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Section B - Supplies or Services and Prices 
 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0001 

 

Accomplishment of Availability 

 

 FFP 

 

1 Lot   

 TYCOM OMN, PMS407 OPN and PMS407 OMN 

 

PREPARE FOR AND ACCOMPLISH REPAIR AND ALTERATIONS ONBOARD 

USS COLE (DDG 67) DURING HER FY18 EXTENDED DRY-DOCKING SELECTED 

RESTRICTED AVAILABILITY (EDSRA) (Non-prorated WIs – See attachment J-4 for 

list) 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A and C. 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002417PR93093 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0002 

 

DATA 

 

 FFP 

 

1 Lot   

 CONTRACT DATA REQUIREMENTS LIST (CDRLs) FOR ALL CLINs, INCLUDING 

OPTION CLINS, IF EXERCISED. 

 

The data to be furnished hereunder shall be prepared and submitted  in accordance with 

the Contract Data Requirements List, DD Form 1423, Exhibits A, B and C attached 

hereto. The CDRLs form a part of the schedule of this solicitation.   

 

Not Separately Priced (NSP). 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002417PR93093 

  

 

   

  

 

 NET AMT  

 

    

                       

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0003 

 

Performance Incentive 

 

 FFP 

 

1 Lot   

 The amount of any incentive payable to the Contractor, pursuant to the clause  "B-1 

Performance Incentive," shall be determined in accordance with the procedures set forth 

in paragraph E of the clause using the evaluation factors set forth in paragraph C in the 

clause. The total maximum incentive available pursuant to this clause is $1,000,000. See 

clause for further details. 

 

See Notes A and C. 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002417PR93093 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0004 

 

Accomplishment of Availability 

 

 FFP 

 

1 Lot   

 TYCOM PRORATES and PMS407 PRORATES 

 

PREPARE FOR AND ACCOMPLISH REPAIR AND ALTERATIONS ONBOARD 

USS COLE (DDG 67) DURING HER FY18 EXTENDED DRY-DOCKING SELECTED 

RESTRICTED AVAILABILITY (EDSRA) (Prorated WIs – See attachment J-4 for list) 

 

The Contractor shall prepare for and accomplish repair and  alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A and C 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002417PR93093 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0005 

 

Accomplishment of Availability 

 

 FFP 

 

1 Lot   

 SEA 05P OPN  

 

980-90-008 ShipAlt DDG51-00288K  

 

Hazmincenter Installation, Alteration Installation Team (AIT) Support Service. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002417PR93093 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0006 

 

TYCOM OMN Work Item 

 

 FFP 

 

1 Lot   

OPTION 042-37-002 General Requirements for Work Within Naval Station Norfolk and Joint 

Expeditionary Base (JEB) Little Creek - Fort Story 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002417PR93093 

  

 

   

  

 

 NET AMT  

 

    

                       

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0007 

 

TYCOM OMN Work Item 

 

 FFP 

 

1 Lot   

OPTION 244-11-001 Stern Tube and Strut Bearing Strap (Starboard) 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0008 

 

TYCOM OMN Work Item 

 

 FFP 

 

1 Lot   

OPTION 244-11-002 Stern Tube and Strut Bearing Strap (Port) 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  

 

    

                       

  

 

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0009 

 

TYCOM OMN Work Item 

 

 FFP 

 

1 Lot   

OPTION 980-11-002 Industrial Support Service. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0010 

 

TYCOM OMN Work Item 

 

 FFP 

 

1 Lot   

OPTION 992-11-007 Ship Towing Service. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  

 

    

                       

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0011 

 

TYCOM OMN Work Item 

 

 FFP 

 

1 Lot   

OPTION 643-80-001 Berthing Habitability Project (BCPO-S4245) Installation. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0012 

 

TYCOM OMN Work Item 

 

 FFP 

 

1 Lot   

OPTION 644-80-001 Chief Petty Officer (CPO) Sanitary Space Habitability Project (HCPO-

S4249) Installation. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  

 

    

                       

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0013 

 

TYCOM OMN Work Item 

 

 FFP 

 

1 Lot   

OPTION 992-11-012 Messing and Berthing Barge, Temporary Service, Inspection and Repair in 

Contractor Plant, Steam Barge. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0014 

 

TYCOM OMN Work Item 

 

 FFP 

 

1 Lot   

OPTION 992-11-013 Fuel Assistance and Towboat Service for Fuel Barges (Out of Homeport). 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  

 

    

                       

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0015 

 

TYCOM OMN Work Item 

 

 FFP 

 

1 Lot   

OPTION 992-11-019 Fuel Assistance and Towboat Service for Fuel Barge. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0016 

 

TYCOM OMN Work Item 

 

 FFP 

 

1 Lot   

OPTION 992-11-023  Messing and Berthing Barge Tow Service (Long Distance). 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  

 

    

                       

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0017 

 

MDA OPN Work Item 

 

 FFP 

 

1 Lot   

OPTION 980-90-002 - BMD Mods ShipAlts 79301K, 74283K and OrdAlts 74283, 74380, 79024 

and 79300 Installation, Alteration Installation Team (AIT) Support Service. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  

 

    

                       

 



N0002417R4438 

0001 

Page 12 of 108 

 

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0018 

 

MDA OPN Work Item 

 

 FFP 

 

1 Lot   

OPTION 450-90-001 - ShipAlt DDG51-79301K, AEGIS Ballistic Missile Defense (BMD) 4.1 

Installation. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0019 

 

MDA OPN Work Item 

 

 FFP 

 

1 Lot   

OPTION 980-90-010 - ShipAlt DDG 67 OA 74588 Topside KAS Installation, Alteration 

Installation Team (AIT) Support Service. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  

 

    

                       

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0020 

 

MDA OPN Work Item 

 

 FFP 

 

1 Lot   

OPTION 491-90-001 - Ship ALT DDG51-74283K, AEGIS Ballistic Missile Defense (BMD) 4.1 

Installation. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0021 

 

MDA OPN Work Item 

 

 FFP 

 

1 Lot   

OPTION 512-90-002 - ShipAlt DDG51-74012K, VLS Magazine Ventilation Upgrade. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  

 

    

                       

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0022 

 

PEO IWS 5E OPN Work Item 

 

 FFP 

 

1 Lot   

OPTION 468-90-003 - ShipAlt DDG51-86644K USW-DSS AN/UYQ-100(V)3 to AN/SQQ-

89(V)15 Interface. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0023 

 

MDA OPN Work Item 

 

 FFP 

 

1 Lot   

OPTION 472-00-001 - OrdAlt 80831, Guided Missile Director AS-3444/SPG-62, Passive 

Countermeasure System (PCMS) Installation. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  

 

    

                       

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0024 

 

PEO IWS 1S16 OPN Work Item 

 

 FFP 

 

1 Lot   

OPTION 980-90-003 - DDG-67, ORDALT 79362 & S/A 79362, AWS Seawater Flow Meter, 

Alteration Installation Team (AIT) Support Service. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0025 

 

NAVSEA 05 OPN Work Item 

 

 FFP 

 

1 Lot   

OPTION 438-90-002 - ShipAlt DDG51-80612K, Backfit ICAS Installation. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  

 

    

                       

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0026 

 

PEO IWS 11 OMN Work Item 

 

 FFP 

 

1 Lot   

OPTION 980-90-006 - ShipAlt 88635K, CIWS Block 1B Overhaul, Alteration Installation Team 

(AIT) Support Service. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  

 

    

                       

 



N0002417R4438 

0001 

Page 17 of 108 

 

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0027 

 

NSWCDD OPN Work Item 

 

 FFP 

 

1 Lot   

OPTION 980-90-011 - ShipAlt 80315K, Replace AFFF and CMWD SOPVS, Alteration 

Installation Team (AIT) Support Service. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  

 

    

                       

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0028 

 

PMW 170 OPN Work Item 

 

 FFP 

 

1 Lot   

OPTION 980-90-013 - ShipAlt DDG79-71386K, Advance Digital Antenna Prod Installation, 

Alteration Installation Team (AIT) Support Service. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0029 

 

PEO C4I OPN Work Item 

 

 FFP 

 

1 Lot   

OPTION 980-90-014 - ShipAlt DDG51-89366K, Canes Mod One Tech Refresh Install, Alteration 

Installation Team (AIT) Support Service. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0030 

 

PEO IWS 3C OPN Work Item 

 

 FFP 

 

1 Lot   

OPTION 980-90-015 - OrdAlts 70920, 70921, and 87204, Alteration Installation Team (AIT) 

Support Service. 

 

The Contractor shall prepare for and accomplish repair and alterations during the 

Extended Dry-Docking Selected Restricted Availability (EDSRA) onboard USS COLE 

(DDG 67) as specified in the statement of work provided herein and in accordance with 

standard items, work item specification package drawings, test procedures, and other 

detailed data as included in Attachments J-1 and J-2. 

 

See Notes A, B, & C. 

FOB: Destination 

  

 

   

  

 

 NET AMT  

 

    

                       

  

 

 

 

NOTE A: FIXED SHIP REPAIR LABOR AND MATERIAL BURDEN RATES FOR GROWTH AND NEW 

WORK  

 

SCHEDULE OF PRICES / RATES: SHIP REPAIR LABOR RATE (FULLY BURDENED) 

 

1. The Contractor’s fully loaded ship repair labor rate will be used for negotiating growth and new work to be 

performed under this contract. The contractor agrees that the number of man hours included in its price proposal 

for contract modifications shall include only direct production man hours. For these purposes, direct production 

man-hours are for skilled labor at the journeyman level expended in direct production including but not limited 

to the following functions: 

 

Abrasive cleaning/blasting 

Fire Watch 

Welding 

Burning  

Brazing 

Carpentry 

Machinists (inside and outside) 

Electrical Work 

Electronic Work 

Engineering 

Design Support 

Lagging 

Ship-fitting 

Boiler-making 

Painting 

Sheet-metal Work 
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Pipefitting 

Rigging 

General Labor 

Staging/Scaffolding 

Diesel Mechanics 

 

2. The fully burdened ship repair labor rate proposed by the contractor listed in paragraph 1 above shall include all 

costs associated with support functions (whether charged directly or indirectly by the offeror’s accounting 

systems) provided in support of the direct production man hour functions listed in paragraph 1 above. Support 

functions shall be considered to be included in the offeror’s fully burdened ship repair labor rate for direct 

production man hours. Labor hours for the below support functions shall not be separately proposed in any 

circumstance, including in support of subcontractors.  Support functions include, and are not limited to, those 

types listed below: 

 

Testing 

Quality Assurance 

Execution Planning 

Cleaning (except tank cleaning) 

Supervision 

Security 

Surveying 

Administration 

Transportation 

Purchasing Staff 

Lofting 

Other indirect support 

Material handling & Warehousing 

Safety/Environmental  

 

3. The fully burdened ship repair labor rate is a fixed hourly rate that includes all wages, overhead, all other 

indirect costs, general and administrative expenses, Facilities Capital Cost of Money (FCCOM) and profit. The 

fully burdened ship repair labor rate represents a blended rate including labor transferred between divisions, 

subsidiaries, or affiliates of the contractor under a common control. 

  

4. Consumable materials are goods used in the ordinary course of work performance such as office supplies, 

paper, rags, vehicle or equipment fuel costs, cleaning chemicals, disposable tools, welding rods, paint buckets, 

paint brushes, protective clothing, etc. that are consumed/used in the process of repair and do not become an 

integral part of the repaired vessel.  Consumable material shall be included in the contractor’s fully burdened 

ship repair labor rate and not separately priced. 

 

5. Physical materials are goods that become an integral part of the repaired vessel in the course of the repair, such 

as equipment, replacement steel, pipes, paint, and fasteners.  The material burden rates apply to physical 

materials but not to consumable materials.  The material burden rate will be applied to the actual cost of the 

physical material. Actual cost does not include handling charges, general and administrative cost, overhead, 

profit, or any other indirect cost.  

 

6. For contract changes involving subcontractors, subcontractor quotes will be treated as Other Direct Costs 

(ODCs) and will be subject to the contract material burden rate shown in paragraph (7) below.  Subcontractor 

quotes must be competitively acquired and submitted with the contractor’s Change Order Price Analysis 

(COPA) in response to a Request for Contract Change (RCC) issued by the Contracting Officer.  At no time 

will the proposed total to be performed by the prime contractor combined with subcontractor quote, material 

quote, and applicable burdens be allowed to cost more than it would have, had the prime contractor directly 

provided all material and labor.  The proposed total pricing restriction addressed in the preceding sentence does 

not apply in any case where the work is required to be performed by Original Equipment Manufacturers 

(OEMs), Government directed subcontractors, Government authorized vendors, or any other work at the sole 
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discretion of the Administrative Contracting Officer. RCC’s that are for material only (no associated labor 

required within the RCC) shall not be subject to the Material Burden Rate. 

 

7. The contract fixed fully burdened ship repair labor rate and material burden rate are shown below. These fixed 

rates shall be used for negotiating growth and new work during the entire availability regardless of how many 

labor hours and material dollars are procured and negotiated.   

 

 

Fully burdened Ship Repair Labor Rate TBD 

Material Burden Rate TBD 

 

 

 

 

NOTE B:  Option item to which the option clause FAR 52.217-7 applies and which is to be supplied only if and to 

the extent said option is exercised. 

 

 

 

NOTE C:  GROWTH RESERVATION  

 

The growth reservation manhours and material dollar requirements listed in the individual Work Items are a part of 

this contract under the original solicitation and award. The manhour reservation shall include both prime contractor 

and subcontractor efforts. The balance of hours and material remaining in the reservation items after negotiations 

have concluded, and when it is evident that no additional work will be tasked, is subject to a decrease change order. 

Only actual production manhours expended will be considered towards the contractor’s obligation to provide the 

defined reservation manhour effort. While supervision, quality assurance, and other nonproduction labor should be 

included in the pricing for reservation items in the original bid, they shall not count towards satisfying the 

contractor’s obligation to provide reserved manhours. The manhour reservation shall not include any allowance for 

technical representatives or for any other Government directed source unless specifically addressed in the individual 

Work Item.  Material dollars shall be based on actual costs to the Contractor of acquiring the materials provided. 

Material dollars may include freight or duties which would be reflected on the invoice for the material. The 

Contractor shall not be allowed to add material handling charges, overhead (including G&A), or profit into the 

actual cost of materials expended toward the reservation. The information received in the consolidated final report 

required by Section C Paragraph 6 will be used by the Contracting Officer in the issuance of one contract 

modification, which will be a final settlement for all reservation Work Items. The reservations listed in the 

individual Work Items are not to be considered Time and Material or a Level of Effort. Once the scope of work for a 

task has been listed and a mutually agreeable number of manhours or materials has been agreed to, neither party will 

be entitled to an adjustment based on actual manhours or material dollars required. Each task shall receive approval 

by, the Navy Project Manager and the Administrative Contracting Officer (ACO). 

 

 

B-1 PERFORMANCE INCENTIVE 

A. General 

 

As it is in the Government’s interest to complete the USS COLE (DDG 67) EDSRA (inclusive of base and all option 

CLINs) ahead of schedule to allow the early delivery ship back to the Fleet, the Government is interested in 

incentivizing the early completion of the Key Events within the contractor’s control that the Government expects 

should be reasonably expected to lead to this outcome. 

 

Key Event Milestones 

Milestone #   Milestone Milestone Completion Date Source 

1 Turnover 1  Attachment J-3 

2 Turnover 2  Attachment J-3 

3 Turnover 3   Attachment J-3 
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4 Turnover 4   Attachment J-3 

5 Turnover 5   Attachment J-3 

6 Turnover 6  Attachment J-3 

7 Turnover 7  Attachment J-3 

 

All work required by Section C and Attachmen J-1  associated with the Key Event milestones listed in the table 

above must be completed to be eligible for any incentive herein. 

 

B.  Available Incentive 

 

The amount of any incentive payable to the Contractor, pursuant to this clause, shall be determined in 

accordance with the procedures set forth in paragraph E using the evaluation factors set forth in paragraph C 

below. The total maximum incentive available pursuant to this clause is $1,000,000.00. 

 

C.  Incentive Evaluation 

 

The milestone schedule in Attachment J-3, including the schedule of milestones (1 through 7), reflect the 

Government’s critical path to complete Alteration Installation Team (AIT) & 3rd Party Trade efforts and Government 

& 3rd Party test and trials. Therefore, the early completion of the Availability is dependent on the early completion of 

ALL milestones (1 through 7). The Contractor shall complete all work required by Section C and Attachment J-1 

associated with the Key Event milestones listed above to be eligible for any incentive herein. 

 

Award of this performance incentive will be determined as follows:  

 

For Milestones (1 through 7), the number of days that the milestone is completed early will be computed using the 

following formula: 

 

D(x) = P(x) – A(x) 

 

Where: 

A(x) = Actual Completion Date for milestone (x) 

P(x) = Planned Completion Date for milestone (x), as provided in attachment J-3  

D(x) = Days Early Completion for milestone (x) 

 

Note 1: A(x) shall be based on the Government’s acceptance of the contractor meeting the requirements of Section 

C paragraph 3.5. 

 

For Milestones 1 through 7, the incentive earned for each milestone is computed using the following formula: 

 

Milestone 1 D(x) * $30,000 (with a maximum D(x) of 5 days; Max incentive earned = $150,000)  

Milestone 2 D(x) * $30,000 (with a maximum D(x) of 5 days; Max incentive earned = $150,000) 

Milestone 3 D(x) * $30,000 (with a maximum D(x) of 5 days; Max incentive earned = $150,000) 

Milestone 4 D(x) * $30,000 (with a maximum D(x) of 5 days; Max incentive earned = $150,000) 

Milestone 5 D(x) * $30,000 (with a maximum D(x) of 5 days; Max incentive earned = $150,000) 

Milestone 6 D(x) * $30,000 (with a maximum D(x) of 5 days; Max incentive earned = $150,000) 

Milestone 7 D(x) * $20,000 (with a maximum D(x) of 5 days; Max incentive earned = $100,000) 

 

The total maximum incentive the contractor can earn across Milestones1 through 7 is $1,000,000. 

D.  Performance Incentive Determining Official (PIDO) 

The PIDO will be the Administrative Contracting Officer (ACO). The ACO will determine the    

Performance Incentive due to the Contractor. 

 

E.   Performance Incentive Determination and Reclama Procedures 

1. Within fifteen (15) working days after the end of the availability, the Contractor shall furnish to the PIDO 
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written documentation and such other information as may be reasonably required to assist the PIDO in its 

evaluation of the contractor’s performance for the factors listed in paragraph (C). 

 

2. The PIDO shall provide a final incentive determination within five (5) working days of receiving the 

Contractor’s written letter and the contractor will be notified as provided in paragraph E.5 of this clause. 

 

3. If the PIDO does not concur with the contractor’s letter, disagreements shall be expressed in a performance 

evaluation letter to the contractor. The Contractor shall submit written comments and any supporting 

documentation to the PIDO within five (5) working days of receiving the performance evaluation letter. 

 

4. Within five (5) working days of receiving any Contractor comments or reclama, the PIDO shall make a final 

determination of the performance incentive earned. 

 

5. Within five (5) working days of the final determination, the PIDO will notify the Contractor, in writing, of 

the final determination and the Contracting Officer will issue a unilateral modification to the contract to 

provide the Performance Incentive. 

 

F. Finality of Incentive Determining Official's Determination of the Performance Incentive 

The determinations of the amount of the Performance Incentive, if any, to be paid to the Contractor is a       

unilateral decision made solely at the discretion of the PIDO. 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ B-2-0004 EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (DEC 1995) 

 

(a)  As part of the negotiated fixed price or total estimated amount of this contact, both the Government and the 

Contractor have agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar 

amount of $500 or less at the time of final contract closeout.  The term “residual dollar amount” shall include all 

money that would otherwise be owed to either party at the end of the contract, except that, amounts connected in any 

way with taxation, allegations of fraud and/or antitrust violations shall be excluded.  For purposes of determining 

residual dollar amounts, offsets of money owed by one party against money that would otherwise be paid by that 

party may be considered to the extent permitted by law.  

 

(b)  This agreement to waive entitlement to residual dollar amounts has been considered by both parties.  It is agreed 

that the administrative costs for either party associated with collecting such small dollar amounts could exceed the 

amount to be recovered. 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ B-2-0022 CONTRACT SUMMARY FOR PAYMENT OFFICE (FIXED PRICE) (FEB 1997) 

 

This entire contract is fixed price. 
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Section C - Descriptions and Specifications 

 

SCOPE OF WORK 

1. GENERAL REQUIREMENTS 

 

1.1 The Contractor under the direction of the Regional Maintenance Center (RMC) and as an 

independent Contractor and not as an agent of the Government, shall furnish the material, support 

(electrical, crane, rigging, etc.) and facilities (except those furnished by the Government under 

express provisions of this contract) and provide the management, technical, procurement, 

production, testing and quality assurance necessary to prepare and accomplish the repair and 

alteration of the FY18 USS COLE (DDG 67) Extended Dry-Docking Selected Restricted 

Availability (EDSRA) in accordance with the requirements stated in this Section, the Work Item 

Specifications and Work Item Plans, Drawings, and Other References, the Delivery Schedule, and 

all other terms and conditions set forth in this contract. Category I NAVSEA FY18 Standard Items 

through CHG 1 identified under Attachment J-1 are applicable to all items without further reference.  

Category II NAVSEA FY18 Standard Items through CHG 1 are applicable when invoked and/or 

referenced in individual work items specified in Attachment J-1.  

 

NAVSEA Standard items may be found at: 

http://www.navsea.navy.mil/Home/RMC/CNRMC/OurPrograms/SSRAC/NSI.aspx 

  
1.2 The Contractor shall accomplish planning and scheduling to ensure a rational, integrated and timely 

plan for receipt, storage and installation of Government Furnished Material as identified in work 

item specifications, and for accomplishment of production work.  

 

1.3 The Contractor shall provide an integrated milestone plan for the availability. These milestones will 

include a schedule of key events necessary to meet the contract delivery dates.  A critical path 

analysis and a milestone schedule shall be used to measure schedule accomplishment of the 

functions and elements required to successfully complete the repair and alteration of FY18 USS 

COLE (DDG 67) EDSRA within the availability dates herein. 

 

1.4 INTEGRATED PRODUCTION SCHEDULE DEVELOPMENT, UPDATE, AND REVIEWS –  

In support of NAVSEA Standard Item requirements and to confirm the contractor has all available 

input for development of the Integrated Production Schedule, including  the development of the 

Integrated Work Package, Production Schedule, Integration of O, I and D level Work, Integration of 

AIT and SHIPALT requirements and any other contractor assigned or Third Party work scheduled 

for accomplishment concurrent with the CNO availability, the contractor shall, with the Regional 

Maintenance Center (RMC), conduct the Work Package Execution Review (WPER).  The WPER 

will take place at the RMC located at the vessel’s homeport.  The RMC will schedule the WPER per 

the Joint Fleet Maintenance Manual (JFMM) Milestones either as a separate event or concurrent 

with an Integrated Project Team Development (IPTD) event no later than A-30 for CNO 

availabilities.  This review shall be accomplished following the JFMM, Volume II, Integrated Fleet 

Maintenance requirements including the Critical Time Period, First 100 Hour Plan.  Final 100 Hour 

plan and identify any schedule or scope impact. See Appendix E of the JFMM II-I-2E-1. The JFMM 

can be found at https://www.submepp.csd.disa.mil/JFMM/index.htm.   

 

The Contractor shall formally present its Integrated Production Schedule to the Navy Supervisory 

Authority  (NSA) at the WPER, Start of the Availability, 25% complete conference, 50% complete 

conference, 75% complete conference, production completion meetings, and  for pre Sea Trials 

requirements.  The Integrated Production Schedule shall include Alteration Installation Teams 

(AIT), Government-Contracted Third Party Maintenance Providers, Ship's Force, Commercial 

Industrial Services (CIS), and Fleet Maintenance Activity (FMA) work to the maximum extent this 

information is available.  At each meeting, the contractor shall present and explain, at minimum, the 

following information: 

https://www.submepp.csd.disa.mil/JFMM/index.htm
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1.4.1 The Contractor's latest, Government approved, Integrated Production Schedule created in 

full compliance with Standard Item 009-60. 

1.4.2 The Contractor's current progress in preparing for and/or executing the Availability in 

accordance with their Integrated Production Schedule.  The Contractor shall provide an 

explanation and mitigation plan for any preparation or execution delays in comparison to 

their Integrated Production Schedule. 

1.4.2.1 The Contractor's plan shall describe opportunities for schedule acceleration (at no 

cost to the Government unless directly related to a Government caused delay) and 

potential risks and mitigations to remaining schedule attainment. 

 

1.5  Wherever the term “Job Order” is used in this solicitation/award, it also means “Contract.” 

 
1.6 The Contractor shall report and recommend corrective action during contract performance for those 

deficiencies discovered which are not covered by the work specifications.  As found conditions, 

needed repairs and corrective action reports will be submitted to the Government in the form of a 

Condition Found Report (CFR).  The Contractor's conditions found reporting shall be in accordance 

with that set forth in Standard Item 009-01.    

 

1.7 The Navy may send a site inspection team to perform an inspection of the contractor's facility prior 

to arrival of the vessel 

 

1.8 GOVERNMENT FURNISHED MATERIAL:  Government Furnished Material (GFM) cited in the 

solicitation will be shipped to the contractor’s facility.  The successful offeror is to coordinate 

delivery of Government Furnished Material with the Project Manager. Government property 

permanently removed from a vessel that requires a Property Administrator's disposition instructions 

shall be properly prepared for shipment and be delivered as directed by the Property Administrator.  

GFM will be listed in paragraph 5 of the Work Item(s). 

 

1.9 QUALITY ASSURANCE 

 

1.9.1 QUALITY ASSURANCE PROGRAM - The Contractor shall provide and maintain a 

quality assurance program acceptable to the Government, and shall perform or have 

performed the inspections and tests pursuant to that program to substantiate that the 

material and workmanship provided pursuant to the job order conform to the drawings, 

specifications, job orders, and contract requirements listed herein.  The Contractor's 

quality assurance program shall be in accordance with that set forth in Standard Item 009-

04.  In addition to its rights under clause 252.217-7005 “Inspection and Manner of Doing 

Work”, the Government shall have the right to deem work or material furnished by the 

Contractor to be incomplete and not in accordance with the requirements of the job order 

by reason of the Contractor's failure to comply with the requirements of its quality 

assurance program and, as such, the Contractor shall not be entitled to progress payments 

for said work and material.  

 

1.9.2 Quality Assurance Surveillance Plan (QASP) - The Contractor shall meet the 

performance/acceptable quality level requirements for each deliverable/assessment area 

in the QASP, Attachment J-5. There will be monetary deductions based on unfavorable 

contractor performance as stated in the QASP. There is no maximum dollar limit to the 

deductions which can be assessed against the Contractor for failing to meet the 

performance/acceptable quality level requirements. 

 

1.10  IDENTIFICATION OF CONDITION FOUND  - In accordance with the requirements of NAVSEA  

Standard Item 009-01, the contractor shall identify needed repairs and recommend corrective action 

during contract performance for work/deficiencies discovered which are not covered by the existing 

work package.  For conditions to impact the critical path(s) /controlling item(s), the contractor shall 

notify the government via electronic media within 24-hours of discovery.  This initial notification 
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need not include all content required for a Condition Found Report (CFR), but must include a 

description of the condition/deficiency and an estimated timeframe for the offeror's professional 

recommendation for resolution, which shall not exceed five (5) working days as specified below.  

Recommended repairs and corrective actions shall be submitted to the Government in the form of a 

CFR (intended to represent the "Work Request" described in DFARS 252.217-7028 “Over and 

Above Work”) per CDRL A002. 

 

 

 1.10.1 CONDITION FOUND NOTIFICATION TO GOVERNMENT   

CFRs shall be submitted through the Navy Maintenance Database Re-platform (NMDR) within 

five (5) working days of discovery of the condition.  At a minimum, the CFR will include the 

following: 

(1) Identify contract, ship, and hull number 

(2) Serialized by CFR number 

(3) Identification of the applicable Work Item number 

(4) Date requirement was discovered 

(5) Description of the work requirement 

(6) Specific location of the work 

(7) Recommendation for corrective action 

(8) Recommendation for the appropriate/best time to accomplish the work (i.e. during 

current availability with or without schedule change, future CNO or Continuous 

Maintenance Availability). Provide supporting rationale for the recommendation, such as 

cost efficiencies, availability of work force, availability of material, premium 

expenditures, etc.  

(9) Identification of related changes, if any, to the internal milestones and production and 

contract completion dates. 

     

 1.10.2 GOVERNMENT REVIEW AND RESPONSE TO CFR   

The Maintenance Team will review the CFR.  If the CFR is inadequate or incomplete, it will be 

rejected with time continuing to accrue (relative to five (5) working day requirement).  As 

appropriate, the Government and contractor will need to meet, conduct ship checks and/or discuss 

the recommendation for corrective action further to determine the full scope of work required prior 

to final approval of the CFR.  The contractor's accuracy reflected in the CFRs submitted may be 

evaluated in CPARS and utilized for past performance ratings on future requirements. 

Additionally, deductions may be assessed in accordance with Attachment J-5, QASP. 

 

1.11  REQUEST FOR CONTRACT CHANGE (RCC) 

In the event a growth requirement or new work is validated and fully scoped, the Government may 

generate a Request for Contract Change (RCC) which the ACO may request a firm fixed price proposal 

from the contractor. 

 

The contractor shall provide all Change Order Price Analysis (COPA) proposals to the ACO in response 

to RCCs within seven (7) calendar days. A contractor’s COPA shall remain valid for a minimum of 14 

calendar days, unless otherwise specified on an individual RCC by the ACO; if another timeline is 

specified by the Government on an individual RCC, the contractor’s COPA shall remain valid for that 

amount of time.  A COPA addressing a change to the FFP contract shall include at a minimum: 

a. Labor hours to be performed by the Prime Contractor     __________ 

b. Subcontractor Quote (If applicable) *                $__________ 

c. Material Quote (If applicable)**    $__________ 

d. Mark-up (If applicable)     $__________ 

*Subcontractor quotes shall include labor hours, labor rate, material (part number, 

description, unit cost, quantity, total cost, and vendor quotes for each line item), and 

tiered subcontractor quotes (if applicable) 
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** Material quote shall include the part number, description, unit cost, quantities, total 

cost, and vendor quotes for each line item 

 

Note 1: Labor hours for both prime and subcontract shall be provided broken down by 

trade and labor mix. 

 

Note 2: The required documentation must accompany the COPA for the COPA to be 

considered submitted to the ACO. See Attachment J-5, QASP, for deductions associated 

with late or invalid COPA submittals.  

 

If circumstances arise where the contractor is unable to submit a COPA within seven (7) calendar days, 

the contractor shall notify the ACO in writing of the specific circumstances and provide a revised date in 

which a COPA proposal will be submitted. Additional time needed to complete a COPA may be granted 

solely at the discretion of the ACO. The new timeframe granted, solely at the discretion of the ACO and 

may differ from the contractor’s request, shall be met by the contractor. Deductions may be assessed in 

accordance with Attachment J-5, QASP 

 

 

1.12 NAVY MAINTENANCE DATABASE (NMD):  The Contractor shall use NMD for the 

submission of Condition Found Reports throughout the administration of this contract. NMD is 

located at https://mfom.sscno.nmci.navy.mil/MFOM/DodStatement.aspx.  

 

1.13 ORGANIZATION CHART AND EMPLOYEE ROSTER:  

 

1.13.1 ORGANIZATION CHART - Within 30 days of contract award, submit a chart detailing 

each management, technical, engineering and production position from the highest 

company level to the lowest supervisory level.  Include descriptions of each position 

describing the duties, responsibilities, authority and names of the individuals filling the 

positions.  The organizational chart must represent the facility that will perform the work. 

 

1.13.2 EMPLOYEE ROSTER:  After receipt of award and prior to starting work aboard the 

vessel, the contractor must submit a list of employees who will work aboard ship to the 

Commanding Officer of the ship via the NSA Security Office.  The list should be on 

company letterhead, include each employee's name and security clearance when required, 

and bear the signature of a company official. 

 

1.14 AUTHORIZED CHANGES ONLY BY THE CONTRACTING OFFICER – No order, statement, 

or conduct of Government personnel who visit the Contractor's facilities or in any other manner 

communicates with Contractor personnel during the performance of this contract shall constitute a 

change under the "Changes" clause of this contract. The Contractor shall not comply with any 

order, direction or request of Government personnel unless it is issued in writing and signed by the 

Contracting Officer, or is pursuant to specific authority otherwise included as a part of this contract. 

The Contracting Officer is the only person authorized to approve changes in any of the 

requirements of this contract and, notwithstanding provisions contained elsewhere in this contract, 

the said authority remains solely the Contracting Officer's.  In the event the contractor effects any 

change at the direction of any person other than the Contracting Officer, the change will be 

considered to have been made without authority and no adjustment will be made in the contract 

price to cover any increase in charges incurred as a result thereof.   

 

2. LOCATION:  Government facilities are not available for this requirement.  All work shall be completed at 

the contractor’s facilities. 

 

2.1 DRYDOCK CERTIFICATION - The dry-docking of all vessels shall be accomplished in dry docks 

certified in accordance with MIL-STD-1625D(SH) dated 27 August 2009. 

 

https://mfom.sscno.nmci.navy.mil/MFOM/DodStatement.aspx


N0002417R4438 

0001 

Page 28 of 108 

 

 

3. SCHEDULE:  USS COLE (DDG 67) must be delivered, mission-ready, no later than 5 April 2019.   
 

3.1:  MILESTONES:  In addition to the contract completion date of 5 April 2019, the Government has 

established execution dates for the milestones identified in Attachment J-3. 

  

3.1.1 -  Reserved   

 

3.1.2 -  If any milestone event is not accomplished by the date provided, and the failure to 

accomplish any such milestone event does not arise from a cause beyond the control and without fault 

or negligence of the Contractor, such failure may be deemed to constitute a failure to perform this 

contract in accordance with its terms within the meaning of subparagraph (a)(1)(ii) of the clause of 

this contract entitled "DEFAULT” (DFARS 252.217-7009). 

 

3.1.3 -   Reserved 

 

3.1.4-  The Contractor shall schedule the performance of all items in the USS COLE (DDG 67) 

EDSRA work package, including work items included as both Base and Option items, so as to permit 

a contract scope increase up to 201,991 “hours” and $3,290,913 in “material” to be performed as 

"Additional Requirements" (including growth and new work). “Material,” as defined for the 

application of this paragraph, is defined as physical deliverable materials, exclusive of prime and 

subcontractor labor. “Hours,” as defined for the application of this paragraph is to include both prime 

and subcontract labor hours. The contractor agrees that these Additional Requirements, if ordered, 

shall be performed concurrently with the aforementioned work items, during the contract period of 

performance, without impacting, accelerating, or causing delay or disruption to the work required 

by the aforementioned work items, to any other Government contract, or to any other work in 

progress for the Government. 

 

The "Additional Requirements," if required, shall be ordered during the contract period of 

performance, as may be modified, on the following schedule: 

 No more than 75% of the hours or material following the 25% schedule point the availability 

(as measured in days between the “Start Availability” and “End of Availability” milestones 

in Attachment J-3).  

 No more than 50% of the hours or material following the 50% schedule point the availability 

(as measured in days between the “Start Availability” and “End of Availability” milestones 

in Attachment J-3).  

 No more than 25% of the hours or material following the 75% schedule point the availability 

(as measured in days between the “Start Availability” and “End of Availability” milestones 

in Attachment J-3).  

 

3.2.  DELAYS / DISRUPTIONS:  The contractor shall coordinate the work effort with the NSA Project 

Manager on a daily basis to prevent changing situations from causing delays and disruptions.  Disruption 

due to minor delays in obtaining access to spaces and operation of equipment are to be expected.  A minor 

delay is defined as eight (8) hours or less.  These disruptions are considered normal rather than unusual 

occurrences during the performance of tasks ordered under this contract. If, during contract performance, 

delays greater than those indicated above are encountered, the Contractor shall immediately verbally notify 

the Project Manager and Contracting Officer, followed by a written statement within 24 hours after 

occurrence of delay, stating time of impact, reason for delay, duration of impact, number of people 

affected, action taken to properly schedule the work, action taken to minimize impact, and the names of the 

Government person(s) contacted. 

 

3.3  SCHEDULE AND ASSOCIATED REPORTS: The proposed scheduling of work, resources, key 

events and milestones submitted by the Contractor in accordance with Standard Item 009-60 during the 

course of contract performance shall not be materially different from the Schedule and Associated Reports 

provided in the Contractor’s technical proposal.  
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3.4  MILESTONES FOR CERTAIN REPORTS (Quality Assurance Plan (QASP) Attachment J-5 

Deliverable 2): The Contractor shall complete the necessary work associated with the reports due on 

or before the first 20% of the docking duration as well as the reports due on or before the first 20% 

of the availability duration and submit to the Government the required reports in the necessary 

format and containing the required information as specified in the Work Item in accordance with 

their prescribed due dates or be subject to the deductions provided in Attachment J-5 Quality 

Assurance Surveillance Plan. 
 

3.5 Milestone Definitions. The following milestones shall be considered achieved (certified) if all work 

associated with each of the key events as identified in the Key Event Readiness List (ERL) are 

complete in accordance with this section. All incomplete ERL line items must be accepted and 

certified by the SUPERVISOR.   

 

The milestones are considered achieved if all heavy industrial work in the compartments associated 

with each milestone is complete.  

 “Heavy industrial work” is hot work, cutting, grinding, deck work (PRC, Terrazzo, NOMEX), 

and spray painting and any other industrial type of work that would either limit compartment 

access or limit the availability of services in the compartment. Access routes need not be 

released but must be passable or alternate routes made available at all times. 

 

1. Milestone 1  

 

a) Milestone 1 is considered achieved if all heavy industrial work in the compartments 

associated with this milestone (listed below) is complete in accordance with work items 

438-90-004; 73088K, GEDMS Upgrade.  

 

b) Turnover 1 consists of the following compartments: 

 4-254-0-E; MER-2  

 1-158-4-Q; OPS Office  

 1-206-3-A; Repair-5  

 1-268-0-C; Central Control Station  

 1-300-0-C; Combat Systems Equipment Room #3  

 3-300-0-C; IC/Gyro Room #2  

 4-370-6-A; Supply Dept Storeroom #4  

 3-310-2-L; Crew Berthing #5  

 3-220-2-Q; Supply Support Center  

 3-126-2-Q; Power Supply Conversion Room  

 3-97-02-L; Crew Berthing #2  

 4-94-0-C; IC/GYRO Room #1  

 4-126-0-E; AUX-1  

 3-220-01-A; Supply Dept Storeroom #1  

 3-300-1-L; Crew Berthing #4  

 3-338-1-L; Crew Berthing #6  

 2-300-01-L; Crew Berthing #3  

 1-254-6-L; Passageway  

 1-174-01-L; Passageway  

 

Contractor shall complete the following contractor responsible work, in accordance with 

the work items and the compartment release schedule: 

 

 Installation of foundations and equipment onto foundations (except AIT installed 

equipment less than 75lbs).  

 Installation and Hydrostatic testing of hydraulic piping disturbed by the 
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installation of GEDMS Maintenance Group.  

 Installation of interferences disturbed by the ripout and/or installation of 

equipment under this turnover.  

 Installation and welding complete of new cableways to include cable trays / 

ladders.  

 Installation of lagging removed or disturbed by the ripout and/or installation of 

foundations or equipment under this turnover.  

 Preservation and painting of new and disturbed foundations and disturbed surfaces. 
 

2. Milestone Turnovers 2 

a) Milestone 2 is considered achieved if all heavy industrial work in the compartments 

associated with this milestone (listed below) is complete in accordance with work items 

438-90-004; 73088K, GEDMS Upgrade and 438-90-001; 71604K, Machinery Control 

System Upgrade (MCS).  

 

b) Turnover 2 consists of the following compartments: 

 4-174-0-E; MER-1  

 1-206-3-A; Repair-5  

 1-268-0-C; Central Control Station  

 1-97-1-A; Repair-2  

 01-130-2-Q; Admin Office  

 01-130-0-Q; Combat System Maintenance Central  

 4-126-0-E; AUX-1  

 1-78-01-L; Passageway  

 

Contractor shall complete the following contractor responsible work, in accordance with 

the work items and the compartment release schedule: 

 

 Installation of foundations and equipment onto foundations (except AIT installed 

equipment less than 75lbs).  

 Installation of interferences disturbed by the ripout and/or installation of equipment under 

this turnover.  

 Installation, welding, and air test of access cut(s) required for rigging of equipment under 

this turnover.  

 Installation and hydro testing of piping systems removed as interferences or relocated.  

 Installation and welding complete of new cableways to include cable trays / ladders.  

 Installation of lagging removed or disturbed by the ripout and/or installation of 

foundations or equipment under this turnover.  

 Preservation and painting of new and disturbed foundations and disturbed surfaces.  

 

3. Milestone Turnovers 3 

a) Milestone 3 is considered achieved if all heavy industrial work in the compartments 

associated with this milestone (listed below) is complete in accordance with work items 

438-90-004; 73088K, GEDMS Upgrade and 438-90-001; 71604K, Machinery Control 

System Upgrade (MCS). 

 

b) Turnover 3 consists of the following compartments: 

 4-174-0-E; MER-1  

 1-97-1-A; Repair-2  

 01-130-0-Q; Combat System Maintenance Central  

 4-126-0-E; AUX-1  

 4-442-0-E; Steering Gear Room  

 2-381-2-Q; Electrical Workshop  
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 2-410-2-A; Repair-3  

 1-304-2-A; Repair-5A / DC Equip Office  

 

Contractor shall complete the following contractor responsible work, in accordance with the 

work items and the compartment release schedule: 

 

 Installation of foundations and equipment onto foundations (except AIT installed 

equipment less than 75lbs).  

 Installation of interferences disturbed by the ripout and/or installation of equipment under 

this turnover.  

 Installation, welding, and air test of access cut(s) required for rigging of equipment under 

this turnover.  

 Installation and hydro testing of piping systems removed as interferences or relocated.  

 Installation and welding complete of new cableways to include cable trays / ladders.  

 Installation of lagging removed or disturbed by the ripout and/or installation of 

foundations or equipment under this turnover.  

 Preservation and painting of new and disturbed foundations and disturbed surfaces.  

 

4. Milestone Turnovers 4 

a) Milestone 4 is considered achieved if all heavy industrial work in the compartments 

associated with this milestone (listed below) is complete in accordance with work items 

438-90-004; 73088K, GEDMS Upgrade, 438-90-001; 71604K, Machinery Control System 

Upgrade (MCS), and 438-90-003; 71726K, Integrated Bridge Navigation System Upgrade 

(IBNS). 

 

b) Turnover 4 consists of the following compartments: 

 4-254-0-E; MER-2  

 4-442-0-E; Steering Gear Room  

 2-410-2-A; Repair-3  

 3-370-0-E; #3 Generator Room  

 4-94-0-C; IC/Gyro Room #1  

 2-126-2-C; Combat Systems Equipment Room #2  

 3-300-0-C; IC/Gyro Room #2  

 02-133-1-L; Passageway  

 03-142-2-Q; Electronic Workshop #1  

 1-126-0-C; Combat Information Center  

 04-130-0-C; Pilot House  

 

Contractor shall complete the following contractor responsible work, in accordance with the 

work items and the compartment release schedule: 

 

 Installation of foundations and equipment onto foundations (except AIT installed 

equipment less than 75lbs).  

 Installation of interferences disturbed by the ripout and/or installation of equipment under 

this turnover.  

 Installation, welding, and air test of access cut(s) required for rigging of equipment under 

this turnover.  

 Installation and hydro testing of piping systems removed as interferences or relocated.  

 Installation and welding complete of new cableways to include cable trays / ladders.  

 Installation of lagging removed or disturbed by the ripout and/or installation of 

foundations or equipment under this turnover.  

 Preservation and painting of new and disturbed foundations and disturbed surfaces.  
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5. Milestone Turnovers 5 

a) Milestone 5 is considered achieved if all heavy industrial work in the compartments 

associated with this milestone (listed below) is complete in accordance with work items 

438-90-004; 73088K, GEDMS Upgrade, 438-90-001; 71604K, Machinery Control System 

Upgrade (MCS), and 438-90-003; 71726K, Integrated Bridge Navigation System Upgrade 

(IBNS).  

 

b) Turnover 5 consists of the following compartments: 

 2-53-1-C; Combat Systems Equipment Room #1  

 03-142-2-Q; Electronic Workshop #1  

 1-126-0-C; Combat Information Center  

 04-130-0-C; Pilot House  

 2-370-3-A; Supply Dept Storeroom #2  

 2-78-01-L; Crew Berthing #1  

 1-18-0-Q; Sonar Equipment Room #1  

 01-130-0-Q; Combat System Maintenance Center  

 2-338-1-L; Passageway  

 4-370-5-A; Supply Storeroom #3  

 2-126-1-C; Radio Central  

 1-84-1-Q; GSE WKSHP / Inert Gas Cylinder Storeroom  

 2-116-1-T; Access Trunk  

 03-128-0-C; RADAR Room #1  

 03-142-0-C; RADAR Room #2  

 03-128-1-Q; Array Room #1  

 

Contractor shall complete the following contractor responsible work, in accordance with 

the work items and the compartment release schedule: 

 

 Installation of foundations and equipment onto foundations (except AIT installed 

equipment less than 75lbs).  

 Installation of interferences disturbed by the ripout and/or installation of equipment under 

this turnover.  

 Installation, welding, and air test of access cut(s) required for rigging of equipment under 

this turnover.  

 Installation and hydro testing of piping systems removed as interferences or relocated.  

 Installation and welding complete of new cableways to include cable trays / ladders.  

 Installation of lagging removed or disturbed by the ripout and/or installation of 

foundations or equipment under this turnover.  

 Preservation and painting of new and disturbed foundations and disturbed surfaces.  

 

6. Milestone Turnovers 6 

a) Milestone 6 is considered achieved if all heavy industrial work in the compartments 

associated with this milestone (listed below) is complete in accordance with work items 

438-90-004; 73088K, GEDMS Upgrade, 438-90-001; 71604K, Machinery Control System 

Upgrade (MCS), 438-90-003; 71726K, Integrated Bridge Navigation System Upgrade 

(IBNS), and 438-90-002  80612K, Integrated Conditioning and Assessment System Install 

(ICAS) .  

 

b) Turnover 6 consists of the following compartments: 

 2-53-1-C; Combat Systems Equipment Room #1  
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 4-126-0-E; AUX-1  

 4-174-0-E; MER-1  

 4-254-0-E; MER-2  

 3-370-0-E; #3 Generator Room  

 03-142-2-Q; Electrical Load Center Room #1  

 1-254-2-Q; Electrical Load Center Room #2  

 3-126-2-Q; Power Conversion Room #1  

 3-319-0-Q; Power Conversion Room  

 

 

Contractor shall complete the following contractor responsible work, in accordance with 

the work items and the compartment release schedule: 

 

 Installation of foundations and equipment onto foundations (except AIT installed 

equipment less than 75lbs).  

 Installation of interferences disturbed by the ripout and/or installation of equipment under 

this turnover.  

 Installation, welding, and air test of access cut(s) required for rigging of equipment under 

this turnover.  

 Installation and hydro testing of piping systems removed as interferences or relocated.  

 Installation and welding complete of new cableways to include cable trays / ladders.  

 Installation of lagging removed or disturbed by the ripout and/or installation of 

foundations or equipment under this turnover.  

 Preservation and painting of new and disturbed foundations and disturbed surfaces.  

 

7. Milestone Turnovers 7 

a) Milestone 7 is considered achieved if all heavy industrial work in the compartments 

associated with this milestone (listed below) is complete in accordance with work items 

438-90-004; 73088K, GEDMS Upgrade, 438-90-001; 71604K, Machinery Control System 

Upgrade (MCS), 438-90-003 71726K, Integrated Bridge Navigation System Upgrade 

(IBNS); 541-90-001; 70403K, Digital Fuel Control System Installation, accomplish, and 

437-90-002; 77829K, Installation of RADAR & TDR TLIs for DFM, JP-5 and Potable 

Water Tanks, accomplish.  

 

b) Turnover 7 consists of the following compartments: 

 3-18-0-Q; Sonar Room #3  

 4-126-0-E; AUX-1  

 4-174-0-E; MER-1  

 4-220-0-E, AUX-2  

 4-254-0-E; MER-2  

 5-300-01-E; A/C Machinery Room  

 3-370-0-E; #3 Generator Room  

 4-442-0-E; Steering Gear Room  

 1-191-0-Q; Crew Galley  

 02-158-6-L; Wardroom Galley  

 1-238-1-Q; Scullery  

 2-414-0-Q; Laundry  

 

Contractor shall complete the following contractor responsible work, in accordance with 

the work items and the compartment release schedule: 
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 Installation of foundations and equipment onto foundations (except AIT installed 

equipment less than 75lbs).  

 Installation of interferences disturbed by the ripout and/or installation of equipment under 

this turnover.  

 Installation, welding, and air test of access cut(s) required for rigging of equipment under 

this turnover.  

 Installation and hydro testing of piping systems removed as interferences or relocated.  

 Installation and welding complete of new cableways to include cable trays / ladders.  

 Installation of lagging removed or disturbed by the ripout and/or installation of 

foundations or equipment under this turnover.  

 Preservation and painting of new and disturbed foundations and disturbed surfaces.  

 

 

4. SAFETY:   

 

4.1 SAFETY INSPECTOR / FIRE MARSHALL:  In addition to the safety standards provided in the 

specifications, the contractor is responsible for providing an experienced Safety Inspector/Fire Marshall 

who will accomplish daily inspections of the Contractor's entire work area on the ship, together with the 

Contracting Office’s Safety Representative.  This Inspector or Fire Marshall shall not be one of the 

Contractor's supervisors or superintendents normally assigned to the ship and shall be identified in the 

contractor’s approved Safety Plan. 

 

4.2 PERSONAL PROTECTIVE EQUIPMENT:  Whenever work is performed aboard U.S. Naval Ships or 

vessels at piers or dry docks of a Naval Shipyard or Naval Station, Contractor employees (including 

management personnel) shall have and use at all times the following personal protective equipment: 

  

(a)  Protective hard hats that meet the following specifications: 

 

(1)  Protective helmets purchased after July 5, 1994 shall comply with ANSI Z89.1-1986, 

"American National Standard for Personnel Protection-Protective Headwear for 

Industrial Workers-Requirements," or shall be demonstrated to be equally effective. 

 

(2)  Protective helmets purchased before July 5, 1994 shall comply with ANSI Standard 

"American National Standard Safety requirements for Industrial Head Protection," Z89.1-

1969, or shall be demonstrated by the employer to be equally effective.  [Ref. 29 CFR 

1910.135 Head Protection] 

  

(b)  Approved type Plano or prescription glasses meeting the following specifications: 

 

(1)  Protective eye and face devices purchased after July 5, 1994 shall comply with ANSI 

standard Z87.1-1989, "American National Standard Practice for Occupational and 

Educational Eye and Face Protection", or shall be demonstrated by the employer to be 

equally effective. 

   

(2)  Protective eye and face devices purchased before July 5, 1994 shall comply with 

ANSI "USA standard for Occupational and Educational Eye and Face Protection", Z87.1-

1968, or shall be demonstrated by the employer to be equally effective.  [Ref. 29 CRF 

1910.133 Protective eye and face devices.] 

  

(c)  Safety toe shoes, with built-in protective toe box that meet the following specifications: 

   

(1) Protective footwear purchased after July 5, 1994 shall comply with ANSI Standard 

Z41-1991, "American National Standard for Personal Protection-Protective Footwear", or 

shall be demonstrated by the employer to be equally effective. 
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(2)  Protective footwear purchased before July 5, 1994 shall comply with the ANSI 

standard "USA Standard for Men's Safety Toe Footwear", Z41.1 1967, or shall be 

demonstrated by the employer to be equally effective [Ref. 29 CFR 1910.136 Protective 

eye and face devices.] 

 

4.3 BLACK OXIDE COATED THREADED FASTENERS (BOCTFs):  Due to safety concerns, use of 

BOCTFs is not authorized when installing or replacing threaded fasteners in the accomplishment of any 

work required by any Work Item in this contract. 

 

4.4 Force Protection Condition - The Navy is currently in force protection condition Bravo. Any costs 

associated with delays, disruptions, or security precautions associated with this force protection condition 

level shall be included in your proposal. Contractors will not receive additional compensation for delays, 

disruptions, or security precautions associated with this force protection condition level. 

 

4.5 FIRE DRILL:  The Contractor shall coordinate the execution of a full scale fire drill with the NSA 

within the first 30 days after the ship's arrival at the contractor's facility. The drill will include at a 

minimum the requirements of the drill specified in NAVSEA Standard Items 009-08 (Fire Protection at 

Contractor's Facility; Accomplish) and 009-28 (Fire Prevention Requirements). For the contractor, this drill 

will require all production work to stop for a minimum of 4 hours during day shift on the selected day. As 

part of the drill, the contractor is required to evacuate the ship, provide a muster report of all personnel 

safely off ship, support the drill with any firefighting personnel/company emergency procedures, and 

support the disconnection of temporary services at the drill site. Temporary services at the drill site will be 

disconnected in the process of the drill, and the contractor will be responsible for restoring them after the 

drill. This drill will require involvement with the local fire department. For awareness, the government will 

be conducting the drill and using the evaluation criteria found in CH-12, 13, and Appendix A, of S0570-

AC-CCM-010/8010 

 

5. OTHER REQUIREMENTS   

 

5.1 USE/POSSESSION OF PERSONAL ELECTRONIC DEVICES (PED'S) - The possession and use of 

portable electronic devices (PED's) within the confines of any naval vessel, or in the contractor's facility 

where equipment removed from the vessel is being worked, is strictly controlled. Cellular phones with 

digital imaging capabilities are strictly prohibited.  PED's may not be connected to any Navy-owned or 

controlled network.  PED's may not be used to store or process any digital information associated with the 

conduct of the contract without written authorization from the Naval Supervising Activity (NSA). PED's 

include:    

 mobile computing devices such as personal digital assistants (PDA's);  

 hand-held or laptop computers;  

 mobile telephone devices such as data-enabled cellular telephones;  

 two-way pagers, including those with e-mail capability;  

 analog and digital sound recorders; and  

 digital cameras, including cellular phones with digital imaging capabilities.   

 

5.2  NON SMOKING POLICY - For bidding purposes, contractors are advised that in light of the Navy's 

policy regarding smoke-free facilities, the entire vessel, topside and below decks, is to be considered a "No 

Smoking Area" unless otherwise indicated by shipboard policy. 

 

5.3  CITIZENSHIP REQUIREMENTS - The contractor shall comply with the Department of Defense 

Industrial Security Manual (DoD 5220.22), and any revisions to that manual as of the Bid Opening Date 

prescribed, for verification of all U. S. Citizens. Prospective offerors shall refer all questions pertaining to 

the above to NSA, Security Manager. The DoD Industrial Security Manual can be found at: 

http://www.dtic.mil/whs/directives/corres/pdf/522022_vol3_2014.pdf  

 

6. ACCOUNTABILITY OF MANHOUR AND MATERIAL RESERVATION 

http://www.dtic.mil/whs/directives/corres/pdf/522022_vol3_2014.pdf
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6.1  Accomplish the following, in addition to the specific requirements of the Job Order, for Work Items 

which identify reservation of manhours or material dollars. 

 

6.2  Identify task/discrepancies and initiate an estimate of manhours and material dollars on Reservation 

Task Request/Control Form (Attachment A) for each discrepancy or task identified to be accomplished 

under a reservation item or reservation paragraph, entering the date and estimate of labor and material, and 

deliver the estimate to the SUPERVISOR. 

6.2.1 Reservation taskings shall not be used to accomplish work outside the scope of the specific 

Work Item identifying a reservation work paragraph. 

 

6.3  The SUPERVISOR shall review the estimate submitted and if in agreement, shall sign the "RMC/NSA 

Authorization Agreement to Quote" blank, authorizing the work at the manhour and material dollars 

quoted. The contractor shall then sign the "Contractor Obligation/Agreement to Quote" blank and enter the 

estimated start date. The RMC/NSA contracts representative shall initial the form in the blank provided. 

6.3.1 If there is a difference of opinion in the estimate provided by the contractor and RMC/NSA, 

the manhours and material dollars shall be negotiated immediately to resolve the difference. The 

negotiated manhour and material dollars shall then be entered in the provided "Revised Estimate" 

blocks with the required signatures as indicated in 6.3. 

 

6.4  The Contractor shall enter the work completion date, sign and date the control form, and submit to the 

SUPERVISOR within two (2) days after completion of the tasking authorized. 

 

6.5  Submit one legible copy, in approved transferrable media, of a weekly report listing all Work Items 

with manhour and material reservation paragraphs identified to the SUPERVISOR. 

6.5.1 The report shall contain the following; Work Item number, reservation control form serial 

number, reservation paragraph number, total original manhours and material dollars allocated in 

each paragraph, the manhour and material dollars negotiated for each authorized tasking, and the 

remaining balances of manhour and material dollars. 

 

6.6  Submit one legible copy, in approved transferrable media, of a final report no later than five days after 

completion of the availability to the SUPERVISOR. 

6.6.1 The report shall contain the same information specified in 6.5.1. 

 

6.7  The reservation manhours and material dollar requirements listed in the individual Work Items are a 

part of this contract under the original solicitation and award. Therefore they are subject to the provisions, 

terms, conditions and clauses of this contract job order and the Master Ship Repair Agreement 

(MSRA)/The Agreement for Boat Repair (ABR). 

6.7.1 The manhour reservation shall include both prime contractor and sub contractor efforts. 

 

6.8  The balance of hours remaining in the reservation items after negotiations have concluded, and it is 

evident that no additional work will be tasked, is subject to a decrease change order. 

 

6.9  Only actual production manhours expended will be considered towards the contractor’s obligation to 

provide the defined reservation manhour effort. While supervision, quality assurance, and other 

nonproductive labor should be included in the pricing for reservation items in the original bid, they shall 

not count towards satisfying the contractor’s obligation to provide reserved manhours. The production 

manhour reservation shall not include any allowance for technical representatives or for any other 

Government directed source unless specifically addressed in the individual Work Item. 

 

6.10  Material dollars shall be based on actual costs to the Contractor of acquiring the materials provided. 

Material dollars may include freight or duties which would be reflected on the invoice for the material. The 

Contractor shall not be allowed to add material handling charges, overhead (including G & A), or profit 

into the actual cost of materials expended toward the reservation. 
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6.11  The information received in the consolidated final report of 6.3 will be used by the Contracting 

Officer in the issuance of one contract modification, which will be a final settlement for all reservation 

Work Items. 

 

6.12  The reservations listed in the individual Work Items are not to be considered Time and Material or a 

Level of Effort. Once the scope of work for a task has been listed and a mutually agreeable number of 

manhours or materials has been agreed to, neither party will be entitled to an adjustment based on actual 

manhours or material dollars required. 

 

6.13  Each task shall not exceed 25 mandays without approval of the 

Project Manager. 

 

6.14  The SUPERVISOR will serialize each reservation control form. 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ C-1-0007 PROVISIONING TECHNICAL DOCUMENTATION (NAVSEA) (FEB 1994) 

 

The Provisioning Technical Documentation (PTD) shall be in accordance with the Provisioning Requirements 

Statement (PRS), including NAVSEA Addendum for PTD Requirements dated January 1993, the Provisioning 

Performance Schedule and the Contract Data Requirements List, DD Form 1423, Exhibits A, B, and C, attached 

hereto. 

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

HQ C-2-0002 ACCESS TO PROPRIETARY DATA OR COMPUTER SOFTWARE (NAVSEA) (JUN 1994)  

 

(a)  Performance under this contract may require that the Contractor have access to technical data, computer 

software, or other sensitive data of another party who asserts that such data or software is proprietary.  If access to 

such data or software is required or to be provided, the Contractor shall enter into a written agreement with such 

party prior to gaining access to such data or software.  The agreement shall address, at a minimum, (1) access to, and 

use of, the proprietary data or software exclusively for the purposes of performance of the work required by this 

contract, and (2) safeguards to protect such data or software from unauthorized use or disclosure for so long as the 

data or software remains proprietary.  In addition, the agreement shall not impose any limitation upon the 

Government or its employees with respect to such data or software.  A copy of the executed agreement shall be 

provided to the Contracting Officer.  The Government may unilaterally modify the contract to list those third parties 

with which the Contractor has agreement(s). 

 

(b)  The Contractor agrees to: (1) indoctrinate its personnel who will have access to the data or software as to the 

restrictions under which access is granted; (2) not disclose the data or software to another party or other Contractor 

personnel except as authorized by the Contracting Officer; (3) not engage in any other action, venture, or 

employment wherein this information will be used, other than under this contract, in any manner inconsistent with 

the spirit and intent of this requirement; (4) not disclose the data or software to any other party, including, but not 

limited to, joint venturer, affiliate, successor, or assign of the Contractor; and (5) reproduce the restrictive stamp, 

marking, or legend on each use of the data or software whether in whole or in part.   
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(c)  The restrictions on use and disclosure of the data and software described above also apply to such information 

received from the Government through any means to which the Contractor has access in the performance of this 

contract that contains proprietary or other restrictive markings.   

 

(d) The Contractor agrees that it will promptly notify the Contracting Officer of any attempt by an individual, 

company, or Government representative not directly involved in the effort to be performed under this contract to 

gain access to such proprietary information.  Such notification shall include the name and organization of the 

individual, company, or Government representative seeking access to such information. 

 

(e)  The Contractor shall include this requirement in subcontracts of any tier which involve access to information 

covered by paragraph (a), substituting "subcontractor" for "Contractor" where appropriate. 

 

(f)  Compliance with this requirement is a material requirement of this contract. 

 

 

 

 

HQ C-2-0003 ACCESS TO THE NAVY SUPPLY SYSTEM (NAVSEA) (MAR 2011) 

 

(a)  In compliance with the comparability requirement of 10 U.S.C. 7314, Public and Private Shipyards will be 

provided equal access to the Naval Supply System.  Use by private yards is permissive, not mandatory.   

 

(b)  Pursuant to the clause of this contract entitled "GOVERNMENT SUPPLY SOURCES" (FAR 52.251-1) the 

Contracting Officer hereby authorizes the Contractor to place orders with the Navy Supply System for materials and 

equipment or other supplies necessary to perform the required work.  The Naval Supply System shall process such 

orders in the same manner as it would for any other Navy supply user, and the Contractor shall make payment on 

account of materials and equipment and other supplies ordered and/or received in accordance with the normal 

requirements of the Naval Supply Systems Command, but in no event shall payment in full be any later than 30 days 

after receipt by the Contractor of each order.  The Contractor shall pay the Naval Supply System any costs for 

materials, equipments, or other supplies obtained including any surcharges normally charged to any other Naval 

Supply System user.   

 

(c)  This job order has been priced on the basis that, except as specifically provided elsewhere in this contract with 

regards to Government furnished property, the Contractor shall provide all necessary materials, equipments and 

supplies for performance of this contract.  If the Contractor uses the Naval Supply System, it has elected to use the 

system for its own convenience to meet its contractual obligations to perform the work under this contract.  The 

Naval Supply System is considered to be an alternate source or vendor of contractor furnished material; therefore 

materials, equipments, or other supplies ordered and/or obtained from the Naval Supply System are specifically not 

considered to be Government furnished material, but are considered to be contractor furnished material.  The 

Government makes no representation as to the availability of materials, equipments, or other supplies for the 

performance of the work required under this contract, nor shall unavailability, late delivery, delivery of non-

conforming supplies, higher costs of the Naval Supply System (if any), or any failure of the Naval Supply System to 

meet the expectations or requirements of the Contractor constitute excusable delay or grounds for equitable or any 

other adjustment to the contract or relief from the requirement to perform in accordance with the terms of the 

contract. 

 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ C-2-0004 ACCESS TO THE VESSEL(S) (AT) (NAVSEA) (JAN 1983) 
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Officers, employees and associates of other prime Contractors with the Government and their subcontractors, shall, 

as authorized by the Supervisor, have, at all reasonable times, admission to the plant, access to the vessel(s) where 

and as required, and be permitted, within the plant and on the vessel(s) required, to perform and fulfill their 

respective obligations to the Government.  The Contractor shall make reasonable arrangements with the Government 

or Contractors of the Government, as shall have been identified and authorized by the Supervisor to be given 

admission to the plant and access to the vessel(s) for office space, work areas, storage or shop areas, or other 

facilities and services, necessary for the performance of the respective responsibilities involved, and reasonable to 

their performance. 

 

  

 

 

 

HQ C-2-0005 ACCESS TO VESSELS BY NON U.S. CITIZENS (NAVSEA) (DEC 2005) 

 

(a) No person not known to be a U.S. citizen shall be eligible for access to naval vessels, work sites and adjacent 

areas when said vessels are under construction, conversion, overhaul, or repair, except upon a finding by 

COMNAVSEA or his designated representative that such access should be permitted in the best interest of the 

United States.  The Contractor shall establish procedures to comply with this requirement and NAVSEAINST 

5500.3 (series) in effect on the date of this contract or agreement. 

 

(b) If the Contractor desires to employ non U.S. citizens in the performance of work under this contract or 

agreement that requires access as specified in paragraph (a) of this requirement, approval must be obtained prior to 

access for each contract or agreement where such access is required.  To request such approval for non U.S. citizens 

of friendly countries, the Contractor shall submit to the cognizant Contract Administration Office (CAO), an Access 

Control Plan (ACP) which shall contain as a minimum, the following information: 

 

     (1) Badge or Pass oriented identification, access, and movement control system for non U.S. citizen employees 

with the badge or pass to be worn or displayed on outer garments at all times while on the Contractor's facilities and 

when performing work aboard ship. 

 

         (i) Badges must be of such design and appearance that permits easy recognition to facilitate quick and 

positive identification. 

 

           (ii) Access authorization and limitations for the bearer must be clearly established and in accordance with 

applicable security regulations and instructions. 

 

          (iii) A control system, which provides rigid accountability procedures for handling lost, damaged, forgotten or 

no longer required badges, must be established. 

 

       (iv) A badge or pass check must be performed at all points of entry to the Contractor's facilities or by a 

site supervisor for work performed on vessels outside the Contractor's plant. 

 

     (2) Contractor’s plan for ascertaining citizenship and for screening employees for security risk. 

 

     (3) Data reflecting the number, nationality, and positions held by non U.S. citizen employees, including 

procedures to update data as non U.S. citizen employee data changes, and pass to cognizant CAO. 

 

     (4) Contractor’s plan for ensuring subcontractor compliance with the provisions of the Contractor's ACP. 

 

     (5) These conditions and controls are intended to serve as guidelines representing the minimum requirements of 

an acceptable ACP.  They are not meant to restrict the Contractor in any way from imposing additional controls 

necessary to tailor these requirements to a specific facility. 
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(c) To request approval for non U.S. citizens of hostile and/or communist controlled countries (listed in Department 

of Defense Industrial Security Manual, DOD 5220.22 M or available from cognizant CAO), Contractor shall include 

in the ACP the following employee data: name, place of birth, citizenship (if different from place of birth), date of 

entry to U.S., extenuating circumstances (if any) concerning immigration to U.S., number of years employed by 

Contractor, position, and stated intent concerning U.S. citizenship.  COMNAVSEA or his designated representative 

will make individual determinations for desirability of access for above group.  Approval of ACP's for access of 

non-U.S. citizens of friendly countries will not be delayed for approval of non-U.S. citizens of hostile communist-

controlled countries.  Until approval is received, Contractor must deny access to vessels for employees who are non-

U.S. citizens of hostile and/or communist-controlled countries. 

 

(d) The Contractor shall fully comply with approved ACPs.  Noncompliance by the Contractor or subcontractor 

serves to cancel any authorization previously granted, in which case the Contractor shall be precluded from the 

continued use of non-U.S. citizens on this contract or agreement until such time as the compliance with an approved 

ACP is demonstrated and upon a determination by the CAO that the Government's interests are protected.  Further, 

the Government reserves the right to cancel previously granted authority when such cancellation is determined to be 

in the Government's best interest.  Use of non-U.S. citizens, without an approved ACP or when a previous 

authorization has been canceled, will be considered a violation of security regulations.  Upon confirmation by the 

CAO of such violation, this contract, agreement or any job order issued under this agreement may be terminated or 

default in accordance with the clause entitled "DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)" (FAR 

52.249-8), "DEFAULT (FIXED-PRICE RESEARCH AND DEVELOPMENT)" (FAR 52.249-9) or 

"TERMINATION (COST REIMBURSEMENT)" (FAR 52.249-6), as applicable. 

 

(e) Prime Contractors have full responsibility for the proper administration of the approved ACP for all work 

performed under this contract or agreement, regardless of the location of the vessel, and must ensure compliance by 

all subcontractors, technical representatives and other persons granted access to U.S. Navy vessels, adjacent areas, 

and work sites. 

 

(f) In the event the Contractor does not intend to employ non-U.S. citizens in the performance of the work under this 

contract, but has non-U.S. citizen employees, such employees must be precluded from access to the vessel and its 

work site and those shops where work on the vessel's equipment is being performed.  The ACP must spell out how 

non-U.S. citizens are excluded from access to contract work areas. 

 

(g) The same restriction as in paragraph (g) above applies to other non-U.S. citizens who have access to the 

Contractor's facilities (e.g., for accomplishing facility improvements, from foreign crewed vessels within its facility, 

etc.).   

 

 

 

 

HQ C-2-0006 ADDITIONAL PROVISIONS RELATING TO GOVERNMENT PROPERTY (NAVSEA) (SEP 2009) 

 

(a)  For purposes of paragraph (h) of the clause entitled "GOVERNMENT PROPERTY" (FAR 52.245-1) in addition 

to those items of property defined in that clause as Government Property, the following shall also be included within 

the definition of Government Property: 

 

 (1)  the vessel; 

 (2)  the equipment on the vessel;  

 (3)  movable stores; 

 (4)  cargo; and 

 (5)  other material on the vessel 

 

(b)  For purposes of paragraph (b) of the clause entitled "GOVERNMENT PROPERTY", notwithstanding any other 

requirement of this contract, the following shall not be considered Government Property: 

 

 (1)  the vessel; 
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 (2)  the equipment on the vessel; 

 (3)  movable stores; and 

 (4)  other material on the vessel 

 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ C-2-0007 APPROVAL BY THE GOVERNMENT (AT) (NAVSEA) (JAN 1983) 

 

Approval by the Government as required under this contract and applicable specifications shall not relieve the 

Contractor of its obligation to comply with the specifications and with all other requirements of the contract, nor 

shall it impose upon the Government any liability it would not have had in the absence of such approval.  

  

  

 

 

 

HQ C-2-0010 COMMAND INSPECTION OF BERTHING FACILITIES (NAVSEA) (OCT 1990) 

 

(a)  Once the ship's force takes occupancy of a berthing facility, it is recognized that the premises will be under the 

control of the Department of the Navy and subject to inspections by the Commanding Officer or his duly authorized 

representative(s). In recognition of (1) the Navy's  need to ensure security, military fitness, and good order and 

discipline and (2) the Navy's policy to conduct regularly scheduled periodic inspections, the Contractor hereby 

agrees that while its berthing facilities are occupied by ship's force, the Commanding Officer or his duly authorized 

representative(s) has (have) the right to conduct command inspections of the berthing facilities occupied by ship's 

force. 

 

(b)  In instances where the Contractor is using commercial facilities to satisfy the berthing requirement, the 

Contractor hereby agrees to insert the following requirement in any Subcontract for berthing facilities to be provided 

under this Contract: 

 

(c)  In recognition of (1) the Navy's need to ensure security, military fitness, and good order and discipline, and (2) 

the Navy's policy to conduct regularly scheduled periodic inspections, TBD (insert names of Subcontractor) hereby 

agrees that while its facilities are occupied by ship's force, the Commanding Officer or his duly authorized 

representative(s) has (have) the right to conduct Command inspections of the facilities occupied by ship's force. 

 

 

 

 

HQ C-2-0014 CONTRACTOR'S PROPOSAL (NAVSEA) (MAR 2001) 

 

(a)  Performance of this contract by the Contractor shall be conducted and performed in accordance with detailed 

obligations to which the Contractor committed itself in Proposal TBD dated TBD in response to NAVSEA Solicitation 

No. N00024-17-R-4438.    

 

(b)  The technical volume(s) of the Contractor's proposal is incorporated by reference and hereby made subject to the 

provisions of the "ORDER OF PRECEDENCE" (FAR 52.215-8) clause of this contract.  Under the "ORDER OF 

PRECEDENCE" clause, the technical volume of the Contractor's proposal referenced herein is hereby designated as item 

(f) of the clause, following "the specification" in the order of precedence. 
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CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ C-2-0016 DEPARTMENT OF LABOR SAFETY AND HEALTH STANDARDS FOR SHIP REPAIR (NAVSEA) 

(APR 2015) 

 

Attention of the Contractor is directed to the Occupational Safety and Health Act of 1970 (29 USC 651-678), and to 

the Safety and Health Regulations for Ship Repairing (29 CFR 1915), promulgated under Public Law 85-742, 

amending Section 41 of the Longshoremen's and Harbor Workers' Compensation Act (33 USC 941), and adopted by 

the Department of Labor as occupational safety or health standards under Section 6(a) of the Occupational Safety 

and Health Act of 1970 (See 29 CFR 1910.15).  These regulations apply to all ship repair and related work, as 

defined in the regulations performed under this contract on the navigable waters of the United States including any 

dry dock and marine railway.  Nothing contained in this contract shall be construed as relieving the Contractor from 

any obligations, which it may have for compliance with the aforesaid regulations. 

 

 

  

 

 

 

HQ C-2-0018 DISPOSAL OF SCRAP (NAVSEA) (JAN 2008) 

 

(a)  All Government scrap resulting from accomplishment of any job order is the property of the Contractor to be 

disposed as it sees fit. Scrap is defined as property that has no reasonable prospect of being sold except for the 

recovery value of its basic material content.  The determination as to which materials are scrap and which materials 

are salvage, will be made, or concurred in, by the duly appointed Property Administrator for the cognizant SUPSHIP 

or RMC Office. 

 

(b)  As consideration for retaining the Government's scrap, the Contractor's price for the performance of the work 

required herein shall be a net price reflecting the value of the Government scrap. 

 

(c)  This requirement is not intended to conflict in any way with the clauses of this contract entitled 

"PERFORMANCE" (DFARS 252.217-7010) or "GOVERNMENT PROPERTY" (FAR 52.245-1) under the Master 

Contract in effect at the time of job order award, nor does it relieve the Contractor of any other requirement under 

such clauses. 

 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ C-2-0020 DOCK TRIALS AND FAST CRUISE (NAVSEA) (MAY 1993)  

 

 (a)  Dock Trials.  The purpose of this trial is to conduct preliminary tests necessary to ensure that the ship is ready 

for operating at sea.  Ship's personnel will conduct all tests and perform all operational functions; however, 

Contractor personnel will observe tests, record data, and make minor repairs and adjustments as necessary.  The 

dock trial shall be scheduled in accordance with Work Item 982-31-002.  Contractor personnel are not to interfere 

with functions of ship's personnel. 

 

 (b)  Fast Cruise.  The "fast cruise" is a simulated underway period.  The purpose of fast cruise is to test to the 

maximum extent possible, the ship's material and operational readiness condition.  This includes normal watch 
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stations and engineering casualty control procedures.  Contractor personnel will not be allowed onboard during this 

period unless specifically requested by the Supervisor.  Fast cruise shall be scheduled after dock trials and prior to 

sea trials as cited in Specification Item 982-31-002. 

 

  

 

 

 

HQ C-2-0021 DRYDOCK CERTIFICATION (NAVSEA) (APR 2015) 

 

The drydocking of all vessels on or after 1 January 1980 shall be accomplished in dry docks certified in accordance 

with MIL-STD-1625D(SH) dated 27 August 2009 as invoked by NAVSEA Standard Item 009-01. 

 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ C-2-0023 EXCLUSION OF MERCURY (NAVSEA) (MAY 1998) 

 

Mercury or mercury containing compounds shall not be intentionally added or come in direct contact with hardware 

or supplies furnished under this contract.  

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ C-2-0024 EXTENSION OF COMMERCIAL WARRANTY (NAVSEA) (NOV 1996) 

 

The Contractor shall extend to the Government the full coverage of any standard commercial warranty normally 

offered in a similar commercial sale, provided that such warranty is available at no additional cost to the 

Government.  The Contractor shall provide a copy of the standard commercial warranty with the item.  The standard 

commercial warranty period shall begin upon the final acceptance of the applicable material or software.  

Acceptance of the standard commercial warranty does not waive the Government’s rights under the “Inspection” 

clause, nor does it limit the Government’s rights with regard to other terms and conditions of the contract.  In the 

event of a conflict, the terms and conditions of the contract shall take precedence over the standard commercial 

warranty. 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ C-2-0028 GOVERNMENT SURPLUS PROPERTY (NAVSEA) (SEP 1990) 

 

No former Government surplus property or residual inventory resulting from terminated Government contracts shall 

be furnished under this contract unless (i) such property is identified in the Special Contract Requirements or (ii) is 

approved in writing by the Contracting Officer.  Notwithstanding any such identification in the Special Contract 
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Requirements or approval by the Contracting Officer, the Contractor agrees all items or components described in 

this requirement shall comply in all respects with the specifications contained herein. 

 

  

 

 

 

HQ C-2-0029 HEAVY WEATHER PLAN (NAVSEA) (JUN 1999) 

 

In order to ensure that Naval vessels and material are protected during gales, storms, hurricanes and destructive 

weather, the Contractor is required to have a written Heavy Weather Plan (HWP) which assigns responsibilities and 

prescribes actions to be taken on the approach of and during heavy weather conditions as delineated in NAVSEA 

Standard Item (SI) 009-69.  In accordance with SI 009-69, the Contractor shall furnish to the cognizant 

Shipbuilding, Conversion and Repair, U.S. Navy, a copy of such HWP, and shall make such changes in the plan as 

the Supervisor considers necessary and reasonable to protect and care for vessels and machinery and equipment to 

be installed therein. 

 

In the event the Supervisor directs the Contractor to implement the HWP pursuant to SI 009-69 the Contractor may 

submit to the Contracting Officer a request for reimbursement for costs resulting from such actions together with 

any documentation that the Contracting Officer may reasonably require.  The Government shall reimburse the 

Contractor for all reasonable, allowable and allocable costs resulting from the Contractor's implementation of the 

HWP based on such Government direction. 

 

 

 

 

 

HQ C-2-0030 INFORMATION AND DATA FURNISHED BY THE GOVERNMENT (FIXED-PRICE) (NAVSEA) 

(SEP 2009) 

 

(a)  Contract Specifications.  The Government will furnish, if not included as an attachment to the contract, any 

unique contract specifications set forth in Section C. 

 

(b)  Contract Drawings and Data.  The Government will furnish contract drawings, design agent drawings, ship 

construction drawings, and/or other design or alteration data cited or referenced in Section C or in the contract 

specification as mandatory for use or for contract performance. 

 

(c)  Government Furnished Information (GFI).  GFI is defined as that information essential for the installation, test, 

operation, and interface support of all Government Furnished Material enumerated on NAVSEA Form 4205/19 or 

Schedule A, as applicable, attached to the contract.  The Government shall furnish only the GFI identified on the 

NAVSEA Form 4340/2 or Schedule C, as applicable, attached to the contract.  The GFI furnished to the contractor 

need not be in any particular format.  Further, the Government reserves the right to revise the listing of GFI on the 

NAVSEA Form 4340/2 or Schedule C, as applicable, as follows: 

 

 (1)  The Contracting Officer may at any time by written order: 

 

        (i)  delete, supersede, or revise, in whole or in part, data listed or specifically referenced in NAVSEA 

Form 4340/2 or Schedule C, as applicable; or 

 

       (ii)  add items of data or information to NAVSEA Form 4340/2 or Schedule C, as applicable; or 

 

      (iii)  establish or revise due dates for items of data or information in NAVSEA Form 4340/2 or Schedule 

C, as applicable. 

 



N0002417R4438 

0001 

Page 45 of 108 

 

 

 (2)  If any action taken by the Contracting Officer pursuant to subparagraph (1) immediately above causes 

an increase or decrease in the costs of, or the time required for, performance of any part of the work under this 

contract, the contractor may be entitled to an equitable adjustment in the contract price and delivery schedule in 

accordance with the procedures provided for in the clause of this contract entitled "CHANGES--FIXED-PRICE" 

(FAR 52.243-1). 

 

(d)  Except for the Government information and data specified by paragraphs (a), (b), and (c) above, the 

Government will not be obligated to furnish the Contractor any specification, standard, drawing, technical 

documentation, or other publication, notwithstanding anything to the contrary in the contract specifications, the GFI 

listed on the NAVSEA Form 4340/2 or Schedule C, as applicable, the clause of this contract entitled 

"GOVERNMENT PROPERTY" (FAR 52.245-1) or "GOVERNMENT PROPERTY INSTALLATION 

OPERATION  SERVICES " (FAR 52.245-2), as applicable, or any other term or condition of this contract. 

 

(e)  Referenced Documentation.  The Government will not be obligated to furnish Government specifications and 

standards, including Navy standard and type drawings and other technical documentation, which are referenced 

directly or indirectly in the contract specifications set forth in Section C and which are applicable to this contract as 

specifications.  Such referenced documentation may be obtained: 

 

(1)  From the ASSIST database via the internet at http://assist.dla.mil/ 

; or 

(2)  By submitting a request to the  

 Department of Defense Single Stock Point (DoDSSP) 

 Building 4, Section D 

 700 Robbins Avenue 

 Philadelphia, Pennsylvania 19111-5094 

 Telephone (215) 697-6396 

 Facsimile  (215) 697-9398. 

 

Commercial specifications and standards, which may be referenced in the contract specification or any sub-tier 

specification or standard, are not available from Government sources and should be obtained from the publishers. 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ C-2-0033 LIMITATION OF LIABILITY - HIGH VALUE ITEMS (NAVSEA) (JUN 1992) 

 

The following items are subject to the clause of this contract entitled "LIMITATION OF LIABILITY--HIGH 

VALUE ITEMS" (FAR 52.246-24): All CLINs, Including options, if exercised. 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ C-2-0034 MINIMUM INSURANCE REQUIREMENTS (NAVSEA) (SEP 1990) 

 

In accordance with the clause of this contract entitled "INSURANCE--WORK ON A GOVERNMENT 

INSTALLATION" (FAR 52.228-5), the Contractor shall procure and maintain insurance, of at least the kinds and 

minimum amounts set forth below: 
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(a)  Workers' Compensation and Employer's Liability coverage shall be at least $100,000, except as provided in 

FAR 28.307(a). 

 

(b)  Bodily injury liability insurance coverage shall be written on the comprehensive form of policy of at least 

$500,000 per occurrence. 

 

(c)  Automobile Liability policies covering automobiles operated in the United States shall provide coverage of at 

least $200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence for property 

damage.  The amount of liability coverage on other policies shall be commensurate with any legal requirements of 

the locality and sufficient to meet normal and customary claims. 

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

HQ C-2-0044 PROTECTION OF THE VESSEL (NAVSEA) (SEP 1990) 

 

(a)  The Contractor shall exercise reasonable care, as agreed upon with the Supervisor, to protect the vessel from 

fire, and shall maintain a system of inspection over the activities of its welders, burners, riveters, painters, pipe 

fitters, and similar workers, and of its subcontractors, particularly where such activities are undertaken in the vicinity 

of the vessel's magazines, fuel oil tanks, or store rooms containing inflammable materials.  All ammunition, fuel oil, 

motor fuels, and cleaning fluids shall have been off-loaded and the tanks cleaned, except as may be mutually agreed 

upon between the Contractor and the Supervisor prior to work on the vessel by the Contractor.  Fire hose lines shall 

be maintained by the Contractor ready for immediate use on the vessel at all times while the vessel is berthed 

alongside the Contractor's pier or in dry dock.  All tanks under alteration or repair shall be cleaned, washed, and 

steamed out or otherwise made safe to the extent necessary, and the Contractor shall furnish the vessel's Gas Free 

Officer and the Supervisor with a "Gas Chemists' Certificate" before any hot work is done. The Contractor shall 

maintain a fire watch aboard the vessel in areas where the Contractor is working.  All other fire watches aboard the 

vessel shall be the responsibility of the Government. 

 

(b)  Except as otherwise provided in contractually invoked technical specifications or NAVSEA furnished 

directives, while the vessel is at the Contractor's plant and when the temperature becomes as low as thirty-five 

degrees Fahrenheit, the Contractor shall assist the Government when requested in keeping all pipe-lines, fixtures, 

traps, tanks, and other receptacles on the vessel drained to avoid damage from freezing, or if this is not practicable, 

the vessel shall be kept heated to prevent such damage.  The vessel's stern tube and propeller hubs shall be protected 

by the Contractor from frost damage by applied heat through the use of a salamander or other proper means. 

 

(c)  The work shall, whenever practicable, be performed in such manner as not to interfere with the work performed 

by military personnel attached to the vessel, and provisions shall be made so that personnel assigned shall have 

access to the vessel at all times, it being understood that such personnel will not unduly interfere with the work of 

the Contractor's workmen. 

 

(d)  The Contractor shall at all times keep the site of the work on the vessel free from accumulation of waste 

material or rubbish caused by its employees, or the work performed by the Contractor in accordance with this 

contract, and at the completion of such work shall remove all rubbish from and about the site of the work, and shall 

leave the work in its immediate vicinity "broom clean", unless more exactly specified by the Supervisor. 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 
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HQ C-2-0045  QUALIFICATION OF CONTRACTOR NONDESTRUCTIVE TESTING (NDT) PERSONNEL 

(NAVSEA) (APR 2015) 

 

(a) The Contractor and any Nondestructive Testing (NDT) subcontractor shall utilize for the performance of 

required NDT, only Level I, II and III personnel currently certified in accordance with NAVSEA Technical 

Publication T9074-AS-GIB-010/271, Revision 1 of 11 September 2014.  Documentation pertaining to the 

qualification and certification of NDT personnel shall be made available to the Contracting Officer for review upon 

request. 

 

(b) These requirements do not apply with respect to nuclear propulsion plant systems and other matters under the 

technical cognizance of SEA 08. Because of health and safety considerations, such matters will continue to be 

handled as directed by SEA 08. 

 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ C-2-0047 REMOVALS (NAVSEA) (SEP 1990) 

 

The Contracting Officer may, by written notice to the Contractor, direct removal of any or all of the property from 

storage.  Within the shortest practicable time after receipt of such notice, but in no event more than thirty (30) days 

thereafter, unless a longer period is agreed to by the parties hereto, the Contractor will dismantle, prepare for 

shipment and load the item of property affected, on a common carrier at the place of storage in accordance with 

sound industrial practice and such instructions as the Contracting Officer may issue.  The Contracting Officer may, 

by written notice to the Contractor direct the return of any item of the property removed, and the Contractor shall 

store the property at the Plant as provided for in Section F.  In the event such items are removed and forwarded to a 

Government depot or to a party other than the Contractor, removal and return to storage of said items shall be at the 

expense of the Government. 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ C-2-0051 SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994)  

 

(a)  Definitions. 

 

  (i)  A "zero-tier reference" is a specification, standard, or drawing that is cited in the contract (including its 

attachments). 

 

 (ii)  A "first-tier reference" is either: (1) a specification, standard, or drawing cited in a zero-tier reference, 

or (2) a specification cited in a first-tier drawing. 

 

(b)  Requirements. 

 

 All zero-tier and first-tier references, as defined above, are mandatory for use.  All lower tier references 

shall be used for guidance only.   
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CLAUSES INCORPORATED BY FULL TEXT 

 

 

HQ C-2-0053 STANDARDIZATION - ALTERNATE I (NAVSEA) (MAR 2011) 

 

(a) In order to support commonality and or standardization, variation within systems, sub-systems and components 

across the fleet must be reduced.  When it is necessary for the Contractor to replace equipment (e.g., changes have 

been made to requirements, systems, sub-systems or components) or where such sub-systems, equipments or 

components are not available, the Contractor shall select Hull Mechanical and Electrical (HM&E) 

equipment/components in the following order:   

 

(b) The Virtual Shelf items are to be applied if they meet the contract requirements.  The Virtual Shelf is a 

repository of Total Ownership Cost (TOC) preferred Common designs. NAVSEA Commonality Program identified 

HM&E equipment/components for the Virtual Shelf that meet cross platform requirements and specifications and 

provide superior TOC.  Information to gain access to the Virtual Shelf is located on the following web site: 

http://acc.dau.mil/commonality. 

 

Some equipment listed on the Virtual Shelf may have supporting commodity contracts. For the Virtual Shelf Items 

supported by commodity contracts, a supporting commodity contract will appear in the HM&E corridor of the DoD 

EMall (https://dod-emall.dla.mil/acct/welcome.action).  These contracts include provisions for direct contractor 

orders against the contracts. The Contractor will contact the Procuring Contracting Officer (PCO) listed in Section G 

of this contract and request instructions to register to place orders through the DoD EMall. When Shelf items are 

available that meet all contract requirements, the Contractor shall design, plan, procure and install according to Shelf 

guidance.  If Shelf items are available and the Contractor intends to use a design other than that on the Shelf, the 

Contractor shall request a deviation from the Shelf in accordance with CDRL and configuration management 

procedures specified elsewhere in the contract.    

 

(c) For Contractor Furnished HM&E equipment that meet the contract requirements, have an APL assigned and 

meet at least one of the following requirements, only a Statement of Prior Submission (SPS) is required. The SPS 

will be prepared in accordance with NAVSEA Standard Items 009-19.   

 

(1) Are in use on current ships of the DDG-51 Ship class and are listed in HM&E Equipment Data 

Research System (HEDRS) with an Engineering Support Code (ESC) of either A, *, G, S, X, Z, P.   

  

(2) Are listed in HM&E Equipment Data Research System (HEDRS) with an Engineering Support Code 

(ESC) of either A, *, G, S, X, Z, P.   

 

(3) Have the same form, fit, function of the equipments and components on 

current ships of the DDG-51 Ship class.   

 

(d) For HM&E equipment that meet the contract requirements and have no assigned APL (non-standard equipment), 

or for non-standard HM&E equipment, Provisioning Technical Documentation (PTD) shall be submitted in 

accordance NAVSEA Standard Item 009-19, Provisioning Technical Documentation, and the requirements of the 

CDRL, Exhibit(s) A, B, and C..   
 

 (e) For non-standard HM&E equipment that does not meet the requirements of paragraph (b) above, new/revised 

technical manuals shall be developed in accordance with NAVSEA Standard Items 009-39, Technical Manual 

Contract Requirement (TMCR) for New Technical Manuals for Commercial Equipment/Component, 009-41, 

Technical Manual Contract Requirement (TMCR) for a Topically Structured Technical Manual, and 009-42, 

Technical Manual Contract Requirement (TMCR) for Updating Technical Manuals. Technical manual management 

data shall include those deliverable data items required for Government monitoring/tracking/approval of 

Contractor's technical manual efforts and the requirements of CDRL Exhibit(s) A, B, and C. 

http://acc.dau.mil/commonality
https://dod-emall.dla.mil/acct/welcome.action
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CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ C-2-0056 TESTS AND TRIALS (NAVSEA) (OCT 1990) 

 

During the conduct of required tests and trials, the vessel shall be under the control of the vessel's Commander and 

crew with representatives of the Contractor and the Government on board to determine whether or not the work 

done by the Contractor has been satisfactorily performed.  The Contractor shall provide and install all fittings and 

appliances which may be necessary for dock and sea trials to enable the representatives of the Government to 

determine whether the requirements of the contract have been met, and the Contractor shall install and remove 

instruments and apparatus furnished by the Government for such trials, as required by the specifications. 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ C-2-0059 UPDATING SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994) 

 

If, during the performance of this or any other contract, the contractor believes that any contract contains outdated or 

different versions of any specifications or standards, the contractor may request that all of its contracts be updated to 

include the current version of the applicable specification or standard.  Updating shall not affect the form, fit or 

function of any deliverable item or increase the cost/price of the item to the Government.  The contractor should 

submit update requests to the Procuring Contracting Officer with copies to the Administrative Contracting Officer 

and cognizant program office representative for approval.  The contractor shall perform the contract in accordance 

with the existing specifications and standards until notified of approval/disapproval by the Procuring Contracting 

Officer.  Any approved alternate specifications or standards will be incorporated into the contract. 

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

HQ C-2-0063 USE OF NAVY SUPPORT CONTRACTORS FOR OFFICIAL CONTRACT FILES (NAVSEA) 

(APR 2004) 

 

 (a) NAVSEA may use a file room management support contractor, hereinafter referred to as "the support 

contractor", to manage its file room, in which all official contract files, including the official file supporting this 

procurement, are retained.  These official files may contain information that is considered a trade secret, proprietary, 

business sensitive or otherwise protected pursuant to law or regulation, hereinafter referred to as “protected 

information”.  File room management services consist of any of the following: secretarial or clerical support; data 

entry; document reproduction, scanning, imaging, or destruction; operation, management, or maintenance of paper-

based or electronic mail rooms, file rooms, or libraries; and supervision in connection with functions listed herein.   

 

(b) The cognizant Contracting Officer will ensure that any NAVSEA contract under which these file room 

management services are acquired will contain a requirement that: 

 

(1) The support contractor not disclose any information; 
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(2) Individual employees are to be instructed by the support contractor regarding the sensitivity of the official 

contract files; 

 

(3) The support contractor performing these services be barred from providing any other supplies and/or services, or 

competing to do so, to NAVSEA for the period of performance of its contract and for an additional three years 

thereafter unless otherwise provided by law or regulation; and, 

 

(4) In addition to any other rights the contractor may have, it is a third party beneficiary who has the right of direct 

action against the support contractor, or any person to whom the support contractor has released or disclosed 

protected information, for the unauthorized duplication, release, or disclosure of such protected information. 

 

(c) Execution of this contract by the contractor is considered consent to NAVSEA's permitting access to any 

information, irrespective of restrictive markings or the nature of the information submitted, by its file room 

management support contractor for the limited purpose of executing its file room support contract responsibilities.  

 

(d) NAVSEA may, without further notice, enter into contracts with other contractors for these services.  Contractors 

are free to enter into separate non-disclosure agreements with the file room contractor.  (Please contact Director, E 

Business Division for contractor specifics.)  However, any such agreement will not be considered a prerequisite 

before information submitted is stored in the file room or otherwise encumber the government. 

 

 

 

HQ C-2-0066 CONTRACTOR SAFETY AND HEALTH REQUIREMENTS FOR ACCESS TO NAVSEA/PEO 

SITE (NAVSEA) (MAY 2012) 

 

(a) Contractor personnel shall comply with all badging and security procedures required to gain access to any 

NAVSEA/PEO site.  Contact the Contracting Officer’s Representative (COR) for specific requirements. 

 

(b)  Contractors are required to adhere to the requirements of 29 CFR 1910, 29 CFR 1926 and applicable state and 

local requirements while in NAVSEA/PEO government spaces.  Contractors who are injured on site shall notify 

SEA 04RS, Safety Office, via the COR. 

 

(c)  NAVSEA/PEO site facilities are low to mid-rise buildings with elevators and a contractor operated restaurant 

facility in building 197.  Utility areas, electrical/phone closets and the roof are generally secured areas with 

restricted access.  NAVSEA/PEO HQ sites generally exhibit low hazards with no personal protection equipment 

(PPE) requirements.  Hazards are those typically found in an office environment.  Slips, trips and falls on wet/icy 

surfaces, pest control, and ergonomic concerns are the primary hazards.  It is expected that contractor employees 

will have received training from their employer on hazards associated with the areas in which they will be working 

and know what to do in order to protect themselves.   

 

(d)  Contractors whose employees perform work within NAVSEA/PEO government spaces in excess of 1000 hours 

per calendar quarter during a calendar year shall submit the data elements on OSHA Form 300A, Summary of Work 

Related Injuries and Illnesses, for those employees to SEA 04RS via the Contracting Officer’s Representative by 15 

January for the previous calendar year, even if no work related injuries or illnesses occurred. 

 

(e)  Any contractor employee exhibiting unsafe behavior may be removed from the NAVSEA/PEO site.  Such 

removal shall not relieve the contractor from meeting its contractual obligations and shall not be considered an 

excusable delay as defined in FAR 52.249-14.   
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Section D - Packaging and Marking  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

HQ D-1-0001 Data Packaging (NAVSEA) OCT 2016 

 

Data to be delivered by Integrated Digital Environment (IDE) or other electronic media shall be as specified in the 

contract. 

 

All unclassified data to be shipped shall be prepared for shipment in accordance with best commercial practice. 

 

Classified reports, data, and documentation shall be prepared for shipment in accordance with National Industrial 

Security Program Operating Manual (NISPOM), DOD 5220.22-M dated 28 February 2006 with Change 2 dated 18 

May 2016. 

 

(End of Clause) 

 

 

 

 

 

 

HQ D-2-0007 MARKING AND PACKING LIST(S) - ALTERNATE I (NAVSEA) (APR 2015) 

 

(a)  Marking.  Shipments, shipping containers and palletized unit loads shall be marked in accordance with MIL-STD-

129R dated 18 February 2014. 

 

(b)  Packing List(s).  A packing list (DD Form 250 Material Inspection and Receiving Report may be used) identifying 

the contents of each shipment, shipping container or palletized unit load shall be provided by the Contractor with each 

shipment in accordance with the above cited MIL-STD.  When a contract line item identified under a single stock 

number includes an assortment of related items such as kit or set components, detached parts or accessories, installation 

hardware or material, the packing list(s) shall identify the assorted items. 

 

      Where DD Form 1348-1 or DD Form 1348-1A is applicable and an assortment of related items is included in the 

shipping container, a packing list identifying the contents shall be furnished. 

 

(c)  Master Packing List.  In addition to the requirements in paragraph (b) above, a master packing list shall be prepared 

where more than one shipment, shipping container or palletized unit load comprise the contract line item being shipped.  

The master packing list shall be attached to the number one container and so identified. 

 

(d)  Part Identification.  All items within the kit, set, installation hardware or material shall be suitably segregated and 

identified within the unit pack(s) or shipping container by part number and/or national stock number.  Refer to the above 

cited MIL-STD for marking of assorted (related-unrelated) items. 

 

 

 

 

 

HQ D-2-0008 MARKING OF REPORTS (NAVSEA) (SEP 1990) 

 

All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover 

of the report: 

 

 (1) name and business address of the Contractor 
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 (2)  contract number 

 (3)  contract dollar amount 

 (4)  whether the contract was competitively or non-competitively awarded 

(5) sponsor: CAPT Kevin P. Byrne 

 (Name of Individual Sponsor) 

 Surface Ship Modernization Program, PMS 407 

 (Name of Requiring Activity) 

 Washington Navy Yard, DC 

 (City and State) 
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Section E - Inspection and Acceptance 
 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

0001  Destination  Government  Destination  Government  

0002  Destination  Government  Destination  Government  

0003  Destination  Government  Destination  Government  

0004  Destination  Government  Destination  Government  

0005  Destination  Government  Destination  Government  

0006  Destination  Government  Destination  Government  

0007  Destination  Government  Destination  Government  

0008  Destination  Government  Destination  Government  

0009  Destination  Government  Destination  Government  

0010  Destination  Government  Destination  Government  

0011  Destination  Government  Destination  Government  

0012  Destination  Government  Destination  Government  

0013  Destination  Government  Destination  Government  

0014  Destination  Government  Destination  Government  

0015  Destination  Government  Destination  Government  

0016  Destination  Government  Destination  Government  

0017  Destination  Government  Destination  Government  

0018  Destination  Government  Destination  Government  

0019  Destination  Government  Destination  Government  

0020  Destination  Government  Destination  Government  

0021  Destination  Government  Destination  Government  

0022  Destination  Government  Destination  Government  

0023  Destination  Government  Destination  Government  

0024  Destination  Government  Destination  Government  

0025  Destination  Government  Destination  Government  

0026  Destination  Government  Destination  Government  

0027  Destination  Government  Destination  Government  

0028  Destination  Government  Destination  Government  

0029  Destination  Government  Destination  Government  

0030  Destination  Government  Destination  Government  

 

  

 

 

CLAUSES INCORPORATED BY REFERENCE 

 

 
52.246-2  Inspection Of Supplies--Fixed Price  AUG 1996    

52.246-16  Responsibility For Supplies  APR 1984    

252.217-7005  Inspection and Manner of Doing Work  JUL 2009    

252.217-7013  Guarantees  DEC 1991    
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CLAUSES INCORPORATED BY FULL TEXT 

 

 
HQ E-1-0001 INSPECTION AND ACCEPTANCE OF DATA (NAVSEA) (SEP 1990) 

 

Inspection and acceptance of all data shall be as specified on the attached Contract Data Requirements List(s), DD 

Form 1423. 

 

Applicable to all CLINs.  

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

HQ E-2-0015 QUALITY MANAGEMENT SYSTEM REQUIREMENTS (NAVSEA) (SEP 2009) 

 

Quality Management System Requirements.  The Contractor shall provide and maintain a quality management system 

that, as a minimum, adheres to the requirements of ANSI/ISO/ASQ 9001-2008 Quality Management Systems and 

supplemental requirements imposed by this contract.  The quality management system procedures, planning, and all 

other documentation and data that comprise the quality management system shall be made available to the Government 

for review.  Existing quality documents that meet the requirements of this contract may continue to be used.  The 

Government may perform any necessary inspections, verifications, and evaluations to ascertain conformance to 

requirements and the adequacy of the implementing procedures.  The Contractor shall require of subcontractors a quality 

management system achieving control of the quality of the services and/or supplies provided.  The Government reserves 

the right to disapprove the quality management system or portions thereof when it fails to meet the contractual 

requirements. 
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Section F - Deliveries or Performance 
 

 

 

 

DELIVERY INFORMATION 

 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  

          

0001  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0002  N/A  N/A  N/A  N/A  

          

0003  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0004  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0005  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0006  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0007  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0008  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0009  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0010  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0011  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0012  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0013  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0014  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0015  05-APR-2019  1  N/A 

FOB:  Destination  
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0016  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0017  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0018  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0019  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0020  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0021  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0022  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0023  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0024  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0025  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0026  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0027  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0028  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0029  05-APR-2019  1  N/A 

FOB:  Destination  

  

          

0030  05-APR-2019  1  N/A 

FOB:  Destination  

  

 

  

 

 

CLAUSES INCORPORATED BY REFERENCE 

 

 
52.211-17  Delivery of Excess Quantities  SEP 1989    

52.242-15  Stop-Work Order  AUG 1989    

52.242-17  Government Delay Of Work  APR 1984    
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52.247-34  F.O.B. Destination  NOV 1991    

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

HQ F-2-0004 F.O.B. DESTINATION (NAVSEA) (APR 2015) 

  

All supplies hereunder shall be delivered with all transportation charges prepaid, in accordance with the clause hereof 

entitled "F.O.B. DESTINATION" (FAR 52.247-34) in accordance with the delivery instructions specified herein. 

 

The Contractor shall not ship directly to a military air or water port terminal without authorization by the cognizant 

Contract Administration Office. 

 

Except when the Material Inspection and Receiving Report (MIRR) (DD 250) is used as an invoice, the Contractor shall 

enter unit prices on all MIRR copies.  Contract line items shall be priced using actual prices, or if not available, estimated 

prices.  When the price is estimated, an "E" shall be entered after the price. 

 

All data to be furnished under this contract shall be delivered prepaid to destination(s) at the time(s) specified on the 

Contract Data Requirements List(s), DD Form 1423. 
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Section G - Contract Administration Data 
 
  

 

 

CLAUSES INCORPORATED BY REFERENCE 

 

 
252.204-0002  Line Item Specific: Sequential ACRN Order  SEP 2009    

252.204-7006  Billing Instructions  OCT 2005    

252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  

JUN 2012    

252.246-7000  Material Inspection And Receiving Report  MAR 2008    

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 

  

(a) Definitions. As used in this clause-- 

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization. 

     

Document type means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF). 

     

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system. 

     

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

of Payment Requests and Receiving Reports. 

     

(c) WAWF access. To access WAWF, the Contractor shall-- 

     

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and 

     

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 

available at this Web site. 

     

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through 

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/. 

     

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol. 
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(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order: 

     

(1) Document type. The Contractor shall use the following document type(s). 

 

Invoice 2 in 1 

 

   

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer. 

 

Destination                                              

  

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the 

system. 

  

Routing Data Table* 

--------------------------------------------------------------------------------------------  

Field Name in WAWF   Data to be entered in WAWF 

-------------------------------------------------------------------------------------------- 

Pay Official DoDAAC   TBD 

Issue By DoDAAC   N00024 

Admin DoDAAC    TBD 

Inspect By DoDAAC   TBD 

Ship To Code    TBD 

Ship From Code    N/A 

Mark For Code    N/A 

Service Approver (DoDAAC)  N/A 

Service Acceptor (DoDAAC)  N/A 

Accept at Other DoDAAC                 N/A 

LPO DoDAAC    N/A 

DCAA Auditor DoDAAC   N/A 

Other DoDAAC(s)   N/A 

--------------------------------------------------------------------------------------------  

     

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 

price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request. 

     

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 

Additional Email Notifications” field of WAWF once a document is submitted in the system. 

TBD 

     

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact. 

 

NAVSEA HQ Helpdesk: WAWFHQ@navy.mil or Your local contracting office WAWF POC/Group 

Administraitor (GAM) 

     

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

  

(End of clause) 
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HQ G-2-0002  CONTRACT ADMINISTRATION DATA 

 

Enter below (if applicable) the address (street and number, city, county, state and zip code) of the Contractor's 

facility which will administer the contract if such address is different from the address shown on the SF 26 or SF 33, 

as applicable.  

 

 

 

 

 

 

 

 

HQ G-2-0004 PURCHASING OFFICE REPRESENTATIVE 

 

PURCHASING OFFICE COMMANDER 

REPRESENTATIVE: ATTN: Sheila Utz 02442 

 NAVAL SEA SYSTEMS COMMAND  

 1333 ISAAC HULL AVENUE SE  

 WASHINGTON NAVY YARD DC 20376  

 Telephone No. 202/781-2486 

 Email Address: sheila.utz1@navy.mil 

  

  

  

  

  

  

 

 

 

 

HQ G-2-0009 SUPPLEMENTAL INSTRUCTIONS REGARDING INVOICING (NAVSEA) (APR 2015) 

 

(a)  For other than firm fixed priced contract line item numbers (CLINs), the Contractor agrees to segregate costs 

incurred under this contract/task order (TO), as applicable, at the lowest level of performance, either at the technical 

instruction (TI), sub line item number (SLIN), or contract line item number (CLIN) level, rather than on a total 

contract/TO basis, and to submit invoices reflecting costs incurred at that level.  Supporting documentation in Wide 

Area Workflow (WAWF) for invoices shall include summaries of work charged during the period covered as well as 

overall cumulative summaries by individual labor categories, rates, and hours (both straight time and overtime) 

invoiced; as well as, a cost breakdown of other direct costs (ODCs), materials, and travel, by TI, SLIN, or CLIN 

level.  For other than firm fixed price subcontractors, subcontractors are also required to provide labor categories, 

rates, and hours (both straight time and overtime) invoiced; as well as, a cost breakdown of ODCs, materials, and 

travel invoiced.  Supporting documentation may be encrypted before submission to the prime contractor for WAWF 

invoice submittal.  Subcontractors may email encryption code information directly to the Contracting Officer (CO) 

and Contracting Officer Representative (COR).  Should the subcontractor lack encryption capability, the 

subcontractor may also email detailed supporting cost information directly to the CO and COR; or other method as 

agreed to by the CO. 

 

(b)  Contractors submitting payment requests and receiving reports to WAWF using either Electronic Data 

Interchange (EDI) or Secure File Transfer Protocol (SFTP) shall separately send an email notification to the COR 
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and CO on the same date they submit the invoice in WAWF.  No payments shall be due if the contractor does not 

provide the COR and CO email notification as required herein. 

 

 

 

 

 

CONTRACT BILLING 

1.1 The payment office will make payment using the ACRN funding of the line item being billed.  Contractor 

billings submitted for payment shall identify the specific accounting classifications cited in this contract.  The 

Contractor shall submit billings by Line Item, Sub Line Item, and ACRN level as identified on the Financial 

Accounting Data Sheet(s) attached to this contract.  Billings submitted to the paying offices that do not identify 

billing amounts by the ACRN level will be returned to the Contractor for proper identification. 

    

1.2  INSTRUCTIONS TO THE CONTRACTOR: The contractor shall provide Progress Reports at the Sub-CLIN 

level and shall provide progress to the Project Manager at the Weekly Progress Meetings with the Government.  

 

NOTE: This is not the same progress as the total progress; however the Sub-CLINs will be equal to the total 

delivery order progress. 

 

1.3 PROGRESS PAYMENT RATES 

    

The progress payment rate for this contract is 90 percent for large business and 95 percent for small business. 
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Section H - Special Contract Requirements 

 

SUBCONTRACTING REQUIREMENT 

SMALL BUSINESS SUBCONTRACTING REQUIREMENT 

 

For the purposes of this provision, the small business subcontracting requirement is that prime contractor(s) 

subcontract to small businesses, for all scheduled CNO availabilities, emergent maintenance, and continuous 

maintenance efforts completed over the course of the entire period of performance of the contract to the extent that 

small business subcontracting goal averages twenty percent (20%) annually of direct costs related to production 

work for the contract, minus the cost of any directed subcontracts. The 20% goal is inclusive of the Congressionally 

mandated five percent (5%) goal for small disadvantaged business concerns. 

 

Offerors are encouraged to subcontract with small disadvantaged businesses, women-owned small businesses, 

veteran-owned small businesses, service-disabled veteran-owned small businesses, and HUB-Zone small businesses. 

The Offerors should also strive to meet the 20% small business subcontracting goal using the aforementioned 

subcategories of small businesses to the greatest extent possible.  The extent to which the contractor does or does not 

meet, the small business subcontracting requirements of this provision during actual contract performance, as 

documented by compliance reports submitted by the Contractor in accordance with Contract Data Requirements List 

(CDRL) (A001) will be evaluated for Past Performance purposes.  The Contracting Officer will validate whether or 

not the required small business subcontracting goal has been met by evaluating the reports submitted by the prime 

via the Electronic Subcontracting Reporting System (eSRS). 

 

The Government reserves the right, on a case basis, to deviate from requirements of this clause based on 

circumstances at time of contract performance. 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
5252.202-9101 ADDITIONAL DEFINITIONS (MAY 1993)  

 

As used throughout this contract, the following terms shall have the meanings set forth below: 

 

(a) DEPARTMENT   means the Department of the Navy. 

 

(b) REFERENCES TO THE FEDERAL ACQUISITION REGULATION (FAR)   All references to the FAR in this 

contract shall be deemed to also reference the appropriate sections of the Defense FAR Supplement (DFARS), 

unless clearly indicated otherwise. 

 

(c) REFERENCES TO ARMED SERVICES PROCUREMENT REGULATION OR DEFENSE ACQUISITION 

REGULATION   All references in this document to either the Armed Services Procurement Regulation (ASPR) or 

the Defense Acquisition Regulation (DAR) shall be deemed to be references to the appropriate sections of the 

FAR/DFARS. 

 

(d) NATIONAL STOCK NUMBERS   Whenever the term Federal Item Identification Number and its acronym 

FIIN or the term Federal Stock Number and its acronym FSN appear in the contract, order or their cited 

specifications and standards, the terms and acronyms shall be interpreted as National Item Identification Number 

(NIIN) and National Stock Number (NSN) respectively which shall be defined as follows: 

 

 (1)  National Item Identification Number (NIIN).  The number assigned to each approved Item 

Identification under the Federal Cataloging Program.  It consists of nine numeric characters, the first two of which 

are the National Codification Bureau (NCB) Code.  The remaining positions consist of a seven digit non significant 

number. 
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 (2)  National Stock Number (NSN).  The National Stock Number (NSN) for an item of supply consists of 

the applicable four position Federal Supply Class (FSC) plus the applicable nine position NIIN assigned to the item 

of supply. 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
5252.217-9107  GROWTH AND NEW WORK (SEP 1990)  

 

(a)  It is the Government's intention to ensure that, where it is determined that the work will be performed by the 

private sector, any growth or new work identified during the overhaul will be awarded to the initial prime Contractor 

only if a fair and reasonable price can be negotiated for such work.  If a fair and reasonable price cannot be 

negotiated for the above actions, the Government may, at its election, pursue any or all of the following courses of 

action:  (1) defer the work to a repair period after completion of the instant contract; (2) accomplish the work using 

Government employees during the original overhaul period.  (Government employees may engage in and complete 

the assigned work while the ship is undergoing overhaul in the initial prime Contractor's facility pursuant to the 

"ACCESS TO VESSEL" clause (DFARS 252.217 7011)); and/or (3) conduct a separate, competitive procurement 

for growth or new work.  Performance will be during the original overhaul period.  The initial prime Contractor and 

other Master Ship Repair Agreement (MSRA) holders may enter this competition.  If other than the initial prime 

Contractor is successful, the successful Contractor may engage in and complete the work while the ship is 

undergoing overhaul in the initial prime Contractor's facility pursuant to the "ACCESS TO VESSEL" clause. 

 

(b)  The offeror shall include in its proposed price the cost of supporting one or more third parties (including 

Government employees and/or other Contractors' workers) at the overhaul site in performance of growth and/or new 

work, should the Government elect to pursue such a course.  Increased costs that may result from third party 

presence as described above, may include, but are not limited to:  insurance; physical plant security; reasonable 

access for third party workers who must transit the Contractor's facility or any other work site provided by the 

Contractor at which the ship may be berthed; utilities used aboard the ship or in proximity of the ship in support of 

the overhaul; and similar requirements.  Third party presence will occur only if the prime ship repair Contractor 

proposes other than a fair and reasonable price.  The Contractor shall price anticipated added expenses associated 

with third party presence as a contingency into the fixed price offered for performance of the specified work 

package.  The Contractor shall be guided in arriving at this contingency price based on a risk assessment relative to 

the probability of proposing fair and reasonable prices versus reaching a potential impasse with the Government 

which would precipitate third party presence. 

 

(c)  This requirement does not preclude the Government from using Government employees to perform new or 

growth work at any time during the availability provided the use of Government employees is in the best interests of 

the Government. 

 

  

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
NAVSEA 5252.217-9121  INDEMNIFICATION FOR ACCESS TO VESSEL (MAY 1989)  

 

Notwithstanding any provision in the "ACCESS TO VESSEL" clause (DFARS 252.217-7011), or any other clause 

of the contract, the Contractor agrees to allow officers, employees, and associates of the Government, or other prime 
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contractors with the Government and their subcontractors, and officers, employees, and associates of offerors on 

other contemplated work, admission to the Contractor's facilities and access to the vessel without any further request 

for indemnification from any party, which has not been previously included in the contract price. 

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

5252.223-9114   MANAGEMENT AND DISPOSAL OF HAZARDOUS WASTE (NOV 1996) 

 

(a)  GENERAL  

 

      (1)  The Contractor shall comply with the Resource Conservation and Recovery Act (RCRA), the 

Comprehensive Environmental Response, Compensation, and Liability Act of 1980 (CERCLA), 10 U.S.C. 7311 and 

all other applicable Federal, State and local laws, codes, ordinances and regulations for the management and 

disposal of hazardous waste. 

 

     (2)  Nothing contained in this special contract requirement shall relieve the Contractor from complying with 

applicable Federal, State, and local Laws, codes, ordinances, and regulations, including obtaining licenses and 

permits, giving notices and submitting reports, in connection with hazardous waste management and disposal in the 

performance of this contract.  Nothing contained herein shall serve to alter either party's liability or responsibility 

under CERCLA. 

 

     (3)  Materials contained in ship systems are not waste until after removal from the system. 

 

(b)  IDENTIFICATION OF HAZARDOUS WASTES 

 

The specifications of this contract identifies the types and amounts of hazardous wastes that are required to be 

removed by the Contractor, or that are expected to be generated, during the performance of work under this 

contract. 

 

(c)  GENERATOR IDENTIFICATION NUMBERS   

 

      (1)  Documentation related to hazardous waste generated solely by the physical actions of ship's force or Navy 

employees on board the vessel shall only bear a generator identification number issued to the Navy pursuant to 

applicable law. 

 

      (2)  Documentation related to hazardous waste generated solely by the physical actions of Contractor personnel 

shall only bear a generator identification number issued to the Contractor pursuant to applicable law.  Regardless of 

the presence of other materials in or on the shipboard systems or structures which may have qualified a waste stream 

as hazardous, where the Contractor performs work on a system or structure using materials (whether or not the use 

of such materials was specified by the Navy) which by themselves would cause the waste from such work to be a 

hazardous waste, documentation related to such waste shall only bear a generator identification number issued to the 

Contractor.  

 

      (3)  Documentation related to hazardous waste generated by the combined physical actions of Navy and 

Contractor personnel shall bear a generator identification number issued to the Contractor pursuant to applicable law 

and shall also cite in the remarks block a generator identification number issued to the Navy pursuant to applicable 

law.   

 

      (4)  Notwithstanding paragraphs (c)(1) - (c)(3) above, hazardous wastes are considered to be co-generated in 

cases where: (a) the Contractor merely drains a system and such drainage creates hazardous waste or (b) the 

Contractor performs work on a system or structure using materials which by themselves would not cause the waste 
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from such work to be hazardous waste but such work nonetheless creates a hazardous waste.  Documentation related 

to such co-generated waste shall bear a generator identification number in accordance with the provisions of 

paragraph (c)(3) above. 

 

      (5)  In the event of a failure by the parties to agree to the assignment of a generator identification number to any 

hazardous waste as set forth in paragraphs (c)(1) through (c)(4) above, the Government may direct which party or 

parties shall provide generator identification numbers for the waste and such number(s) shall be used on all required 

documentation.  Any disagreement with this direction shall be a dispute within the meaning of clause of this contract 

entitled "DISPUTES" (FAR 52.233-1).  However, the Contractor shall not stop any work but shall continue with 

performance of all work under this contract as specified in the "DISPUTES" clause. 

 

      (6)  Hazardous Waste Manifests   For wastes described in (c)(2), (c)(3), and (c)(4) above (and (c)(5) as 

applicable), the Contractor shall sign the generator certification on the Uniform Hazardous Waste Manifest 

whenever use of the Manifest is required for disposal.  The Contractor shall obtain concurrence with the 

categorization of wastes under paragraphs (c)(3) and (c)(4) above before completion of the manifest.  Manifests 

prepared pursuant to paragraph (c)(1) above shall be presented to the NSA for completion after the hazardous waste 

has been identified.   

 

      (7)  For purposes of paragraphs (c)(2) and (3) herein, if the Contractor, while performing work at a Government 

facility, cannot obtain a separate generator identification number from the State in which the availability will be 

performed, the Contractor shall notify the NSA point of contact  within 3 business days of receipt of written 

notification by the State.  After obtaining NSA's approval, the Contractor shall use the Navy site generator 

identification number and insert in the remarks block the contractor generator identification number issued for the 

site where his main facilities are located.  For purposes of paragraph (c)(1) herein, if the work is being performed at 

a contractor facility and the Government cannot obtain a separate generator identification number for the State, the 

Government shall use the Contractor site generator identification number and shall cite in the remarks block a Navy 

generator identification number.  In both instances described above, the Contractor shall prepare the Uniform 

Hazardous Waste Manifest described in paragraph (c)(6) above and present it to the designated representative for 

completion. 

 

 

 

 

5252.227-9113 GOVERNMENT-INDUSTRY DATA EXCHANGE PROGRAM (APR 2015) 

 

(a) The Contractor shall participate in the appropriate interchange of the Government-Industry Data Exchange Program 

(GIDEP) in accordance with GIDEP PUBLICATION 1 dated April 2008.  Data entered is retained by the program and 

provided to qualified participants.  Compliance with this requirement shall not relieve the Contractor from complying 

with any other requirement of the contract. 

 

(b) The Contractor agrees to insert paragraph (a) of this requirement in any subcontract hereunder exceeding 

$500,000.00.  When so inserted, the word "Contractor" shall be changed to "Subcontractor". 

 

(c) GIDEP materials, software and information are available without charge from: 

 

 GIDEP Operations Center 

 P.O. Box 8000 

 Corona, CA 92878-8000 

 

 Phone:      (951) 898-3207 

 FAX:      (951) 898-3250 

 Internet:    http://www.gidep.org 
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CLAUSES INCORPORATED BY FULL TEXT 

 

 
5252.233-9103  DOCUMENTATION OF REQUESTS FOR EQUITABLE ADJUSTMENT (APR 1999) 

 

(a)  For the purposes of this special contract requirement, the term "change" includes not only a change that is made 

pursuant to a written order designated as a "change order" but also (1) an engineering change proposed by the 

Government or by the Contractor and (2) any act or omission to act on the part of the Government in respect of 

which a request is made for equitable adjustment. 

 

(b)  Whenever the Contractor requests or proposes an equitable adjustment of $100,000 or more per vessel in respect 

to a change made pursuant to a written order designated as a "change order" or in respect to a proposed engineering 

change and whenever the Contractor requests an equitable adjustment in any amount in respect to any other act or 

omission to act on the part of the Government, the proposal supporting such request shall contain the following 

information for each individual item or element of the request: 

 

       (1)  A description (i) of the work required by the contract before the change, which has been deleted by the 

change, and (ii) of the work deleted by the change which already has been completed.  The description is to include 

a list of components, equipment, and other identifiable property involved.  Also, the status of manufacture, 

procurement, or installation of such property is to be indicated.  Separate description is to be furnished for design 

and production work.  Items of raw material, purchased parts, components and other identifiable hardware, which 

are made excess by the change and which are not to be retained by the Contractor, are to be listed for later 

disposition; 

 

       (2)  Description of work necessary to undo work already completed which has been deleted by the change; 

 

       (3)  Description of work not required by the terms hereof before the change, which is substituted or added by 

the change.  A list of components and equipment (not bulk materials or items) involved should be included.  

Separate descriptions are to be furnished for design work and production work; 

 

       (4)  Description of interference and inefficiencies in performing the change; 

 

       (5)  Description of each element of disruption and exactly how work has been, or will be disrupted: 

 

     (i)  The calendar period of time during which disruption occurred, or will occur; 

 

   (ii)  Area(s) aboard the vessel where disruption occurred, or will occur; 

 

   (iii)  Trade(s) disrupted, with a breakdown of manhours for each trade; 

 

    (iv)  Scheduling of trades before, during, and after period of disruption; 

 

     (v)  Description of measures taken to lessen the disruptive effect of the change; 

 

       (6)  Delay in delivery attributable solely to the change; 

 

       (7)  Other work attributable to the change; 

 

       (8)  Supplementing the foregoing, a narrative statement of the direct "causal" relationship between any alleged 

Government act or omission and the claimed consequences therefor, cross referenced to the detailed information 

provided as required above; and 
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       (9)  A statement setting forth a comparative enumeration of the amounts "budgeted" for the cost elements, 

including the material costs, labor hours and pertinent indirect costs, estimated by the Contractor in preparing its 

initial and ultimate proposal(s) for this contract, and the amounts claimed to have been incurred and/or projected to 

be incurred corresponding to each such "budgeted cost" elements. 

 

(c)  Each proposal in excess of $100,000 submitted in support of a claim for equitable adjustment under any 

requirement of this contract shall, in addition to the information required by paragraph (b) hereof, contain such 

information as the Contracting Officer may require with respect to each individual claim item. 

 

(d)  It is recognized that individual claims for equitable adjustment may not include all of the factors listed in 

paragraph (b) above.  Accordingly, the Contractor is required to set forth in its proposal information only with 

respect to those factors which are comprehended in the individual claim for equitable adjustment.  In any event, the 

information furnished hereunder shall be in sufficient detail to permit the Contracting Officer to cross-reference the 

claimed increased costs, or delay in delivery, or both, as appropriate, submitted pursuant to paragraph (c) of this 

requirement, with the information submitted pursuant to paragraph (b) hereof. 

 

 

 

 
5252.233 9107  EQUITABLE ADJUSTMENTS: WAIVER AND RELEASE OF CLAIMS (AT) (JAN 1983) 

  

(a)  Whenever the Contractor, after receipt of a change made pursuant to the clause of this contract entitled 

"CHANGES" or after affirmation of a constructive change under the "NOTIFICATION OF CHANGES" (FAR 

52.243-7) requirement, submits any claim for equitable adjustment under the foregoing, such claim shall include all 

types of adjustments in the total amounts to which the foregoing entitle the Contractor, including but not limited to 

adjustments arising out of delays or disruptions or both caused by such change. 

 

(b)  Further, the Contractor agrees (except as the parties may otherwise agree) that, if required by the Contracting 

Officer, it will execute a release, in form and substance satisfactory to the Contracting Officer, as part of the 

supplemental agreement setting forth the aforesaid equitable adjustment, and that such release shall discharge the 

Government, its officers, agents and employees, from any further claims including but not limited to further claims 

arising out of delays or disruptions or both, caused by the aforesaid change. 

 

 

 

 
5252.243-9113  OTHER CHANGE PROPOSALS (FT) - ALTERNATE I (JAN 1990)  

 

(a)  The Contracting Officer, in addition to proposing engineering changes pursuant to other requirements of this 

contract, and in addition to issuing changes pursuant to the clause of this contract entitled "CHANGES", may 

propose other changes within the general scope of this contract as set forth below.  Within forty five (45) days from 

the date of receipt of any such proposed change, or within such further time as the Contracting Officer may allow, 

the Contractor shall submit the proposed scope of work, plans and sketches, and its estimate of:  (A) the cost, (B) the 

weight and moment effect, (C) effect on delivery dates of the vessel(s), and (D) status of work on the vessels 

affected by the proposed change.  The proposed scope of work and estimate of cost shall be in such form and 

supported by such reasonably detailed information as the Contracting Officer may require.  Within sixty (60) days 

from the date of receipt of the Contractor's estimate, the Contractor agrees to either (A) enter into a supplemental 

agreement covering the estimate as submitted, or (B) if the estimate as submitted is not satisfactory to the 

Contracting Officer, enter into negotiations in good faith leading to the execution of a bilateral supplemental 

agreement.  In either case, the supplemental agreement shall cover an equitable adjustment in the contract price, 

including an equitable adjustment for the preparatory work set forth above, scope, and all other necessary equitable 

adjustments.  The Contractor's estimate referred to in this subparagraph shall be a firm offer for sixty (60) days from 
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and after the receipt thereof by the Contracting Officer having cognizance thereof, unless such period of time is 

extended by mutual consent. 

 

(b)  Pending execution of a bilateral agreement or the direction of the Contracting Officer pursuant to the 

"CHANGES" clause, the Contractor shall proceed diligently with contract performance without regard to the effect 

of any such proposed change. 

 

(c)  In the event that a change proposed by the Contracting Officer is not incorporated into the contract, the work 

done by the Contractor in preparing the estimate in accordance with subparagraph (a) above shall be treated as if 

ordered by the Contracting Officer under the "CHANGES" clause.  The Contractor shall be entitled to an equitable 

adjustment in the contract price for the effort required under subparagraph (a), but the Contractor shall not be 

entitled to any adjustment in delivery date.  Failure to agree to such equitable adjustment in the contract price shall 

be a dispute within the meaning of the clause of this contract entitled "DISPUTES" (FAR 52.233-1). 

 

 

 

 
5252.247-9110  TUG AND PILOT SERVICES (SEP 1990)  

 

The Contractor shall provide necessary tug and pilot services to move the vessel(s) from the fairway of the plant to 

the pier or dock, and upon completion of all work from the pier or dock, to the fairway of the plant. 
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Section I - Contract Clauses 
 

CLAUSES INCORPORATED BY REFERENCE 

 

 
52.202-1  Definitions  NOV 2013    

52.203-3  Gratuities  APR 1984    

52.203-5  Covenant Against Contingent Fees  MAY 2014    

52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    

52.203-7  Anti-Kickback Procedures  MAY 2014    

52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  

MAY 2014    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  MAY 2014    

52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  

OCT 2010    

52.203-17  Contractor Employee Whistleblower Rights and Requirement 

To Inform Employees of Whistleblower Rights  

APR 2014    

52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 

Content Paper  

MAY 2011    

52.204-9  Personal Identity Verification of Contractor Personnel  JAN 2011    

52.204-10  Reporting Executive Compensation and First-Tier 

Subcontract Awards  

OCT 2016    

52.204-12  Unique Entity Identifier Maintenance  OCT 2016    

52.204-13  System for Award Management Maintenance  OCT 2016    

52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 

Debarment  

OCT 2015    

52.209-9  Updates of Publicly Available Information Regarding 

Responsibility Matters  

JUL 2013    

52.209-10  Prohibition on Contracting With Inverted Domestic 

Corporations  

NOV 2015    

52.210-1  Market Research  APR 2011    

52.211-5  Material Requirements  AUG 2000    

52.211-6  Brand Name or Equal  AUG 1999    

52.211-15  Defense Priority And Allocation Requirements  APR 2008    

52.215-2  Audit and Records--Negotiation  OCT 2010    

52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    

52.215-11  Price Reduction for Defective Certified Cost or Pricing Data--

Modifications  

AUG 2011    

52.215-13  Subcontractor Certified Cost or Pricing Data--Modifications  OCT 2010    

52.215-14  Integrity of Unit Prices  OCT 2010    

52.215-15  Pension Adjustments and Asset Reversions  OCT 2010    

52.215-18  Reversion or Adjustment of Plans for Postretirement Benefits 

(PRB) Other than Pensions  

JUL 2005    

52.215-19  Notification of Ownership Changes  OCT 1997    

52.215-20  Requirements for Certified Cost or Pricing Data or 

Information Other Than Certified Cost or Pricing Data  

OCT 2010    

52.215-21  Requirements for Certified Cost or Pricing Data and Data 

Other Than Certified Cost or Pricing Data -- Modifications  

OCT 2010    

52.219-4  Notice of Price Evaluation Preference for HUBZone Small 

Business Concerns  

OCT 2014    

52.219-8  Utilization of Small Business Concerns  NOV 2016    

52.219-9  Small Business Subcontracting Plan  JAN 2017    

52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
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52.219-28  Post-Award Small Business Program Rerepresentation  JUL 2013    

52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    

52.222-3  Convict Labor  JUN 2003    

52.222-4  Contract Work Hours and Safety Standards- Overtime 

Compensation  

MAY 2014    

52.222-19  Child Labor -- Cooperation with Authorities and Remedies  OCT 2016    

52.222-20  Contracts for Materials, Supplies, Articles, and Equipment 

Exceeding $15,000  

MAY 2014    

52.222-21  Prohibition Of Segregated Facilities  APR 2015    

52.222-22  Previous Contracts And Compliance Reports  FEB 1999    

52.222-25  Affirmative Action Compliance  APR 1984    

52.222-26  Equal Opportunity  SEP 2016    

52.222-35  Equal Opportunity for Veterans  OCT 2015    

52.222-36  Equal Opportunity for Workers with Disabilities  JUL 2014    

52.222-37  Employment Reports on Veterans  FEB 2016    

52.222-38  Compliance With Veterans' Employment Reporting 

Requirements  

FEB 2016    

52.222-40  Notification of Employee Rights Under the National Labor 

Relations Act  

DEC 2010    

52.222-50  Combating Trafficking in Persons  MAR 2015    

52.222-54  Employment Eligibility Verification  OCT 2015    

52.223-3  Hazardous Material Identification And Material Safety Data  JAN 1997    

52.223-5  Pollution Prevention and Right-to-Know Information  MAY 2011    

52.223-6  Drug-Free Workplace  MAY 2001    

52.223-11  Ozone-Depleting Substances and High Global Warming 

Potential Hydrofluorocarbons.  

JUN 2016    

52.223-12  Maintenance, Service, Repair, or Disposal of Refrigeration 

Equipment and Air Conditioners.  

JUN 2016    

52.223-15  Energy Efficiency in Energy-Consuming Products  DEC 2007    

52.223-18  Encouraging Contractor Policies To Ban Text Messaging 

While Driving  

AUG 2011    

52.223-19  Compliance with Environmental Management Systems  MAY 2011    

52.224-1  Privacy Act Notification  APR 1984    

52.224-2  Privacy Act  APR 1984    

52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    

52.227-1  Authorization and Consent  DEC 2007    

52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  

DEC 2007    

52.227-23  Rights to Proposal Data (Technical)  JUN 1987    

52.228-5  Insurance - Work On A Government Installation  JAN 1997    

52.229-3  Federal, State And Local Taxes  FEB 2013    

52.229-4  Federal, State, And Local Taxes (State and Local 

Adjustments)  

FEB 2013    

52.232-1  Payments  APR 1984    

52.232-8  Discounts For Prompt Payment  FEB 2002    

52.232-9  Limitation On Withholding Of Payments  APR 1984    

52.232-11  Extras  APR 1984    

52.232-17  Interest  MAY 2014    

52.232-23  Assignment Of Claims  MAY 2014    

52.232-25  Prompt Payment  JAN 2017    

52.232-33  Payment by Electronic Funds Transfer--System for Award 

Management  

JUL 2013    

52.232-39  Unenforceability of Unauthorized Obligations  JUN 2013    

52.232-40  Providing Accelerated Payments to Small Business 

Subcontractors  

DEC 2013    
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52.233-1  Disputes  MAY 2014    

52.233-3  Protest After Award  AUG 1996    

52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    

52.237-2  Protection Of Government Buildings, Equipment, And 

Vegetation  

APR 1984    

52.242-1  Notice of Intent to Disallow Costs  APR 1984    

52.242-2  Production Progress Reports  APR 1991    

52.242-13  Bankruptcy  JUL 1995    

52.243-1  Changes--Fixed Price  AUG 1987    

52.243-6  Change Order Accounting  APR 1984    

52.243-7  Notification Of Changes  JAN 2017    

52.244-2  Subcontracts  OCT 2010    

52.244-6  Subcontracts for Commercial Items  JAN 2017    

52.245-1 Alt I  Government Property (JAN 2017) Alternate I  APR 2012    

52.245-9  Use And Charges  APR 2012    

52.247-68  Report of Shipment (REPSHIP)  FEB 2006    

52.248-1  Value Engineering  OCT 2010    

52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  

APR 2012    

52.249-8  Default (Fixed-Price Supply & Service)  APR 1984    

52.251-1  Government Supply Sources  APR 2012    

52.253-1  Computer Generated Forms  JAN 1991    

252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  

SEP 2011    

252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  

DEC 2008    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  SEP 2013    

252.203-7003  Agency Office of the Inspector General  DEC 2012    

252.204-7000  Disclosure Of Information  OCT 2016    

252.204-7003  Control Of Government Personnel Work Product  APR 1992    

252.204-7004 Alt A  System for Award Management Alternate A  FEB 2014    

252.204-7008  Compliance With Safeguarding Covered Defense Information 

Controls  

OCT 2016    

252.204-7009  Limitations on the Use or Disclosure of Third-Party 

Contractor Reported Cyber Incident Information  

OCT 2016    

252.204-7012  Safeguarding Covered Defense Information and Cyber 

Incident Reporting  

OCT 2016    

252.204-7014  Limitations on the Use or Disclosure of Information by 

Litigation Support Contractors  

MAY 2016    

252.204-7015  Notice of Authorized Disclosure of Information for Litigation 

Support  

MAY 2016    

252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991    

252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Country that is a State Sponsor of 

Terrorism  

OCT 2015    

252.211-7005   Substitutions for Military or Federal Specifications and 

Standards  

NOV 2005    

252.211-7006  Passive Radio Frequency Identification  JUN 2016    

252.211-7007  Reporting of Government-Furnished Property  AUG 2012    

252.211-7008  Use of Government-Assigned Serial Numbers  SEP 2010    

252.217-7003  Changes  DEC 1991    

252.217-7004  Job Orders and Compensation  MAY 2006    

252.217-7006  Title  DEC 1991    

252.217-7007  Payments  DEC 1991    

252.217-7008  Bonds  DEC 1991    
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252.217-7009  Default  DEC 1991    

252.217-7010  Performance  JUL 2009    

252.217-7011  Access to Vessel  DEC 1991    

252.217-7012  Liability and Insurance  AUG 2003    

252.217-7014  Discharge of Liens  DEC 1991    

252.217-7015  Safety and Health  DEC 1991    

252.217-7016  Plant Protection  DEC 1991    

252.219-7003  Small Business Subcontracting Plan (DOD Contracts)--Basic  MAR 2016    

252.223-7001  Hazard Warning Labels  DEC 1991    

252.223-7004  Drug Free Work Force  SEP 1988    

252.223-7006  Prohibition On Storage, Treatment, and Disposal of Toxic or 

Hazardous Materials  

SEP 2014    

252.223-7008  Prohibition of Hexavalent Chromium  JUN 2013    

252.225-7001  Buy American And Balance Of Payments Program-- Basic 

(Dec 2016)  

DEC 2016    

252.225-7002  Qualifying Country Sources As Subcontractors  DEC 2016    

252.225-7004  Report of Intended Performance Outside the United States 

and Canada--Submission after Award  

OCT 2015    

252.225-7009  Restriction on Acquisition of Certain Articles Containing 

Specialty Metals  

OCT 2014    

252.225-7012  Preference For Certain Domestic Commodities  DEC 2016    

252.225-7013  Duty-Free Entry--Basic (May 2016)  MAY 2016    

252.225-7015  Restriction on Acquisition of Hand Or Measuring Tools  JUN 2005    

252.225-7016  Restriction On Acquisition Of Ball and Roller Bearings  JUN 2011    

252.225-7019  Restriction on Acquisition of Anchor and Mooring Chain  DEC 2009    

252.225-7021  Trade Agreements--Basic  DEC 2016    

252.225-7025  Restriction on Acquisition of Forgings  DEC 2009    

252.225-7030  Restriction On Acquisition Of Carbon, Alloy, And Armor 

Steel Plate  

DEC 2006    

252.225-7031  Secondary Arab Boycott Of Israel  JUN 2005    

252.225-7038  Restriction on Acquisition of Air Circuit Breakers  JUN 2005    

252.225-7048  Export-Controlled Items  JUN 2013    

252.226-7001  Utilization of Indian Organizations and Indian-Owned 

Economic Enterprises, and Native Hawaiian Small Business 

Concerns  

SEP 2004    

252.227-7013  Rights in Technical Data--Noncommercial Items  FEB 2014    

252.227-7015  Technical Data--Commercial Items  FEB 2014    

252.227-7016  Rights in Bid or Proposal Information  JAN 2011    

252.227-7025  Limitations on the Use or Disclosure of Government-

Furnished Information Marked with Restrictive Legends  

MAY 2013    

252.227-7030  Technical Data--Withholding Of Payment  MAR 2000    

252.227-7037  Validation of Restrictive Markings on Technical Data  SEP 2016    

252.232-7010  Levies on Contract Payments  DEC 2006    

252.243-7001  Pricing Of Contract Modifications  DEC 1991    

252.243-7002  Requests for Equitable Adjustment  DEC 2012    

252.244-7000  Subcontracts for Commercial Items  JUN 2013    

252.244-7001  Contractor Purchasing System Administration  MAY 2014    

252.245-7001  Tagging, Labeling, and Marking of Government-Furnished 

Property  

APR 2012    

252.245-7002  Reporting Loss of Government Property  APR 2012    

252.245-7003  Contractor Property Management System Administration  APR 2012    

252.245-7004  Reporting, Reutilization, and Disposal  SEP 2016    

252.246-7000  Material Inspection And Receiving Report  MAR 2008    

252.246-7003  Notification of Potential Safety Issues  JUN 2013    

252.247-7021  Returnable Containers Other Than Cylinders  MAY 1995    
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252.247-7023  Transportation of Supplies by Sea  APR 2014    

252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    

252.251-7000  Ordering From Government Supply Sources  AUG 2012    

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.211-11     LIQUIDATED DAMAGES--SUPPLIES, SERVICES, OR RESEARCH AND DEVELOPMENT (SEP 

2000)  

 

(a) If the Contractor fails to deliver the supplies or perform the services within the time specified in this contract, the 

Contractor shall, in place of actual damages, pay to the Government liquidated damages, as described in the table 

below, per calendar day of delay. 

 

The sum of liquidated damages, across all milestones in the table below, shall not exceed 10% of the awarded price 

of the Availability, including all Base and Option Items. 

 

Milestone Liquidated Damage 

incurred per Day 

Maximum Liquidated Damage 

associated with each Milestone 

 Turnover 1 
 

$6,000 

 

$24,000 

Turnover 2 
 

$6,000 

 

$24,000 

Turnover 3 
 

$6,000 

 

$24,000 

Turnover 4 
 

$6,000 

 

$18,000 

Turnover 5 
 

$6,000 

 

$24,000 

Turnover 6 
 

$6,000 

 

$30,000 

Turnover 7 
 

$3,000 
 

$6,000 

END OF AVAIL - Mission Ready 

Vessel Re-delivered to Fleet* 
 

$92,156 
Up to total maximum 

liquidated damage 

 

 

(b) If the Government terminates this contract in whole or in part under the Default--Fixed-Price Supply and Service 

clause, the Contractor is liable for liquidated damages accruing until the Government reasonably obtains delivery or 

performance of similar supplies or services. These liquidated damages are in addition to excess costs of repurchase 

under the Termination clause. 

 

(c) The Contractor will not be charged with liquidated damages when the delay in delivery or performance is beyond 

the control and without the fault or negligence of the Contractor as defined in the Default--Fixed-Price Supply and 

Service clause in this contract. 

 

*In regard to the milestone “END OF AVAIL- Mission Ready Vessel Redelivered to Fleet”, if the Contractor fails 

to deliver the supplies or perform the services within the time specified in this contract, such that their failure delays 

the completion of work that may be outside of  the scope of the Contractor’s contract, such as AIT & 3
rd 

Party Trade 
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efforts and Government & 3
rd 

Party test and trials, and this failure delays the Navy’s ability to return the vessel to the 

fleet at the milestone “END OF AVAIL - Mission Ready Vessel Redelivered to Fleet” the Contractor shall, in place 

of actual damages, pay to the Government liquidated damages, as described in the table below, per calendar day of 

delay. 

 

(End of clause) 

 

 

 

52.217-7     OPTION FOR INCREASED QUANTITY--SEPARATELY PRICED LINE ITEM (MAR 1989) 

 

Applicable to CLINs 0006 – 0030. 

 

The Government may require the delivery of the numbered line item, identified in the Schedule as an option item, in 

the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the option by written 

notice to the Contractor within 20 days prior to the availability start date. Delivery of added items shall continue at the 

same rate that like items are called for under the contract, unless the parties otherwise agree. 

 

(End of clause) 

 

 

 

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  

 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 

full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 

be accessed electronically at this/these address(es): 

 

http://www.acquisition.gov/far or http://farsite.hill.af.mil 

 

(End of clause) 

 

 

 

52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 

 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an 

authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause. 

 

(b) The use in this solicitation or contract of any Defense Federal Acquisition Regulation Supplement (48 CFR 

Chapter 2) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the 

regulation. 

 

(End of clause) 

 

 

 

252.203-7004  DISPLAY OF HOTLINE POSTERS (OCT 2016) 

 

(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, and outlying 

areas. 

     

(b) Display of hotline poster(s).  
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(1)(i) The Contractor shall display prominently the DoD fraud, waste, and abuse hotline poster prepared by the DoD 

Office of the Inspector General, in effect at time of contract award, in common work areas within business segments 

performing work under Department of Defense (DoD) contracts. 

     

(ii) For contracts performed outside the United States, when security concerns can be appropriately demonstrated, 

the contracting officer may provide the contractor the option to publicize the program to contractor personnel in a 

manner other than public display of the poster, such as private employee written instructions and briefings. 

     

(2) If the contract is funded, in whole or in part, by Department of Homeland Security (DHS) disaster relief funds 

and the work is to be performed in the United States, the DHS fraud hotline poster shall be displayed in addition to 

the DoD hotline poster. If a display of a DHS fraud hotline poster is required, the Contractor may obtain such poster 

from-- 

     

(i) DHS Office of Inspector General/MAIL STOP 0305, Attn: Office of Investigations--Hotline, 245 Murray Lane 

SW., Washington, DC 20528-0305; or 

     

(ii) Via the Internet at https://www.oig.dhs.gov/assets/Hotline/DHS_OIG_Hotline-optimized.jpg. 

             

(c)(1) The DoD hotline poster may be obtained from: Defense Hotline, The Pentagon, Washington, DC 20301-1900, 

or is also available via the internet at http://www.dodig.mil/hotline/hotline_posters.htm. 

     

(2) If a significant portion of the employee workforce does not speak English, then the poster is to be displayed in 

the foreign languages that a significant portion of the employees speak. 

     

(3) Additionally, if the Contractor maintains a company Web site as a method of providing information to 

employees, the Contractor shall display an electronic version of the required poster at the Web site. 

    

 (d) Subcontracts. The Contractor shall include this clause, including this paragraph (d), in all subcontracts that 

exceed $5.5 million except when the subcontract is for the acquisition of a commercial item. 

 

 

(End of clause) 
 

 

 

 

252.211-7000    ACQUISITION STREAMLINING (OCT 2010) 

 

(a) The Government's acquisition streamlining objectives are to- 

 

(1) Acquire systems that meet stated performance requirements; 

 

(2) Avoid over-specification; and 

 

(3) Ensure that cost-effective requirements are included in future acquisitions. 

 

(b) The Contractor shall- 

 

(1) Prepare and submit acquisition streamlining recommendations in accordance with the statement of work of this 

contract; and 

 

(2) Format and submit the recommendations as prescribed by data requirements on the contract data requirements 

list of this contract. 

 

(c) The Government has the right to accept, modify, or reject the Contractor's recommendations. 

https://www.oig.dhs.gov/assets/Hotline/DHS_OIG_Hotline-optimized.jpg
http://www.dodig.mil/hotline/hotline_posters.htm
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(d) The Contractor shall insert this clause, including this paragraph (d), in all subcontracts over $1.5 million, 

awarded in the performance of this contract. 

 

(End of provision) 

 

 

 

 

252.211-7003   ITEM UNIQUE IDENTIFICATION AND VALUATION (MAR 2016) 

 

(a) Definitions. As used in this clause- 

 

Automatic identification device means a device, such as a reader or interrogator, used to retrieve data encoded on 

machine-readable media. 

 

Concatenated unique item identifier means-- 

 

(1) For items that are serialized within the enterprise identifier, the linking together of the unique identifier data 

elements in order of the issuing agency code, enterprise identifier, and unique serial number within the enterprise 

identifier; or 

 

(2) For items that are serialized within the original part, lot, or batch number, the linking together of the unique 

identifier data elements in order of the issuing agency code; enterprise identifier; original part, lot, or batch number; 

and serial number within the original part, lot, or batch number. 

 

Data Matrix means a two-dimensional matrix symbology, which is made up of square or, in some cases, round 

modules arranged within a perimeter finder pattern and uses the Error Checking and Correction 200  

(ECC200) specification found within International Standards Organization (ISO)/International Electrotechnical 

Commission (IEC) 16022. 

 

Data qualifier means a specified character (or string of characters) that immediately precedes a data field that defines 

the general category or intended use of the data that follows. 

 

DoD recognized unique identification equivalent means a unique identification method that is in commercial use and 

has been recognized by DoD.  All DoD recognized unique identification equivalents are listed at 

http://www.acq.osd.mil/dpap/pdi/uid/iuid_equivalents.html. 

 

DoD item unique identification means a system of marking items delivered to DoD with unique item identifiers that 

have machine-readable data elements to distinguish an item from all other like and unlike items.  For items that are 

serialized within the enterprise identifier, the unique item identifier shall include the data elements of the enterprise 

identifier and a unique serial number.  For items that are serialized within the part, lot, or batch number within the 

enterprise identifier, the unique item identifier shall include the data elements of the enterprise identifier; the original 

part, lot, or batch number; and the serial number. 

 

Enterprise means the entity (e.g., a manufacturer or vendor) responsible for assigning unique item identifiers to 

items. 

 

Enterprise identifier means a code that is uniquely assigned to an enterprise by an issuing agency. 

 

Government's unit acquisition cost means-- 

 

(1) For fixed-price type line, subline, or exhibit line items, the unit price identified in the contract at the time of 

delivery; 
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(2) For cost-type or undefinitized line, subline, or exhibit line items, the Contractor's estimated fully burdened unit 

cost to the Government at the time of delivery; and 

 

(3) For items produced under a time-and-materials contract, the Contractor's estimated fully burdened unit cost to 

the Government at the time of delivery. 

 

Issuing agency means an organization responsible for assigning a globally unique identifier to an enterprise, as 

indicated in the Register of Issuing Agency Codes for ISO/IEC 15459, located at 

http://www.aimglobal.org/?Reg_Authority15459. 

 

Issuing agency code means a code that designates the registration (or controlling) authority for the enterprise 

identifier. 

 

Item means a single hardware article or a single unit formed by a grouping of subassemblies, components, or 

constituent parts. 

 

Lot or batch number means an identifying number assigned by the enterprise to a designated group of items, usually 

referred to as either a lot or a batch, all of which were manufactured under identical conditions. 

 

Machine-readable means an automatic identification technology media, such as bar codes, contact memory buttons, 

radio frequency identification, or optical memory cards. 

 

Original part number means a combination of numbers or letters assigned by the enterprise at item creation to a class 

of items with the same form, fit, function, and interface. 

 

Parent item means the item assembly, intermediate component, or subassembly that has an embedded item with a 

unique item identifier or DoD recognized unique identification equivalent. 

 

Serial number within the enterprise identifier means a combination of numbers, letters, or symbols assigned by the 

enterprise to an item that provides for the differentiation of that item from any other like and unlike item and is 

never used again within the enterprise. 

 

Serial number within the part, lot, or batch number means a combination of numbers or letters assigned by the 

enterprise to an item that provides for the differentiation of that item from any other like item within a part, lot, or 

batch number assignment. 

 

Serialization within the enterprise identifier means each item produced is assigned a serial number that is unique 

among all the tangible items produced by the enterprise and is never used again. The enterprise is responsible for 

ensuring unique serialization within the enterprise identifier. 

 

Serialization within the part, lot, or batch number means each item of a particular part, lot, or batch number is 

assigned a unique serial number within that part, lot, or batch number assignment. The enterprise is responsible for 

ensuring unique serialization within the part, lot, or batch number within the enterprise identifier. 

 

Type designation means a combination of letters and numerals assigned by the Government to a major end item, 

assembly or subassembly, as appropriate, to provide a convenient means of differentiating between items having the 

same basic name and to indicate modifications and changes thereto. 

 

Unique item identifier means a set of data elements marked on items that is globally unique and unambiguous. The 

term includes a concatenated unique item identifier or a DoD recognized unique identification equivalent. 

 

Unique item identifier type means a designator to indicate which method of uniquely identifying a part has been 

used. The current list of accepted unique item identifier types is maintained at 

http://www.acq.osd.mil/dpap/pdi/uid/uii_types.html. 

 

http://www.aimglobal.org/?Reg_Authority15459
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(b) The Contractor shall deliver all items under a contract line, subline, or exhibit line item. 

 

(c) Unique item identifier. (1) The Contractor shall provide a unique item identifier for the following: 

 

(i) Delivered items for which the Government's unit acquisition cost is $5,000 or more, except for the following line 

items: 

 

------------------------------------------------------------------------ 

 Contract line, subline, or exhibit 

           line item No.                                 Item description 

------------------------------------------------------------------------ 

                                     ................................... 

------------------------------------------------------------------------ 

 

(ii) Items for which the Government's unit acquisition cost is less than $5,000 that are identified in the Schedule or 

the following table: 

 

------------------------------------------------------------------------ 

 Contract line, subline, or exhibit 

           line item No.                              Item description 

------------------------------------------------------------------------ 

                                     ................................... 

------------------------------------------------------------------------ 

 

 

(If items are identified in the Schedule, insert ``See Schedule'' in this table.) 

 

(iii) Subassemblies, components, and parts embedded within delivered items, items with warranty requirements, 

DoD serially managed reparables and DoD serially managed nonreparables as specified in Attachment Number ----. 

 

(iv) Any item of special tooling or special test equipment as defined in FAR 2.101 that have been designated for 

preservation and storage for a Major Defense Acquisition Program as specified in Attachment Number ----. 

 

(v) Any item not included in paragraphs (c)(1)(i), (ii), (iii), or  

 

(iv) of this clause for which the contractor creates and marks a unique item identifier for traceability. 

 

(2) The unique item identifier assignment and its component data element combination shall not be duplicated on 

any other item marked or registered in the DoD Item Unique Identification Registry by the contractor. 

     

(3) The unique item identifier component data elements shall be marked on an item using two dimensional data 

matrix symbology that complies with ISO/IEC International Standard 16022, Information  

technology--International symbology specification--Data matrix; ECC200 data matrix specification. 

     

(4) Data syntax and semantics of unique item identifiers. The Contractor shall ensure that-- 

     

(i) The data elements (except issuing agency code) of the unique item identifier are encoded within the data matrix 

symbol that is marked on the item using one of the following three types of data qualifiers, as determined by the 

Contractor: 

 

(A) Application Identifiers (AIs) (Format Indicator 05 of ISO/IEC International Standard 15434), in accordance with 

ISO/IEC International Standard 15418, Information Technology--EAN/UCC Application Identifiers and Fact Data 

Identifiers and Maintenance and ANSI MH 10.8.2 Data Identifier and Application Identifier Standard. 
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(B) Data Identifiers (DIs) (Format Indicator 06 of ISO/IEC International Standard 15434), in accordance with 

ISO/IEC International Standard 15418, Information Technology--EAN/UCC Application Identifiers  

and Fact Data Identifiers and Maintenance and ANSI MH 10.8.2 Data Identifier and Application Identifier Standard. 

     

(C) Text Element Identifiers (TEIs) (Format Indicator 12 of ISO/IEC International Standard 15434), in accordance 

with the Air Transport Association Common Support Data Dictionary; and 

     

(ii) The encoded data elements of the unique item identifier conform to the transfer structure, syntax, and coding of 

messages and data formats specified for Format Indicators 05, 06, and 12 in ISO/IEC International Standard 15434, 

Information Technology-Transfer Syntax for High Capacity Automatic Data Capture Media. 

     

(5) Unique item identifier. 

     

(i) The Contractor shall-- 

     

(A) Determine whether to-- 

     

(1) Serialize within the enterprise identifier; 

     

(2) Serialize within the part, lot, or batch number; or 

     

(3) Use a DoD recognized unique identification equivalent (e.g. Vehicle Identification Number); and 

    

(B) Place the data elements of the unique item identifier (enterprise identifier; serial number; DoD recognized 

unique  

identification equivalent; and for serialization within the part, lot, or batch number only: Original part, lot, or batch 

number) on items requiring marking by paragraph (c)(1) of this clause, based on the criteria provided in MIL-STD-

130, Identification Marking of U.S. Military Property, latest version; 

     

(C) Label shipments, storage containers and packages that contain uniquely identified items in accordance with the 

requirements of MIL-STD-129, Military Marking for Shipment and Storage, latest version; and 

     

(D) Verify that the marks on items and labels on shipments, storage containers, and packages are machine readable 

and conform to the applicable standards. The contractor shall use an automatic identification technology device for 

this verification that has been programmed to the requirements of Appendix A, MIL-STD-130, latest  

version. 

     

(ii) The issuing agency code-- 

     

(A) Shall not be placed on the item; and 

     

(B) Shall be derived from the data qualifier for the enterprise identifier. 

 

(d) For each item that requires item unique identification under paragraph (c)(1)(i), (ii), or (iv) of this clause or when 

item unique identification is provided under paragraph (c)(1)(v), in addition to the information provided as part of 

the Material Inspection and Receiving Report specified elsewhere in this contract, the Contractor shall report at the 

time of delivery, as part of the Material Inspection and Receiving Report, the following information: 

 

(1) Unique item identifier. 

 

(2) Unique item identifier type. 

 

(3) Issuing agency code (if concatenated unique item identifier is used). 

 

(4) Enterprise identifier (if concatenated unique item identifier is used). 
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(5) Original part number (if there is serialization within the original part number). 

 

(6) Lot or batch number (if there is serialization within the lot or batch number). 

 

(7) Current part number (optional and only if not the same as the original part number). 

 

(8) Current part number effective date (optional and only if current part number is used). 

 

(9) Serial number (if concatenated unique item identifier is used). 

 

(10) Government's unit acquisition cost. 

 

(11) Unit of measure. 

 

(12) Type designation of the item as specified in the contract schedule, if any. 

     

(13) Whether the item is an item of Special Tooling or Special Test Equipment. 

     

(14) Whether the item is covered by a warranty. 

 

(e) For embedded subassemblies, components, and parts that require DoD unique item identification under 

paragraph (c)(1)(iii) of this clause, the Contractor shall report as part of, or associated with, the Material Inspection 

and Receiving Report specified elsewhere in this contract, the following information: 

 

(1) Unique item identifier of the parent item under paragraph (c)(1) of this clause that contains the embedded 

subassembly, component, or part. 

 

(2) Unique item identifier of the embedded subassembly, component, or part. 

 

(3) Unique item identifier type.** 

 

(4) Issuing agency code (if concatenated unique item identifier is used).** 

 

(5) Enterprise identifier (if concatenated unique item identifier is used).** 

 

(6) Original part number (if there is serialization within the original part number).** 

 

(7) Lot or batch number (if there is serialization within the lot or batch number).** 

 

(8) Current part number (optional and only if not the same as the original part number).** 

 

(9) Current part number effective date (optional and only if current part number is used).** 

 

(10) Serial number (if concatenated unique item identifier is used).** 

 

(11) Description. 

   

** Once per item. 

 

(f) The Contractor shall submit the information required by paragraphs (d) and (e) of this clause as follows: 

     

(1) End items shall be reported using the receiving report capability in Wide Area WorkFlow (WAWF) in 

accordance with the clause at 252.232-7003. If WAWF is not required by this contract, and the  

contractor is not using WAWF, follow the procedures at http://dodprocurementtoolbox.com/site/uidregistry/. 

http://dodprocurementtoolbox.com/site/uidregistry/
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(2) Embedded items shall be reported by one of the following methods-- 

     

(i) Use of the embedded items capability in WAWF; 

     

(ii) Direct data submission to the IUID Registry following the procedures and formats at 

http://dodprocurementtoolbox.com/site/uidregistry/; or 

     

(iii) Via WAWF as a deliverable attachment for exhibit line item number (fill in) ----, Unique Item Identifier Report 

for Embedded Items, Contract Data Requirements List, DD Form 1423. 

     

(g) Subcontracts. If the Contractor acquires by subcontract any items for which item unique identification is required 

in accordance with paragraph (c)(1) of this clause, the Contractor shall include this clause, including this paragraph 

(g), in the applicable subcontract(s), including subcontracts for commercial items. 

 

(End of clause) 

 

 

 

 

252.217-7028     OVER AND ABOVE WORK.  (DEC 1991) 

 

(a) "Definitions." 

 

As used in this clause -- 

 

(1) "Over and above work" means work discovered during the course of performing overhaul, maintenance, and 

repair efforts that is -- 

 

(i) Within the general scope of the contract; 

 

(ii) Not covered by the line item(s) for the basic work under the contract; and 

 

(iii) Necessary in order to satisfactorily complete the contract. 

 

(2) "Work request" means a document prepared by the Contractor which describes over and above work being 

proposed. 

 

(b) The Contractor and Administrative Contracting Officer shall mutually agree to procedures for Government 

administration and  Contractor performance of over and above work requests.  If the parties cannot agree upon the 

procedures, the Administrative Contracting Officer has the unilateral right to direct the over and above work 

procedures to be followed.  These procedures shall, as a minimum, cover -- 

 

(1) The format, content, and submission of work requests by the Contractor.  Work requests shall contain data on the 

type of discrepancy disclosed, the specific location of the discrepancy, and the estimated labor hours and material 

required to correct the discrepancy.  Data shall be sufficient to satisfy contract requirements and obtain the 

authorization of the Contracting Officer to perform the proposed work; 

 

(2) Government review, verification, and authorization of the work; and 

 

(3) Proposal pricing, submission, negotiation, and definitization. 

 

(c) Upon discovery of the need for over and above work, the Contractor shall prepare and furnish to the Government 

a work request in accordance with the agreed-to procedures. 

 

http://dodprocurementtoolbox.com/site/uidregistry/
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(d) The Government shall -- 

 

(1) Promptly review the work request; 

 

(2) Verify that the proposed work is required and not covered under the basic contract line item(s); 

 

(3) Verify that the proposed corrective action is appropriate; and 

 

(4) Authorize over and above work as necessary. 

 

(e) The Contractor shall promptly submit to the Contracting Officer, a proposal for the over and above work.  The 

Government and Contractor will then negotiate a settlement for the over and above work.  Contract modifications 

will be executed to definitize all over and above work. 

 

(f) Failure to agree on the price of over and above work shall be a dispute within the meaning of the Disputes clause 

of this contract. 

 

(End of clause)
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Section J - List of Documents, Exhibits and Other Attachments  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

DOCUMENTS/EXHIBITS/ATTACHMENTS 

 

The following document(s), exhibit(s), and other attachment(s) form a part of this solicitation: 

 

               No.   Document  

Attachment S-1  Technical Capabilities Data Sheet 

Attachment S-2  Past Performance Questionnaire 

Attachment S-3  Pre-Proposal Information (PPI) Form 

Attachment S-4                 Past Performance References   

Attachment S-5                Eligibility Criteria Data Sheet 

 

The following document(s), exhibit(s), and other attachment(s) also form a part of this solicitation and will form a 

part of the contract resulting from this solicitation: 

 

 No.   Document 
Attachment J-1               Specification Package No. TPPC-DDG67-MARMC18-CN01 

Attachment J-2 Work Item Plans, Drawings, and Other References 

 Attachment J-3               Execution Milestones and Key Event Dates 

Attachment J-4             Pricing Workbook  

Attachment J-5            Quality Assurance Surveillance Plan, Amendment 0001 

Attachment J-6                Subcontracting Plan  (to be incorporated upon  award)  

 

Exhibit A Contract Data Requirements List (CDRL) (DD Form 1423) A001-A003; A005-A009; A011; A012; A014 

(Does not include A004, A0010, or A0013) 

Exhibit B Contract Data Requirements List (CDRL) (DD Form 1423) B001-B009 

Exhibit C Contract Data Requirements List (CDRL) (DD Form 1423) C001-C002 
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Section K - Representations, Certifications and Other Statements of Offerors  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.204-19  Incorporation by Reference of Representations and 

Certifications.  

DEC 2014    

52.209-7  Information Regarding Responsibility Matters  JUL 2013    

52.225-18  Place of Manufacture  MAR 2015    

52.225-20  Prohibition on Conducting Restricted Business Operations in 

Sudan--Certification  

AUG 2009    

252.203-7005  Representation Relating to Compensation of Former DoD 

Officials  

NOV 2011    

252.204-7008  Compliance With Safeguarding Covered Defense Information 

Controls  

OCT 2016    

252.227-7028  Technical Data or Computer Software Previously Delivered 

to the Government  

JUN 1995    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.204-8    ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2017) 

 

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 336611. 

 

(2) The small business size standard is 1,250. 

 

(3) The small business size standard for a concern which submits an offer in its own name, other than on a 

construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 

employees. 

 

(b)(1) If the provision at 52.204-7, System for Award Management, is included in this solicitation, paragraph (d) of 

this provision applies. 

 

(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently registered in System 

for Award Management (SAM), and has completed the Representations and Certifications section of SAM 

electronically, the offeror may choose to use paragraph (d) of this provision instead of completing the corresponding 

individual representations and certifications in the solicitation. The offeror shall indicate which option applies by 

checking one of the following boxes: 

 

(     ) Paragraph (d) applies. 

 

(     ) Paragraph (d) does not apply and the offeror has completed the individual representations and certifications 

in the solicitation. 

(c) (1) The following representations or certifications in SAM are applicable to this solicitation as indicated: 

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations when a firm-

fixed-price contract or fixed-price contract with economic price adjustment is contemplated, unless— 

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13; 

(B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or 
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(C) The solicitation is for utility services for which rates are set by law or regulation. 

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions. This 

provision applies to solicitations expected to exceed $150,000. 

(iii) 52.203-18, Prohibition on Contracting with Entities that Require Certain Internal Confidentiality Agreements or 

Statements--Representation. This provision applies to all solicitations. 

(iv) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the provision at 

52.204-7, System for Award Management. 

(v) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to solicitations that— 

(A) Are not set aside for small business concerns; 

(B) Exceed the simplified acquisition threshold; and 

(C) Are for contracts that will be performed in the United States or its outlying areas. 

(vi)  52.209-2;  Prohibition on Contracting with Inverted Domestic Corporations--Representation. 

(vii) 52.209-5; Certification Regarding Responsibility Matters. This provision applies to solicitations where the 

contract value is expected to exceed the simplified acquisition threshold. 

(viii)  52.209-11, Representation by Corporations Regarding elinquent Tax Liability or a Felony Conviction under 

any Federal Law. This provision applies to all solicitations. 

(ix) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for bids except those in 

which the place of performance is specified by the Government. 

(x) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of performance is 

specified by the Government. 

(xi) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies to solicitations 

when the contract will be performed in the United States or its outlying areas. 

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the Coast Guard. 

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast Guard. 

(xii) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding and the 

contract will be performed in the United States or its outlying areas. 

(xiii) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that include the 

clause at 52.222-26, Equal Opportunity. 

(xiv) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than those for 

construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity. 
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(xv) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision applies to 

solicitations when it is anticipated the contract award will exceed the simplified acquisition threshold and the 

contract is not for acquisition of commercial items. 

(xvi) 52.222-57, Representation Regarding Compliance with Labor Laws (Executive Order 13673). This provision 

applies to solicitations expected to exceed $50 million which are issued from October 25, 2016 through April 24, 

2017, and solicitations expected to exceed $500,000, which are issued after April 24, 2017. 

Note to paragraph (c)(1)(xvi): By a court order issued on October 24, 2016, 52.222-57 is enjoined indefinitely as 

of the date of the order. The enjoined paragraph will become effective immediately if  

the court terminates the injunction. At that time, DoD, GSA, and NASA will publish a document in the Federal 

Register advising the public of the termination of the injunction. 

(xvii) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the delivery or 

specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative Procurement of Biobased 

Products Under Service and Construction Contracts. 

(xviii) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or specify the 

use of, EPA- designated items. 

(xix) 52.223-22, Public Disclosure of Greenhouse Gas Emissions and Reduction Goals--Representation. This 

provision applies to solicitations that include the clause at 52.204-7.) 

(xx) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the clause at 52.225-1. 

(xxi) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, Alternates I, II, and 

III.) This provision applies to solicitations containing the clause at 52.225- 3. 

(A) If the acquisition value is less than $25,000, the basic provision applies. 

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate I applies. 

(C) If the acquisition value is $50,000 or more but is less than $77,533, the provision with its Alternate II applies. 

(D) If the acquisition value is $77,533 or more but is less than $100,000, the provision with its Alternate III  applies. 

(xxii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the clause at 

52.225-5. 

(xxiii) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification. This provision 

applies to all solicitations. 

(xxiv) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions Relating 

to Iran—Representation and Certification. This provision applies to all solicitations. 

(xxv) 52.226-2, Historically Black College or University and Minority Institution Representation. This provision 

applies to solicitations for research, studies, supplies, or services of the type normally acquired from higher 

educational institutions. 

(2) The following representations or certifications are applicable as indicated by the Contracting Officer: 
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X       (i) 52.204-17, Ownership or Control of Offeror.  

      (ii) 52.204-20, Predecessor of Offeror. 

X       (iii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 

      (iv) 52.222-48, Exemption from Application of the Service Contract Labor Standards to Contracts for 

Maintenance, Calibration, or Repair of Certain Equipment--Certification. 

      (v) 52.222-52 Exemption from Application of the Service Contract Labor Standards to Contracts for Certain 

Services--Certification. 

      (vi) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPA-

Designated Products (Alternate I only). 

      (vii) 52.227-6, Royalty Information. 

      (A) Basic. 

      (B) Alternate I. 

      (viii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 

(d) The offeror has completed the annual representations and certifications electronically via the SAM website 

accessed through https://www.acquisition.gov. After reviewing the SAM database information, the offeror verifies 

by submission of the offer that the representations and certifications currently posted electronically that apply to this 

solicitation as indicated in paragraph (c) of this provision have been entered or updated within the last 12 months, 

are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to 

the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by 

reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change 

by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this 

offer and are current, accurate, and complete as of the date of this offer. 

------------------------------------------------------------------------ 

FAR Clause         Title               Date           Change 

------------------------------------------------------------------------ 

------             ----------             ------          ------ 

------------------------------------------------------------------------ 

 

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 

representations and certifications posted on SAM.  

(End of provision)  

 

 

 

 

252.204-7007 ALTERNATE A, ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2015) 

 

Substitute the following paragraphs (d) and (e) for paragraph (d) of the provision at FAR 52.204-8: 

     

https://www.acquisition.gov/
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(d)(1) The following representations or certifications in the System for Award Management (SAM) database are 

applicable to this solicitation as indicated: 

        

(i) 252.209-7003, Reserve Officer Training Corps and Military Recruiting on Campus--Representation. Applies to 

all solicitations with institutions of higher education. 

     

(ii) 252.216-7008, Economic Price Adjustment--Wage Rates or Material Prices Controlled by a Foreign 

Government. Applies to solicitations for fixed-price supply and service contracts when the contract is to be 

performed wholly or in part in a foreign country, and a foreign government controls wage rates or material prices 

and may during contract performance impose a mandatory change in wages or prices of materials. 

     

(iii) 252.222-7007, Representation Regarding Combating Trafficking in Persons, as prescribed in 222.1771. Applies 

to solicitations with a value expected to exceed the simplified acquisition threshold. 

 

(iv) 252.225-7042, Authorization to Perform. Applies to all solicitations when performance will be wholly or in part 

in a foreign country. 

 

(v) 252.225-7049, Prohibition on Acquisition of Commercial Satellite Services from Certain Foreign Entities--

Representations. Applies to solicitations for the acquisition of commercial satellite services. 

 

(vi) 252.225-7050, Disclosure of Ownership or Control by the Government of a Country that is a State Sponsor of 

Terrorism. Applies to all solicitations expected to result in contracts of $150,000 or more. 

     

(vii) 252.229-7012, Tax Exemptions (Italy)--Representation. Applies to solicitations when contract performance will 

be in Italy. 

     

(viii) 252.229-7013, Tax Exemptions (Spain)--Representation. Applies to solicitations when contract performance 

will be in Spain. 

 

(ix) 252.247-7022, Representation of Extent of Transportation by Sea. Applies to all solicitations except those for 

direct purchase of ocean transportation services or those with an anticipated value at or below the simplified 

acquisition threshold. 

     

(2) The following representations or certifications in SAM are applicable to this solicitation as indicated by the 

Contracting Officer: [Contracting Officer check as appropriate.] 

    

x (i) 252.209-7002, Disclosure of Ownership or Control by a Foreign Government. 

     

x (ii) 252.225-7000, Buy American--Balance of Payments Program Certificate. 

     

x (iii) 252.225-7020, Trade Agreements Certificate. 

     

____ Use with Alternate I. 

     

x (iv) 252.225-7031, Secondary Arab Boycott of Israel. 

     

____ (v) 252.225-7035, Buy American--Free Trade Agreements--Balance of Payments Program Certificate. 
  

____ Use with Alternate I. 

     

____ Use with Alternate II. 

     

____ Use with Alternate III. 

 

____ Use with Alternate IV. 
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____ Use with Alternate V. 

     

(e) The offeror has completed the annual representations and certifications electronically via the SAM Web site at 

https://www.acquisition.gov/. After reviewing the SAM database information, the offeror verifies by submission of 

the offer that the representations and certifications currently posted electronically that apply to this solicitation as 

indicated in FAR 52.204-8(c) and paragraph (d) of this provision have been entered or updated within the last 12 

months, are current, accurate, complete, and applicable to this solicitation (including the business size standard 

applicable to the NAICS code referenced for this solicitation), as of the date of this offer, and are incorporated in 

this offer by reference (see FAR 4.1201); except for the changes identified below ____ [offeror to insert changes, 

identifying change by provision number, title, date]. These amended representation(s) and/or certification(s) are also 

incorporated in this offer and are current, accurate, and complete  

as of the date of this offer. 

 

FAR/DFARS Clause # Title Date Change 

 

 

   

 

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 

representations and certifications located in the SAM database. 

 

(End of provision) 
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Section L - Instructions, Conditions and Notices to Bidders 

 

INSTRUCTIONS TO OFFERORS 

1.0 INTRODUCTION 

 

This solicitation is a Request for Proposals (RFP) that will result in the award of a single Fixed-Price contract for the 

FY18 Extended Dry-Docking Selected Restricted Availability (EDSRA) for USS COLE (DDG 67). The 

Government anticipates awarding a single contract through a best value source selection process. The Government 

expects the best value to result from selection of the technically acceptable proposal with the lowest evaluated price 

and will thus use the Lowest Price Technically Acceptable (LPTA) source selection procedures in accordance with 

FAR 15.101-2 

 

ALL INQUIRIES shall be made in writing and directed to Sheila Utz, Contracting Officer, and Justin Lessel, 

Contract Specialist, at sheila.utz1@navy.mil and justin.d.lessel@navy.mil. To ensure the Government is able to 

adequately address and respond to offeror requests for information (RFIs) via amendment, it is requested questions 

be submitted no later than 31 October 2017 at 3:00 pm, local time, Washington DC. The Navy reserves the 

right to not answer any requests received after this date and time. Furthermore, offerors should note that the proposal 

due date will not be extended solely on the basis of requests received after this date and time. RFIs should reference 

a solicitation and/or specification page and paragraph number and be submitted on the Pre-Proposal Information 

(PPI) form (Attachment S-3) provided with this solicitation. 

 

Estimated Award Date:  The Government anticipates making a single award on or around 8 February 2018.  

Offerors must provide a period of 120 calendar days from the proposal due date for Government acceptance of the 

offer (Complete block 12 of the Standard Form (SF) 33). 

 

2.0 INSTRUCTIONS FOR THE SUBMISSION OF OFFERS 

 

Proposal Due Date:  All copies of proposals (Volumes I & II) shall be received by the Government at the 

address below no later than 27 November 2017 at 10:00 am, local time, Washington DC.  Electronic submittal 

of proposals will not be accepted. Late proposals WILL NOT be considered.  Partial proposals or attachments 

submitted late WILL NOT be considered.  Offerors are advised to consult FAR 15.208 related to timely receipt of 

proposals.  

 

Proposal Submission: 

 

Proposals shall be sent to:   

 

NAVAL SEA SYSTEMS COMMAND 

Mid-Atlantic Regional Maintenance Center (MARMC) 

Attn:  Billy Gartman 

Building 51, Code 420 

Norfolk Naval Shipyard 

Portsmouth, VA  23709 

 

Offerors shall mark all submittals “DO NOT OPEN PACKAGE IN MAIL ROOM—FORWARD UNOPENED 

DIRECTLY TO CODE-420”. The outside of the package shall clearly indicate the Offeror’s name, the solicitation 

number and the contents of the package. 

 

Offerors shall submit: 

 

Volume Title 

Number of Paper 

Originals (See Note 1) 

Number of 

Paper Copies 

Number of CDs 

(See Notes 2 &3) 

I Price Proposal 1 1 2 

II Technical Proposal 1 4 4 

 

mailto:justin.d.lessel@navy.mil
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Note 1: Originals may be shipped in the same boxes as the copies to eliminate excess shipping costs. However, 

originals should be separately wrapped inside the container, and clearly labeled “ORIGINAL TECHNICAL 

PROPOSAL” or “ORIGINAL PRICE PROPOSAL.” The exterior of each box MUST clearly indicate its contents. 

 

Note 2: The CDs must be scanned to ensure that the files contained on them do not contain any computer viruses.  

The CDs shall be labeled to indicate the Offeror’s name, the solicitation number and the associated volume numbers. 

 

Note 3:  The files on the CD shall be in a format that is compatible with and capable of being opened in Microsoft 

Office Suite 2007 or Adobe Acrobat. The material presented in electronic format shall be identical to the paper copy 

of the proposal. In cases where the hard copy and the electronic copy of the proposal conflict, the hard copy shall 

take precedence. All spreadsheets shall be in Microsoft Excel format such that each mathematical equation is 

obvious.  No fields shall be password protected. If files are compressed, the necessary decompression program must 

be included.   

 

 

3.0  GENERAL INFORMATION 

 

Ship Checks: The USS COLE (DDG 67) will be available for a ship check prior to the proposal submission due 

date. Offerors, including significant subcontractors, may inspect the USS COLE (DDG 67), between 7-12 October 

2017 and 14-16 October 2017 in Norfolk, VA. Please note: These dates are subject to last minute change. To 

schedule a ship check, offerors shall email a request for ship check to Sheila Utz and Justin Lessel at 

sheila.utz1@navy.mil and justin.d.lessel@navy.mil, respectively. Participants will be subject to security, safety, and 

other applicable regulations established by Mid-Atlantic Regional Maintenance Center (MARMC) and ship’s 

Commanding Officers.  Contractors conducting MARMC related work efforts must visit MARMC security website 

for latest forms and instructions at: 

http://www.navsea.navy.mil/Home/RMC/MARMC/Visitor-Information  

https://www.cnic.navy.mil/regions/cnrma/installations/ns_norfolk/om/pass_and_id.html  

 

Specifications and associated reference documentation: The Government will provide, upon request, CD/DVDs 

including Attachment J-1 Work Items and Work Item References not already in the possession of the offerors or 

subcontractors, commercially available, listed under 52.211-2, or available through the following websites:  

 

Offerors (Prime Contractors) shall contact the Procuring Contracting Officer, Sheila Utz  at sheila.utz1@navy.mil 

and the Contract Specialist, Justin Lessel at justin.d.lessel@navy.mil to receive the established dates, included as 

Attachment J-3. These milestones will not be distributed publicly on FBO.   

 

https://jedmics.net/  

https://webjed.nnsy.navy.mil/  

https://psjed.psns.navy.mil/ 

 

Offerors or subcontractors may request a CD/DVD and Attachment J-3 and Attachment J-4 by contacting Sheila Utz 

at sheila.utz1@navy.mil 

 

Alteration of Solicitation:  Offerors shall respond to the solicitation as posted. Offerors who alter the solicitation 

(except for completing appropriate “fill-in” blocks and certifications) may be considered non-responsive and thus 

ineligible for award.   

 

Proposal Information:  Offerors shall not presume the Government has knowledge outside of information provided 

in the proposal. Additionally, offerors are advised that statements such as: “the offeror understands”, “the offeror has 

a long history of outstanding support”, “standard procedures shall be used”, “well known techniques shall be 

employed”, or any paraphrasing of the solicitation, shall be considered inadequate to demonstrate experience, 

knowledge of, or compliance with solicitation requirements. Offerors are encouraged to provide specific and concise 

information to validate all assertions.  

 

http://www.navsea.navy.mil/Home/RMC/MARMC/Visitor-Information
https://www.cnic.navy.mil/regions/cnrma/installations/ns_norfolk/om/pass_and_id.html
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Amendments:  The Government may revise the solicitation at any time by means of an Amendment.  It is an 

offeror’s responsibility to ensure it is accessing the Federal Business Opportunities (FBO) website to view potential 

amendments and procurement notifications for this solicitation. 

 

Teaming Arrangements:  Proposals must be submitted by one (1) prime contractor. An Offeror may be listed as a 

subcontractor in multiple proposals but may only submit one (1) proposal as a prime contractor with a unique 

Commercial and Government Entity code and Taxpayer Identification Number. To be evaluated as a Joint Venture 

(JV), offerors must provide a notarized agreement (with the price proposal) delineating roles and responsibilities for 

all proposed work. 

 

4.0  PROPOSAL FORMAT 

 

To facilitate efficiency and consistency in proposal evaluation the following is mandatory. Proposals which do not 

follow this direction may be rejected as non-responsive and thus ineligible for award. 

 

Hard Copy Proposals: All pages shall be double-sided on 8.5 x 11 inch paper with a one-inch margin. The text used 

shall be Times New Roman with a minimum font size of 12-point. Each side of the page will count as one “page”.  

Any type contained on graphics pages will not be smaller than 10-point font. Any pages that may be revised as a 

result of discussions (if required) shall contain revision numbers and date of the proposal revision submission.  

Offerors shall use the attachments provided with this solicitation for their proposal content as specified in Section 

5.0 where required.   

 

Page Limits:   

 

 The cover letter is limited to three (3) pages  

 Non-price proposals shall be limited to five (5) pages for the Technical Capabilities Data Sheet 

(Attachment S-1) for Factor 2 – Technical Capabilities 

 There are no other page limitations 

 

5.0  PROPOSAL CONTENT 

 

VOLUME I 

 

a. Price Proposal:  The price proposal shall not contain non-price factor information.  The price proposal shall 

be comprised of the following documentation: 

b. Cover Letter,  

c. Signed SF 33 with all amendments acknowledged,  

d. Small Business Subcontracting plan per FAR Part 19 (large businesses only),  

e. Any Joint Venture / teaming agreements (if applicable), 

f. Completed Section B carrying forward information from Attachment J-4, and 

g. Pricing Workbook Spreadsheet containing Work Item Pricing and Labor & Material Burden Rates ( 

Attachment J-4) 

 

Cover Letter:  The cover letter, which shall not exceed three (3) pages, shall meet all the requirements of the “first 

page of the proposal” outlined in FAR 52.215-1(c)(2)(i-v). In addition to those requirements, the offeror shall 

include the following in the cover letter: 

 

 Identification of all enclosures included with the proposal,  

 CAGE and Data Universal Numbering System (DUNS) numbers for the Prime contractor, 

 Notice of any alterations to the solicitation, such as  “fill-in” blocks and certifications, and 

 Notice of any alterations to the solicitation (except for completing appropriate “fill-in” blocks and 

certifications). 

 

In addition to the above, the following information is requested to be provided in the cover letter: 
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 Name, address, and telephone number of each proposed first-tier subcontractor with a proposed subcontract 

estimated at $10 million or more 

 For any WI with a total dollar value of zero dollars proposed in Attachment J-4, provide an explanation as 

to why. In addition to, if applicable: 

o For any WI with a total value of zero labor hours proposed (prime and subcontractor combined) 

(although material is proposed), provide an explanation as to why. 

o For any WI with a total dollar value of zero material proposed (prime and subcontractor 

combined) (although labor is proposed), provide an explanation as to why. 

 

 

Standard Form 33 (SF 33):  As part of the price proposal package, the offeror shall submit the completed SF 33 with 

blocks 12 through 18 completed, as well as all sections with applicable “fill-ins” filled in and shall acknowledge all 

amendments. The representative who signs this form must be authorized to contractually bind the company 

providing the offer. Section B CLIN pricing must also be completed for ALL CLINs. The Offeror shall complete 

and provide all Representations, Certifications, and Other Statements included in Section K of the solicitation.  

Submission of a signed offer to the Government constitutes agreement and acceptance of the terms and conditions of 

the solicitation in a FFP contracting environment. 

 

Subcontracting Plan: A subcontracting plan is NOT REQUIRED from a small business concern. 

 

Completed Section B and Attachment J-4 :  Offerors must propose on all contract line items (CLINs), complete the 

clause entitled “SCHEDULE OF PRICES / RATES: SHIP REPAIR LABOR RATE (FULLY BURDENED)”  in 

Section B, complete the Pricing Workbook Spreadsheet containing Work Item Pricing and Labor & Material Burden 

Rates (Attachment J-4) to be considered responsive.   

 

The contractor must submit prices for the Pricing Workbook Spreadsheet containing Work Item Pricing and Labor 

& Material Burden Rates (Attachment J-4) in Microsoft Excel in the format provided in this solicitation. The 

breakdown of CLIN prices, corresponding to the work item pricing, must add up to the total of each CLIN. If there 

is a discrepancy between the two, the CLIN price shall govern. The Labor & Material Burden Rates must match the 

rates provided in the Section B clause entitled “SCHEDULE OF PRICES / RATES: SHIP REPAIR LABOR RATE 

(FULLY BURDENED)”. If there is a discrepancy between the two, the Section B clause rates shall govern. 

 

For Attachment J-4, offerors are to insert pricing in all yellow shaded fields. 

 

The RFP specified 201,991 labor hours and $3,290,913 included for material in the Labor & Material Burden Rate 

worksheet contained in Attachment J-4 are for evaluation purposes only.  The proposed labor and material burden 

rates included in Attachment J-4 and inserted in Section B, Note A paragraph (7) shall be the fixed rates used for 

negotiating growth and new work during the entire availability regardless of how many labor hours and material 

dollars are negotiated and procured. 

 

An Interport Differential shall be proposed for offerors that do not plan to perform the proposed work at the USS   

COLE (DDG 67) homeport in Norfolk, VA. If applicable, include the value for the inter-port differential as follows: 

    

Location* Differential 

Mayport, FL  $4,433,957 

Kittery, ME  $6,210,769  

Pascagoula, MS  $4,976,455  

Mobile, AL $5,510,917 

 

*Offerors whose location is not listed in the above inter-port differential table shall submit a bidder’s question 

requesting an inter-port differential be calculated for the location of the offeror’s proposed place of performance for 

the USS COLE (DDG 67) FY18 EDSRA.   

 

009-72 Supporting Price Information: As part of the Price proposal package, the offeror shall submit other than cost 

and pricing information sufficient for the Contracting Office to validate the offerors price associated with 
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completing the requirements of 009-72. This other than cost and pricing data shall include both a narrative 

description, including the basis of all labor and, material estimates and a quantitative and traceable price estimate by 

cost element to complete these requirements.  

 

VOLUME II 

 

Non-Price Proposal:  The non-price proposal shall be comprised of four factors, Factor 1 – Eligibility Factor, Factor 

2 –  Technical Capabilities, Factor 3 - Past Performance, and Factor  4 – Resource Capacity as follows: 

 

Factor 1 – Eligibility Factor:  Offerors must provide the following to demonstrate eligibility:  

 

 Eligibility Criteria Data Sheet (Attachment S-5) with the top portion filled out 

 A letter signed by the Principal identifying and confirming ownership or committed access (in the form of a 

letter signed by the subcontractor identifying and confirming committed access) to a pier capable of 

berthing the DDG-67 and a dry-dock capable of docking the DDG-67 at time of contract award. Evidence 

must be provided to prove the dry-dock will remain certified throughout the entire proposed use of the dry-

dock in performance of this contract.  

 Evidence that the offeror holds a Master Ship Repair Agreement or proof of  MSRA Equivalency to 

demonstrate capability 

 

MSRA Equivalency (Applicable to Non-MSRA holders only):  Offerors that do not hold an MSRA must submit 

MSRA equivalency documentation to demonstrate sufficient organization and facilities capabilities.  (Specific 

documentation requirements provided upon inspection request). 

 

To be eligible for award, a prospective contractor must possess a MSRA as described in DFARS 217.71 Master 

Agreement for Repair and Alteration of Vessels (MARAV) or demonstrate organization and facilities equivalent to 

that reflected in a MSRA.  Offerors meeting this eligibility requirement with documents and evidence outside of a 

MSRA must contact the PCO to schedule an on-site inspection.  All requests for MSRA equivalency inspections 

must be received by 1300, local time, Washington DC on 16 October 2017. Requests shall be sent to Sheila Utz and 

Justin Lessel at sheila.utz1@navy.mil & justin.d.lessel@navy.mil. Failure to request an inspection by the designated 

time may result in a negative determination of offeror eligibility. All inspections will be completed by a 

representative from Commander, Navy Regional Maintenance Center (CNRMC). All offerors requesting 

equivalency inspections will receive a copy of the final inspection report prior to the date of contract award. The on-

site inspection will supplement documentation provided with the offeror’s proposal.   

 

The Government reserves the right to conduct a pre-award survey or to require other evidence of technical, 

production, managerial, financial, and similar abilities to perform prior to the award of any proposed contracts; 

regardless of whether the offeror has an existing MSRA. There is no page limit associated with this documentation. 

 

Factor 2 - Technical Capabilities:  Offerors shall complete the Technical Capabilities Data Sheet (Attachment S-1), 

provided with this solicitation for a previous availability or equivalent project performed by the offeror.  Offerors 

may not exceed a total of five (5) pages between the data sheet and the narrative. 

 

The Contractor shall provide this documentation for contracts/projects demonstrating relevant experience as a Prime 

contractor. The Government is looking for experience in executing projects of same or similar type and complexity 

of work as required by this solicitation.  For purposes of this solicitation, the Government considers an offeror’s 

Technical Capability relating to the following types of projects/contracts to be relevant:   

 

a. Performance as a prime contractor of a ship repair availability similar in complexity and magnitude as the 

proposed USS COLE (DDG 67) availability, including approximately six (6) months production duration 

and 75,000 man-days in magnitude, using the same or similar personnel, processes and equipment the 

offeror is proposing to use to meet the solicitation requirements, to be relevant. 

 

                                                                                      OR 

 

mailto:justin.d.lessel@navy.mil
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b. Performance as a prime contractor of the construction of a ship of similar size and complexity and 

composition as a DDG 51 class ship or a comparable naval vessel of similar type and complexity using the 

same or similar personnel, processes, and equipment the offeror is proposing to use to meet the solicitation 

requirements.   

 

The project shall have been completed or be substantially complete within the past three (3) years. The project 

provided must be considered relevant based on its own features rather than demonstrating relevant experience as a 

combination of projects. Offerors are advised that the Technical Capability Factor is "prime contractor" specific.  

Newly formed joint ventures may propose projects by the separate members of the joint venture as prime 

contractors. An offeror may not use the Technical Capabilities of an affiliated "prime contractor" to meet the 

Technical Capability Factor requirements. 

 

Factor  3 – Past Performance:  The Government requires relevant performance information on all Offerors based on 

the past and present efforts provided by the Offeror and data independently obtained from other government and 

commercial sources. The Government will evaluate the Offeror’s past performance as a prime contractor. In the 

investigation of an Offeror’s past performance, the Government reserves the right to contact former customers and 

Government agencies and other private and public sources of information.   

 

Offerors with recent and relevant past performance shall submit information concerning contracts which offerors 

consider relevant in demonstrating their ability to perform the proposed effort. Offerors shall identify portions of the 

contracts that are relevant. Offerors are requested to provide information up to five (5) previous contracts  where the 

effort is recent and relevant to the effort required by this solicitation.   

 

 “Recent” is defined as a contract in-progress or completed within the last three (3) years as of the date of 

the initial solicitation. If the offeror has not completed up to five (5) contracts within the last three (3) years 

as of the date of the initial solicitation, information on recent and relevant subcontracts and/or commercial 

contracts may be submitted. 

 “Relevant” is defined as a contract that is of similar scope, magnitude, and complexity to the requirements 

as set forth in this solicitation. 

 

 Scope: Experience in the areas defined in the Solicitation Section C Statement of Work.   

 

 Magnitude: The measure of the similarity of the volume, dollar value and/or duration of the work 

actually performed under the offeror’s submitted contracts to the requirements of this solicitation.   

 

 Complexity: The measure of the similarity of technical difficulty, managerial intricacy and/or required 

coordination of efforts and disciplines performed by the offeror in its submitted contracts to the 

requirements of this solicitation. For complexity, not only will the tasks performed by the offeror be 

considered, but also the offeror’s ability to coordinate tasks  (e.g., concurrent performance 

requirements). 

 

Offerors shall provide a detailed explanation demonstrating the similarity of the contracts to the requirements of this 

solicitation; a detailed description of the work performed for the contract. Offerors are responsible for the accuracy 

of all data provided.  

    

An offeror that does not have recent and relevant past performance to provide for consideration is requested to 

affirmatively state that it does not have recent and relevant past performance for the Government to consider.   

 

The Offeror’s proposal shall identify the customer point of contact and which of the listed contacts that each 

questionnaire was sent to be completed. This will let the Contracting Officer know whether all questionnaires from 

all of the Offeror’s references were received. 

  

Regarding Past performance information that is documented as a Contractor Performance Assessment Report 

(CPAR) and available in the Past Performance Information Retrieval System (PPIRS), the offeror may list it in Past 

Performance References, Attachment S-4. Attachment S-4 shall be used to identify the source of Past Performance 
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information ( e.g., CPARs, PPQs). For Past Performance information that does not have a current CPAR associated 

with it, the offeror may submit a Past Performance Questionnaire (PPQ), Attachment S-2 to its customer to 

complete. Each proposal shall include no more than a total of five (5) PPQs, one per contract identified. The offeror 

will complete Part A of the Questionnaire. Separately, the offeror shall provide the entire Past Performance 

Questionnaire, with Part A completed, to each customer for them to complete Parts B and C. Customer evaluation 

will not be included as part of the page count in this volume submitted by the offeror. The offeror shall instruct their 

customers to complete the Past Performance Questionnaires and return them before the closing date of this 

solicitation.  

 

E-mail to: 

 

Sheila Utz, Contracting Officer, sheila.utz1@navy.mil    

 

and 

 

Justin Lessel, Contract Specialist, justin.d.lessel@navy.mil   

 

Any questionnaire received after the proposal due date/time may be considered as late and may not be considered in 

the Offeror’s past performance evaluation. The Government, at its discretion, will determine whether or not 

questionnaires received after the proposal due date will be considered. 

   

In addition, the offeror shall provide for all Past Performance References included in Attachment S-4, a short 

description of the work performed and why the offeror considers it relevant to the requirements of this solicitation. 

Government may validate past performance information with the source regardless of whether it is provided under a 

CPAR reference or a PPQ. 

 

All offerors (including small business offerors) are requested to address historical compliance with the requirements 

of FAR Part 52.219-8 (Utilization of Small Business Concerns) in a separate narrative not to exceed one page. In 

addition, large businesses are requested to address historical compliance with the requirements of FAR Part 52.219-

9 (Small Business Subcontracting Plan) and DFARS 252.219-7003 (Small Business Subcontracting Plan (DOD 

CONTRACTS)) in a separate narrative not to exceed one page. Attachments to these narratives, including any eSRS 

information, is not included in the page limits. 

 

Factor  4 – Resource Capacity: Offerors shall provide Integrated Production Schedule (IPS) documentation for the 

USS COLE (DDG 67) FY18 EDSRA inclusive of the “Initial IPS” elements of  NAVSEA Standard Item 009-60 as 

well as the Manpower Curves (Total) and the Manpower Curves (Trades) associated with the 009-60 “Schedule of 

Record”. Offerors shall provide the documentation in accordance with format requirements of FY18 (CH-1) 

NAVSEA Standard Item  009-60. The offeror shall provide the reports in the electronic formats required by FY18 

(CH-1) 009-60 and in paper (hard copy) format. The hard copy of the Gantt charts shall be provided on 11 x 17 inch 

paper. There is no page limit associated with this documentation. Offerors shall integrate all work included in the 

Work Package. However, for the purposes of proposal submission only, reports do not require incorporation of 

Alteration Installation Team (AIT) schedules, Government-Contracted Third Party Maintenance Provider schedules, 

Ship's Force schedules, Commercial Industrial Services (CIS) schedules, Fleet Maintenance Activity (FMA) 

schedules and Navy Intermediate-Level schedules. 

 

Manpower Curves (Total) and Manpower Curves (Trade) – In addition to the requirements of 009-60, the offerors 

shall provide Total and Trade Manpower Curves including the following information: 

 

 The total and trade manpower resources currently employed by the offeror and expected to be employed by 

the offeror during the Availability period of performance. 

 The total and trade manpower resources required to complete work the Offeror currently has under contract 

during the Availability period of performance.  

 The total and trade manpower resources required to complete work the Offeror may complete, including 

the resources to complete ALL outstanding proposals and the resources required to complete any other 

expected requirements during the Availability period of performance.  

mailto:sheila.utz1@navy.mil
mailto:justin.d.lessel@navy.mil
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Offerors shall provide a narrative affirming that the offeror has the manpower resources, by 

craft/trade/supervisor/support, available to complete the requirements of the availability, accounting for manpower 

resource required to complete work the Offeror currently has under contract and manpower resources required to 

complete outstanding proposals and any other expected requirements during the Availability period. Should the 

offeror propose to utilize subcontracted resources, the offeror shall include in their narrative an explanation of the 

requirements that will be completed by the prime and the work that will be subcontracted, including the work item, 

trade and period of performance for each subcontract requirement.  

 

There is no page limit associated with this documentation. 

 

  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.204-6  Unique Entity Identifier  OCT 2016    

52.204-7  System for Award Management  OCT 2016    

52.204-16  Commercial and Government Entity Code Reporting  JUL 2016    

52.204-17  Ownership or Control of Offeror  JUL 2016    

52.207-1  Notice Of Standard Competition  MAY 2006    

52.215-1  Instructions to Offerors--Competitive Acquisition  JAN 2017    

52.222-24  Preaward On-Site Equal Opportunity Compliance Evaluation  FEB 1999    

252.204-7004 Alt A  System for Award Management Alternate A  FEB 2014    

252.215-7008  Only One Offer  OCT 2013    

252.225-7003  Report of Intended Performance Outside the United States 

and Canada--Submission with Offer  

OCT 2015    

252.246-7006  Warranty Tracking of Serialized Items  MAR 2016    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.211-2    AVAILABILITY OF SPECIFICATIONS, STANDARDS, AND DATA ITEM DESCRIPTIONS 

LISTED IN THE ACQUISITION STREAMLINING AND STANDARDIZATION INFORMATION SYSTEM 

(ASSIST) (APR 2014) 

 

(a) Most unclassified Defense specifications and standards may be downloaded from the following ASSIST 

websites: 

 

(1) ASSIST (https://assist.dla.mil/online/start/); 

 

(2) Quick Search (http://quicksearch.dla.mil/); 

 

(3) ASSISTdocs.com (http://assistdocs.com). 

 

(b) Documents not available from ASSIST may be ordered from the Department of Defense Single Stock Point 

(DoDSSP) by-- 

 

(1) Using the ASSIST Shopping Wizard (https://assist.dla.mil/wizard/index.cfm); 

 

(2) Phoning the DoDSSP Customer Service Desk (215) 697-2179, Mon-Fri, 0730 to 1600 EST; or 

 

(3) Ordering from DoDSSP, Building 4, Section D, 700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone 

(215) 697-2667/2179, Facsimile (215) 697-1462. 

https://assist.dla.mil/online/start/
http://quicksearch.dla.mil/
http://assistdocs.com/
https://assist.dla.mil/wizard/index.cfm
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(End of provision) 

 

 

 

52.211-14     NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE, EMERGENCY PREPAREDNESS, 

AND ENERGY PROGRAM USE (APR 2008) 

 

Any contract awarded as a result of this solicitation will be       DX rated order; X DO rated order certified for 

national defense, emergency preparedness, and energy program use under the Defense Priorities and Allocations 

System (DPAS) (15 CFR 700), and the Contractor will be required to follow all of the requirements of this 

regulation.  

 

(End of provision) 

 

 

 

52.216-1     TYPE OF CONTRACT (APR 1984) 

 

The Government contemplates award of a Firm Fixed Price with a performance incentive contract resulting from 

this solicitation. 

 

(End of provision) 

 

 

 

52.233-2     SERVICE OF PROTEST (SEP 2006) 

  

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 

agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be served 

on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from  

 

Sheila Utz, SEA 02442 

Naval Sea Systems Command 

1333 isaac Hull Avenue SE 

Washington, DC 20376 

 

 

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 

the GAO.  

 

(End of provision)  

 

 

 

52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 

 

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 

they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 

cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 

quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 

paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 

solicitation provision may be accessed electronically at this/these address(es): 

 

http://www.acquisition.gov/far or http://farsite.hill.af.mil  

http://www.acquisition.gov/far
http://farsite.hill.af.mil/


N0002417R4438 

0001 

Page 99 of 108 

 

 

  

(End of provision) 

 

 

 

252.211-7001     AVAILABILITY OF SPECIFICATIONS, STANDARDS, AND DATA ITEM DESCRIPTIONS 

NOT LISTED IN THE ACQUISITION STREAMLINING AND STANDARDIZATION INFORMATION 

SYSTEM (ASSIST), AND PLANS, DRAWINGS, AND OTHER PERTINENT DOCUMENTS (MAY 2006) 

 

Offerors may obtain the specifications, standards, plans, drawings, data item descriptions, and other pertinent 

documents cited in this solicitation by submitting a request to: 

 

sheila.utz1@navy.mil 

justin.d.lessel@navy.mil 

 

Include the number of the solicitation and the title and number of the specification, standard, plan, drawing, or other 

pertinent document. 

 

(End of Provision) 

 

 

 

HQ L-2-0005 NOTIFICATION OF POTENTIAL ORGANIZATIONAL CONFLICT(S) OF INTEREST 

(NAVSEA) (JUN 1994)  

 

(a) Offerors are reminded that certain existing contractual arrangements may preclude, restrict or limit participation, 

in whole or in part, as either a subcontractor or as a prime contractor under this competitive procurement.  Of 

primary concern are those contractual arrangements in which the Offeror provides support to Program Office PMS 

407, those organizations listed by the CLINs in Section B (e.g., SPAWAR, NAVAIR), the DDG 51 Class Planning 

Yard, and DDG / CG Third Party Planner, or related laboratories (if applicable), in support of operation of the office 

or any of its programs.  General guidance may be found in FAR 9.505; however, this guidance is not all inclusive.  

The Offeror's attention is directed to the "Organizational Conflict of Interest" (or similar) requirement which may be 

contained in current or completed contract(s) which prohibits the prime or subcontractor from providing certain 

supplies or services to the Government as described above during the period of the current "support" contract(s) or 

for a period after completion of the "support" contract(s).  Notwithstanding the existence or non-existence of an 

Organizational Conflict of Interest (OCI) clause or similar requirement in current or completed contract(s), the 

offeror shall comply with FAR 9.5 and identify whether an OCI exists and not rely solely on the presence of an OCI 

requirement. 

 

(b)  If a potential conflict of interest exists at any tier, each potential prime offeror is requested to notify the 

Contracting Officer within 14 days of the date of this solicitation.  The Offeror shall provide:  (1)  the contract 

number and name and phone number of the Contracting Officer for the contract which gives rise to a potential 

organizational conflict of interest; (2) a copy of the requirement; (3) the statement of work (or technical instruction) 

from the existing contract; (4) a brief description of the type of work to be performed by each subcontractor under 

the competitive procurement; and (5) any additional information the Contracting Officer should consider in making 

a determination of whether a conflict of interest exists.  The Government may independently verify the information 

received from the offeror.  Notwithstanding the above, the Government reserves the right to determine whether a 

conflict of interest exists based on any information received from any source. 

 

(c)  The Government will notify an offeror of any conflict of interest within 14 days of receipt of all required 

information.  Those offerors deemed to have a conflict of interest may be ineligible for award.  Failure to provide 

the information in a timely manner does not waive the Government's rights to make a conflict of interest 

determination.  The offeror is notified that if it expends time and money on proposal preparation, such expenditure is 

at its own risk that the Government will not determine that an organizational conflict of interest exists. 

 



N0002417R4438 

0001 

Page 100 of 108 

 

 

(d)  Any potential prime contractor which proposes a subcontractor later determined to have a conflict of interest 

and deemed ineligible to participate in the current competition, may not be granted the opportunity to revise its 

proposal to remove the ineligible subcontractor.  The Government reserves the right to determine which offerors 

remain in the competitive range through the normal source selection process. 

 

(e)  If the offeror determines that a potential organizational conflict of interest does not exist at any tier, the offeror 

shall include a statement to that effect in its response to this solicitation. 

 

 

 

 

HQ L-2-0009 SMALL BUSINESS SUBCONTRACTING PLAN (NAVSEA) (JUN 1999) 

 

Offeror shall submit as part of its proposal a written proposed subcontracting plan in accordance with the clause 

entitled "SMALL BUSINESS SUBCONTRACTING PLAN" (FAR 52.219-9).  The plan shall include the 

Congressionally mandated five percent (5%) goal for small disadvantaged business concerns or a detailed 

explanation as to why the goal cannot be included in the plan. 

 

 

 

 

HQ L-2-0010 SUBSTITUTION OF PREVIOUSLY APPROVED SINGLE PROCESS INITIATIVE (NAVSEA) 

(MAY 1998) 

 

Your proposal shall identify where you are substituting your previously approved Single Process Initiative (SPI) 

processes for specified requirements.  In addition, offerors should provide the information required by DFARS 252.211-

7005, paragraph (c). 

 

 

 

 

HQ L-2-0013 SPECIAL PROPOSAL RECEIPT REQUIREMENTS (NAVSEA) (APR 2015) 

 

(a)  NAVSEA HQ is located at the Washington Navy Yard (WNY) where access is strictly limited in accordance with 

Naval District Washington (NDW) security regulations.  It is recommended that proposals be mailed in accordance with 

RFP instructions.  In the event you prefer to hand carry your proposal, ensure adequate time has been allowed by your 

representative to accommodate the additional security procedures.  Detention at a NDW gate or failure to adhere to the 

procedures provided herein will not be considered an exception to timely proposal delivery as addressed in FAR 52.215-

1, Instructions to Offerors – Competitive Acquisitions.   

 

(b)  Offerors hand carrying proposals shall call the contracting officer or contract specialist at least 48 hours prior to 

arriving at the WNY to make arrangements.  Offerors with proper credentials (CAC) can enter the WNY via the Isaac 

Hull Gate off M Street SE; other offerors must go to the O Street Gate, WNY Pass Office, where they will need to be 

sponsored onto the installation by a Government representative of the contracting officer.  Vehicles entering NDW are 

subject to random searches.  Packages should not be sealed as they are subject to inspection.  Classified material shall be 

prepared in accordance with current security requirements.  The contracting officer or contract specialist may receive the 

proposal and provide the offeror a receipt with the time and date of delivery. 

(c)  All offerors shall mark each RFP package with the name of the contracting officer and the contract specialist, their 

codes and phone numbers.  In the event you have not been provided with this information contact the person listed in 

block 5 of the SF 26 or block 7 of the SF 33. 
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HQ L-2-0014 NOTIFICATION OF USE OF NAVY SUPPORT CONTRACTORS FOR OFFICIAL CONTRACT 

FILES (NAVSEA) (APR 2004) 

 

 (a) NAVSEA may use a file room management support contractor, hereinafter referred to as "the support 

contractor", to manage its file room, in which all official contract files, including the official file supporting this 

procurement, are retained.  These official files may contain information that is considered a trade secret, proprietary, 

business sensitive or otherwise protected pursuant to law or regulation, hereinafter referred to as “protected 

information”.  File room management services consist of any of the following: secretarial or clerical support; data 

entry; document reproduction, scanning, imaging, or destruction; operation, management, or maintenance of paper-

based or electronic mail rooms, file rooms, or libraries; and supervision in connection with functions listed herein.   

 

(b) The cognizant Contracting Officer will ensure that any NAVSEA contract under which these file room 

management services are acquired will contain a requirement that: 

 

 (1) The support contractor not disclose any information; 

 

(2) Individual employees are to be instructed by the support contractor regarding the sensitivity of 

the official contract files; 

 

(3) The support contractor performing these services be barred from providing any other supplies and/or 

services, or competing to do so, to NAVSEA for the period of performance of its contract and for an additional three 

years thereafter unless otherwise provided by law or regulation; and, 

 

(4) In addition to any other rights the contractor may have, it is a third party beneficiary who has the right 

of direct action against the support contractor, or any person to whom the support contractor has released or 

disclosed protected information, for the unauthorized duplication, release, or disclosure of such protected 

information. 

 

(c) Execution of this contract by the contractor is considered consent to NAVSEA's permitting access to any 

information, irrespective of restrictive markings or the nature of the information submitted, by its file room 

management support contractor for the limited purpose of executing its file room support contract responsibilities.  

 

(d) NAVSEA may, without further notice, enter into contracts with other contractors for these services.  Contractors 

are free to enter into separate non-disclosure agreements with the file room contractor.  (Please contact Director, E 

Business Division for contractor specifics.)  However, any such agreement will not be considered a prerequisite 

before information submitted is stored in the file room or otherwise encumber the government.    

 

 

 

 

 

 

RMC L-2-0010   GOVERNMENT PROPERTY  IN POSSESSION OF OFFERORS 

 

 (a) This solicitation does not authorize the use, in performing the work under this solicitation, of any 

Government property except those items, if any, of Government furnished property specified in Section J.  If the 

offeror or any anticipated subcontractor requires the use, in performing the work proposed under this solicitation, of 

any other items if Government property in their possession or otherwise, under a facilities contract or other 

agreement independent of this solicitation, then the offeror shall so state by submitting the following with the offer: 

  (1) A list of description of all Government property in possession of the offeror and his anticipated 

subcontractors proposed to be used in a rent-free basis under this contract, which property is accountable under other 

contracts. 
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  (2) Identification of the facilities contract or other instrument under which the property is held, and the 

written permission of the Contracting Officer having cognizance of the property for use of that property. 

  (3) The months during which such property is to be available for use, which shall include the first, last, and 

all intervening months, and with respect to any such property which is to be used concurrently in performance of 

two or more contracts, the amounts of the respective uses in sufficient detail to support the pro-ration required by 

FAR 45.205, and  

  (4) The amount of rent, which would be charged for such use, computed in accordance with FAR 45.4, 

Contractor Use and Rental of Government Property. 
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Section M - Evaluation Factors for Award 

 

 

1.0 GENERAL 

 

The Government intends to award a single Fixed-Price contract to the offeror whose proposal represents the Best 

Value to the Government after evaluation in accordance with the evaluation factors below. The USS COLE (DDG 

67) FY18 EDSRA shall be competed on a coast-wide basis (East and Gulf Coasts). 

 

Offerors are advised that the Government intends to make award on the basis of initial proposals without conducting 

discussions with Offerors, but reserves the right to conduct discussions if determined by the Contracting Officer to 

be necessary (see paragraph (f)(4) of FAR 52.215-1). Therefore, each initial offer should contain the Offeror’s best 

terms from a price, technical and past performance standpoint. Statements and representations made in the Offeror’s 

proposal may be subject to verification by other sources or through an onsite survey by Navy evaluators. 

 

Offerors are advised that except for past performance information, the Government will not evaluate any proposal 

information not contained within the body of the proposal. Letters of transmittal and/or cover letters that forward the 

proposal to the Government are not considered part of the body of the proposal. 

 

2.0 BASIS OF AWARD 

 

The Government will make a source selection using the Lowest Price Technically Acceptable (LPTA) approach 

described in FAR 15.101-2. Award shall be made to the technically acceptable offeror, who is deemed responsible 

in accordance with FAR 9.104, who offers the lowest evaluated price proposal.   

 

In order to make a Best Value determination, the Government will evaluate the four (4) non-price factors for 

acceptability and the offeror’s total evaluated price as described in FAR 15.404. The factors are:  

 

Non- Price Factors 

Factor 1:  Eligibility Factor 

Factor 2:  Technical Capabilities 

Factor 3:  Past Performance 

Factor 4:  Resource Capacity 

 

Price Factor 

Factor 5: Price Factor 
 

EVALUATION FACTORS 

 

Factor 1 – Eligibility Factor:  

 

Basis of Evaluation - The objective of this factor is to determine whether the offeror has ownership or committed 

access to a pier capable of berthing and a dry dock capable of docking the USS COLE (DDG 67). 

 

The Government will assess the offeror’s eligibility using the Eligibility Criteria Data Sheet provided in Attachment 

S-5 of the solicitation. 

 

In order to be considered eligible for award, the offeror must: 

 

 Have a letter signed by the Principal identifying and confirming ownership or committed access (in the 

form of a letter signed by the subcontractor identifying and confirming committed access) to a pier capable 

of berthing the DDG-67 and a dry-dock capable of docking the DDG-67 at time of contract award. 

Evidence must be provided to prove the dry-dock will remain certified throughout the entire proposed use 

of the dry-dock in performance of this contract.  

 Have a Master Ship Repair Agreement or submit documentation for MSRA Equivalency.   
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Factor  2 – Technical Capabilities:   

 

The objective of this factor is to gauge the offeror's management and technical experience as a prime contractor in 

completing work similar to the USS COLE (DDG 67) FY18 EDSRA or other comparable vessel of similar size and 

complexity based on its response to the requirements identified in Section L of this solicitation. 

 

A relevant experience event is a single project/contract that demonstrates relevancy as defined in Section L 

requirements for this factor. To be rated as Acceptable in the Technical Capabilities factor, offerors must provide a 

relevant event, that includes both technical and management experience, completed or substantially complete within 

the past three (3) years as of the initial date of the solicitation. The Government will assess offerors’ relevant 

management and technical experience using the Technical Capabilities Data Sheet provided in Attachment S-1 of 

the solicitation. 

 

Factor  3 – Past Performance:   

 

The Government will measure how well an offeror has performed on relevant contracts in the past as an indicator of 

the offeror’s probability of meeting the solicitation requirements and an indicator of the successful performance on 

the current requirement. 

 

To develop the overall rating, the Government’s evaluation will take into account relevant contract information to 

the requirements of this solicitation submitted by each offeror as part of its proposal including the Past Performance 

Questionnaires (Attachment S-2) as well as other sources of information. Other sources of information for past 

performance may include, but are not limited to, an offeror’s past performance information from the Past 

Performance Information Retrieval System (PPIRS), the Federal Awardee Performance and Integrity Information 

System (FAPIIS), Electronic Subcontract Report System (eSRS), as well as any other sources reasonably available 

to the Government.   

 

For all offerors, the Government will consider historical compliance with the requirements of FAR Part 52.219-8 

(Utilization of Small Business Concerns). For large businesses, the Government will consider historical compliance 

with the requirements of FAR Part 52.219-9. 

 

Assessment of past performance will be a subjective assessment based on consideration of all relevant facts and 

circumstances. The Government is seeking to determine whether the offeror has consistently demonstrated a 

commitment to customer satisfaction and timely delivery of quality goods and services at fair and reasonable prices. 

 

If discussions are required, offerors will be given an opportunity to address unfavorable reports of past performance 

and the offeror's response, or lack thereof, will be taken into consideration. In particular, recent contracts will be 

examined to ensure that corrective measures have been put in place to prevent the reoccurrence of past performance 

problems. Prompt actions taken to correct performance problems will be a reflection of management concern for 

customer satisfaction; however, such action may not mitigate all negative performance trends.  

The Government’s past performance evaluation will focus on the following areas: 

 

 Cost Control 

 Schedule 

 Technical Performance  

 Subcontract Management 

 

In accordance with FAR 15.305(a) (2) (iv), an offeror without a record of relevant past performance or for whom 

information on past performance is not available, will not be evaluated favorably or unfavorably on past 

performance. If an offeror lacks relevant past performance information, the evaluators will assign a Neutral rating.  

In terms of Acceptable / Unacceptable, a Neutral rating is considered Acceptable. 
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Factor  4 – Resource Capacity:  

 

1. The objective of this factor is to evaluate the offeror's response to the Section L requirements for this factor 

in order to: 

 Assess the offeror’s understanding of what resources are required to successfully complete the 

highly complex USS COLE (DDG 67) FY18 EDSRA maintenance and modernization 

requirements. The Offeror’s response will be evaluated to assess whether the offeror conveys a 

detailed and complete picture of how it plans to complete the technical requirements;    

 

and 

 

 Assess the offeror’s resource capabilities as they pertain to the requirements of Section L of 

this solicitation. The offeror will be evaluated on the sufficiency of the personnel and facility 

resources that it proposes to satisfy the requirements of the USS COLE (DDG 67) FY18 

EDSRA. The offeror must clearly demonstrate that it has access to the required facilities and 

manpower required to execute the USS COLE (DDG 67) FY18 EDSRA. Additionally, the 

offeror will be evaluated on its ability to resolve resource issues as a result of schedule or 

requirements changes. 

 

RATINGS 

 

The ratings will be based on what is contained or referenced in the proposal, not on information obtained from other 

sources, with the exception of past performance information. Standards have been established to provide the same 

set of values for all evaluators. The objectives of using these standards are to promote uniformity in evaluation and 

to aid in the comparison and understanding of the evaluation results. The standards are set as follows: 

 

Factors 1, 2 & 4 –  

For Factors 1, 2 & 4, the adjectival rating reflects whether the information submitted in response to Factors 1, 2 & 4 

meet or do not meet the minimum requirements through an assessment of the proposal. The evaluation will identify 

any deficiencies in offeror’s proposals. Adjectival ratings for Factors 1, 2 & 4 are as follows: 

 

Adjectival Ratings for Factors 1, 2 & 4 

Rating Description 

Acceptable Proposal clearly meets the minimum requirements of the solicitation. 

Unacceptable Proposal does not clearly meet the minimum requirements of the solicitation. 

 

Factor 3 – Past Performance 

 

For Past Performance, the adjectival rating reflects whether the information submitted in response to the Factor 3 

meets or does not meet the minimum past performance requirements. Adjectival ratings for Factor 3 are as follows: 

 

Adjectival Ratings for Factor 3  

Rating Description 

Acceptable Based on the offeror’s performance record, the Government has a reasonable expectation 

that the offeror will successfully perform the required effort, or the offeror’s performance 

record is unknown. 

Unacceptable Based on the offeror’s performance record, the Government has no reasonable expectation 

that the offeror will be able to successfully perform the required effort. 

 

Factor 5  - Price  
 

The Government will analyze price proposals in accordance with FAR 15.404 using the information contained in 

Attachment J-4. Although award will be made based on an offeror’s total price, a price proposal that is found 
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unreasonable and/or unbalanced may be rejected. The Government will review the offeror’s CLIN and Work Item 

prices for the USS COLE (DDG 67) FY18 EDSRA to identify any significant disparities that may indicate a lack of 

understanding of contract requirements.  

 

Total evaluated price shall be calculated by adding: 

 

 The price of the basic contract line item numbers (CLIN) (this amount shall match the total price of all 

work items plus the incentive),  

 The price of all option CLINs,  

 The evaluated price of the Labor and Material Burden Rates Growth Price, and 

 If applicable, the value of the inter-port differential (as identified in Section L of this solicitation) 

 And then subtracting the Offeror’s price to support 009-72. 

 

PORT SECURITY BARRIERS – NAVSEA Standard Item 009-72 

As described in Section L, Offerors should provide a narrative of their plan to support 009-72. Plans shall 

be evaluated only for their reasonableness. The price to support 009-72 will not be included in the total 

evaluated price. 

 

Labor and Material Burden Rate Evaluated Price  

 

The Labor and Material Burden Rate evaluated Price shall be calculated in the following manner: 

 

1.  Multiply each proposed hour rate by the number of hours in attachment J-4 to yield the price. The hours 

are based on the typical number of change and growth hours for an EDSRA on a DDG 51 class ship. 

 

2.  Multiply the material burden rate proposed by the dollar value of material expected to be purchased (as 

described in attachment J-4) to yield the burdened material price. The material dollars are based on the 

typical amount of material purchased for growth and new work for an average EDSRA on a DDG 51 class 

ship. 

 

3.  Attachment J-4 will add the sum of  labor and the burdened material price to establish the Labor and 

Material Burden Rate Growth Price Evaluated Price. 

 

Offerors are advised that the number of hours and the material dollar value for the Labor and Material Burden Rates 

are for evaluation purposes only. While the hour and material dollar values are based on historical data and are 

indicative of the labor hours and the dollar value of material typically required for growth on an average EDSRA on 

a DDG 51 class ship, the proposed labor and material burden rates will be the fixed rates for the entire availability 

regardless of how many hours and how much material are procured. 

 

Inter-port Differential - The inter-port differential must be included in all offers proposing performance outside of 

USS COLE (DDG 67)’s Norfolk, VA homeport area and is calculated using foreseeable costs for fuel, towing and 

pilot charges, and travel to the contractor’s facility by applicable Government personnel (Management, Oversight, 

Assessment, Survey, Certification, and Ship's Force (to include relocation, sustainment, and crew training costs)).  

The following chart provides the values to be included in offerors’ price proposals, as applicable, to determine the 

offeror’s total evaluated price:   

 

Location* Differential 

Mayport, FL  $4,433,957 

Kittery, ME  $6,210,769  

Pascagoula, MS  $4,976,455  

Mobile, AL $5,510,917 
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*Offerors whose location is not listed in the above inter-port differential table shall submit a bidder’s question 

requesting an inter-port differential be calculated for the location of the offeror’s proposed place of performance for 

the USS COLE (DDG 67) FY18 EDSRA.   

 

Subcontracting Plan – The plan will be evaluated in accordance with FAR clause 19.704 and must meet all of the 

criteria to be considered Acceptable. 

  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.217-4  Evaluation Of Options Exercised At The Time Of Contract 

Award  

JUN 1988    

52.217-5  Evaluation Of Options  JUL 1990    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

HQ M-2-0006 EVALUATION OF PREVIOUSLY APPROVED SINGLE PROCESS INITIATIVE (NAVSEA) 

(NOV 1996) 

 

Previously approved Single Process Initiative (SPI) processes will be evaluated under the source selection criteria of 

the RFP.  If the successful offeror has previously approved SPI processes in the proposal, those SPI processes will 

be incorporated into the contract upon award. 

 

 

 

HQ M-2-0016 USE OF PAST PERFORMANCE INFORMATION RETRIEVAL SYSTEM – STATISTICAL 

REPORTING (PPIRS-SR) IN PAST PERFORMANCE EVALUATION (NAVSEA) (SEP 2009) 

 

(a)  Each offeror’s past performance shall be evaluated in accordance with FAR 13.106-2 or 15.305(a)(2), as 

applicable.  The Department of Defense (DOD) has authorized use of PPIRS-SR for use by DOD activities during 

the acquisition of supplies and services.  For purposes of this solicitation, contractor past performance will be based 

on data from PPIRS-SR.  The offeror’s quality and delivery classifications from PPIRS-SR will be used in 

conjunction with the offeror’s references, the criteria in FAR 13.106-2 or 15.305(a)(2), as applicable, and other 

provisions of this solicitation. 

 

(b)  The purpose of PPIRS-SR is to provide source selection officials with quantifiable past performance 

information regarding delivery and quality.  This information is collected from existing DOD reporting systems 

during the source selection process. 

 

(c)  Quality: PPIRS-SR collects quantifiable quality data from existing systems and uses that data to classify supplier 

performance by Federal Supply code or Federal Services Code (FSA group).  Based on comparisons among 

suppliers in a specific FSC group, PPIRS-SR sorts suppliers into color ratings representing the supplier’s overall 

quality performance based on the following indices: 

 

 Color  Position 

 Dark Blue Top 5% of suppliers in FSC group 

 Purple  Next 10% of suppliers in FSC group 

 Green  Next 70% of suppliers in FSC group 

 Yellow  Next 10% of suppliers in FSC group 

 Red  Bottom 5% of suppliers in FSC group 

 



N0002417R4438 

0001 

Page 108 of 108 

 

 

(Note: if all supplier ratings for a specific FSC group are equal, all suppliers with that group will be classified green.  

Suppliers with no history in PPIRS-SR will be displayed without a rating and, for evaluation, receive a neutral 

rating.) 

 

(d)  Delivery: supplier deliver past performance is classified in PPIRS-SR by the suppliers percentage of on-time 

deliveries.  On-time deliveries are calculated using the number of line items delivered and a weighting factor 

reflecting the length of time a delivery was overdue. 

 

(e)  PPIRS-SR classifications are determined monthly for each supplier and can be reviewed at 

http://www.ppirs.gov/.   

 

 

 

 

http://www.ppirs.gov/

