
 

CODE

(Hour)

PAGE(S)

until 10:00 AM local time 22 Jan 2021

X

A

X B

X C
X D

EX

X

G

F 116 - 125

126 - 155

X H 156 - 168

stacy .crisman1@navy .mil

RATING PAGE OF PAGES

7. ISSUED BY

(Date)

IMPORTANT - Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice.
Previous Edition is Unusable 33-134 STANDARD FORM 33 (REV.  9-97)

Prescribed by  GSA

FAR (48 CFR) 53.214(c)

DO-A7 1 168

(If other than Item 7)

15A. NAME 16. NAME AND TITLE OF PERSON AUTHORIZED TO
AND

ADDRESS
SIGN OFFER (Type or print)

OF
OFFEROR

AMENDMENT NO. DATE

15B. TELEPHONE NO (Include area code) 17. SIGNATURE15C. CHECK IF REMITTANCE ADDRESS 
IS DIFFERENT FROM ABOVE - ENTER

SUCH ADDRESS IN SCHEDULE.

18. OFFER DATE

1. THIS CONTRACT IS A RATED ORDER

UNDER DPAS (15 CFR 700)

2. CONTRACT NO.

N00024 8. ADDRESS OFFER TO

See Item 7

9. Sealed offers in original and 1 copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if

handcarried, in the depository located in

CAUTION - LATE Submissions, Modifications, and Withdrawals:  See Section L, Provision No. 52.214-7 or 52.215-1.  All offers are subject to all terms and 

Section L

conditions contained in this solicitation.

10. FOR INFORMATION 

      CALL:

A. NAME (NO COLLECT CALLS)

STACY CRISMAN 202-781-2015

11. TABLE OF CONTENTS

SOLICITATION/ CONTRACT FORM

SUPPLIES OR SERVICES AND PRICES/ COSTS

1

2 - 24

X I CONTRACT CLAUSES

DESCRIPTION/ SPECS./ WORK STATEMENT X

PACKAGING AND MARKING

25 - 63

64 - 66

J LIST OF ATTACHMENTS

INSPECTION AND ACCEPTANCE

DELIVERIES OR PERFORMANCE

67 - 72

73 - 78
X K

REPRESENTATIONS, CERTIFICATIONS AND

OTHER STATEMENTS OF OFFERORS

CONTRACT ADMINISTRATION DATA 79 - 87 X

SPECIAL CONTRACT REQUIREMENTS

OFFER  (Must be fully completed by offeror)
88 - 91 X M

L INSTRS., CONDS., AND NOTICES TO OFFERORS

EVALUATION FACTORS FOR AWARD

NOTE:  Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.

is inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite 

each item, delivered at the designated point(s), within the time specified in the schedule.

13. DISCOUNT FOR PROMPT PAYMENT     
(See Section I, Clause No. 52.232-8)

14. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments

AMENDMENT NO. DATE

to the SOLICITATION for offerors and related  
documents numbered and dated):

FACILITY

12. In compliance with the above, the undersigned agrees, if this offer is accepted within calendar days (60 calendar days unless a different period

SOLICITATION, OFFER AND AWARD

X

(X) SEC. DESCRIPTION (X) SEC. DESCRIPTION PAGE(S)

PART I - THE SCHEDULE

26. NAME OF CONTRACTING OFFICER (Type or print) 27. UNITED STATES OF AMERICA 28. AWARD DATE

EMAIL:TEL: (Signature of Contracting Officer)

CODE CODE

B. TELEPHONE (Include area code) C. E-MAIL ADDRESS

AWARD   (To be completed by Government)

19. ACCEPTED AS TO ITEMS NUMBERED 20. AMOUNT 21. ACCOUNTING AND APPROPRIATION

22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION:

10 U.S.C. 2304(c)(                 ) 41 U.S.C. 253(c)(               ) (4 copies unless otherwise specified)

23. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

24. ADMINISTERED BY (If other than Item 7) CODE 25. PAYMENT WILL BE MADE BY CODE

PART IV - REPRESENTATIO NS AND INSTRUCTIO NS

PART III - LIST O F DO CUMENTS, EXHIBITS AND O THER ATTACHMENTS

92 - 114

PART II - CO NTRACT CLAUSES

NAVAL SEA SYSTEMS COMMAND (HQ)

1333 ISAAC HULL AVE SE

WASHINGTON NAVY YARD, DC 20376-2030

FAX:

TEL:

FAX:

TEL:

NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

SOLICITATION

115

6. REQUISITION/PURCHASE NO.

N0002420NR41521

5. DATE ISSUED

03 Nov 2020

4. TYPE OF SOLICITATION

SEALED BID (IFB)

NEGOTIATED (RFP)

[    ]

[ X ]

3. SOLICITATION NO.

N0002420R5602



N0002420R5602 

0005 

Page 2 of 168 

 

 

Section B - Supplies or Services and Prices 
 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0001 

 

  Each   

 System/Hardware for SSDS MK2 

 FFP 

Not to exceed 3 shipsets 

See Notes A, J, and K 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

  

 

   

  

 

 NET AMT  

 

    

                   

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0002 

 

  Each   

OPTION Spares 

 FFP 

Not to exceed 5 shipsets 

Spares in support of CLIN 0001 

See Notes C, G, J, and K 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0003 

 

 58,800 Hours   

OPTION Engineering Services 

 CPFF 

See Notes C, D, and J 

FOB: Origin (Shipping Point) 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

 

 

 ESTIMATED COST  

 FIXED FEE  

 TOTAL EST COST + FEE 
 

   

     

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0004 

 

  Each   

OPTION Shore Site Matl Provisioned Items Order 

 FFP 

See Notes C, H, J, and K 

(Estimated Value: $20,950,000.00) 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0005 

 

  Each   

 SSDS MK2 EQUIPMENT 

 FFP 

NTE 3 Shipsets 

See Notes F, J, and K 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

  

 

   

  

 

 NET AMT  

 

    

                   

  

 

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0006 

 

  Each   

OPTION PIO Future SSDS MK2 EQUIPMENT 

 CPFF 

Provisioned Items Order Future SSDS MK2 EQUIPMENT  

See Notes C, F, H, and J 

(Estimated Value: $41,070,000.00) 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

 

 

 ESTIMATED COST  

 FIXED FEE  

 TOTAL EST COST + FEE 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0007 

 

 1 Lot   

OPTION Other Direct Costs 

 COST 

Other Direct Costs and Incidental Materials in support of CLIN 0003 

See Notes C, E, and J 

(Estimated Value: $1,000,000.00) 

 

FOB: Origin (Shipping Point) 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

 

 

 ESTIMATED COST  

   

     

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0008 

 

 1 Lot   

 Contract Data Requirements List 

 

NSP 

See Contract Data Requirements List (Exhibit A) 

See Note B 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

 

 

 ESTIMATED COST  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

0009 

 

 1 Each   

OPTION Data Rights License Upgrade Option 

 FFP 

See Notes C, I, and K 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

  

 

   

  

 

 NET AMT  

 

    

                   

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1001 

 

  Each   

OPTION System/Hardware for SSDS MK2 

 FFP 

Not to exceed 5 shipsets 

See Notes A, C, J, and K 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1002 

 

 1 Each   

OPTION Spares 

 FFP 

Not to exceed 5 shipsets 

Spares in support of CLIN 1001 

See Notes C, G, J, and K 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

  

 

   

  

 

 NET AMT  

 

    

                   

  

 

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1003 

 

 58,800 Hours   

OPTION Engineering Services 

 CPFF 

See Notes C, D and J 

FOB: Origin (Shipping Point) 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

 

 

 ESTIMATED COST  

 FIXED FEE  

 TOTAL EST COST + FEE 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1005 

 

  Each   

OPTION SSDS MK2 EQUIPMENT 

 FFP 

NTE 5 Shipsets 

See Notes C, F, J, and K 

 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

  

 

   

  

 

 NET AMT  

 

    

                   

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

1007 

 

 1 Lot   

OPTION Other Direct Costs 

 COST 

Other Direct Costs and Incidental Materials in support of CLIN 1003 

See Notes C, E, and J 

(Estimated Value: $1,000,000.00) 

 

FOB: Origin (Shipping Point) 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

 

 

 ESTIMATED COST  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2001 

 

  Each   

OPTION System/Hardware for SSDS MK2 

 FFP 

Not to exceed 5 shipsets 

See Notes A, C, J, and K 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

  

 

   

  

 

 NET AMT  

 

    

                   

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2002 

 

 1 Each   

OPTION Spares 

 FFP 

Not to exceed 5 shipsets 

Spares in support of CLIN 2001 

See Notes C, G, J, and K 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2003 

 

 58,800 Hours   

OPTION Engineering Services 

 CPFF 

See Notes C, D and J 

FOB: Origin (Shipping Point) 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

 

 

 ESTIMATED COST  

 FIXED FEE  

 TOTAL EST COST + FEE 
 

   

     

  

 

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2005 

 

  Each   

OPTION SSDS MK2 EQUIPMENT 

 FFP 

NTE 5 Shipsets 

See Notes C, F, J, and K 

 

 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

2007 

 

 1 Lot   

OPTION Other Direct Costs 

 COST 

Other Direct Costs and Incidental Materials in support of CLIN 2003 

See Notes C, E, and J 

(Estimated Value: $1,000,000.00) 

 

FOB: Origin (Shipping Point) 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

 

 

 ESTIMATED COST  

   

     

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

3001 

 

  Each   

OPTION System/Hardware for SSDS MK2 

 FFP 

Not to exceed 3 shipsets 

See Notes A, C, J, and K 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

3002 

 

 1 Each   

OPTION Spares 

 FFP 

Not to exceed 5 shipsets 

Spares in support of CLIN 3001 

See Notes C, G, J, and K 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

  

 

   

  

 

 NET AMT  

 

    

                   

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

3003 

 

 58,800 Hours   

OPTION Engineering Services 

 CPFF 

See Notes C, D and J 

FOB: Origin (Shipping Point) 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

 

 

 ESTIMATED COST  

 FIXED FEE  

 TOTAL EST COST + FEE 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

3005 

 

  Each   

OPTION SSDS MK2 EQUIPMENT 

 FFP 

NTE 3 Shipsets 

See Notes C, F, J, K 

 

 

 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

  

 

   

  

 

 NET AMT  

 

    

                   

  

 

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

3007 

 

 1 Lot   

OPTION Other Direct Costs 

 COST 

Other Direct Costs and Incidental Materials in support of CLIN 3003 

See Notes C, E, and J 

(Estimated Value: $1,000,000.00) 

 

FOB: Origin (Shipping Point) 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

 

 

 ESTIMATED COST  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

4001 

 

  Each   

OPTION System/Hardware for SSDS MK2 

 FFP 

Not to exceed 4 shipsets 

See Notes A, C, J, and K 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

  

 

   

  

 

 NET AMT  

 

    

                   

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

4002 

 

 1 Each   

OPTION Spares 

 FFP 

Not to exceed 5 shipsets 

Spares in support of CLIN 4001 

See Notes C, G, J, and K 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

4003 

 

 58,800 Hours   

OPTION Engineering Services 

 CPFF 

See Notes C, D and J 

FOB: Origin (Shipping Point) 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

 

 

 ESTIMATED COST  

 FIXED FEE  

 TOTAL EST COST + FEE 
 

   

     

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

4005 

 

  Each   

OPTION SSDS MK2 EQUIPMENT 

 FFP 

NTE 4 Shipsets 

See Notes C, F, J, and K 

 

 

 

 

 

FOB: Destination 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

  

 

   

  

 

 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

CLIN 

Number 

4007 

 

 1 Lot   

OPTION Other Direct Costs 

 COST 

Other Direct Costs and Incidental Materials in support of CLIN 4003 

See Notes C, E, and J 

(Estimated Value: $1,000,000.00) 

 

FOB: Origin (Shipping Point) 

PURCHASE REQUEST NUMBER: N0002420NR41521 

PSC CD: 1220 

 

 

 ESTIMATED COST  

   

     

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

B-215-H002 REFUNDS (SPARES AND SUPPORT EQUIPMENT) (NAVSEA) (OCT 2018) 

 

 (a)  In the event that the price of a spare part or item of support equipment delivered under this contract significantly 

exceeds its intrinsic value, the Contractor agrees to refund the difference.  Refunds will not be made to recoup the 

amount of cost decreases that occur over time due to productivity gains (excluding economic purchase quantity 

considerations) or changes in market conditions. 

 

(b)  For purposes of this requirement, the intrinsic value of an item is defined as follows: 

 

       (1)  If the item is one which is sold or is substantially similar or functionally equivalent to one that is sold in 

substantial quantities to the general public, intrinsic value is the established catalog or market price, plus the value of any 

unique requirements, including delivery terms, inspection, packaging, or labeling. 

 

       (2)  If there is no comparable item sold in substantial quantities to the general public, intrinsic value is defined as the 

price an individual would expect to pay for the item based upon an economic purchase quantity as defined in FAR 

52.207-4, plus the value of any unique requirements, including delivery terms, inspection, packaging or labeling. 

 

(c)  At any time up to two years after delivery of a spare part or item of support equipment, the Contracting Officer may 

notify the Contractor that based on all information available at the time of the notice, the price of the part or item 

apparently exceeds its intrinsic value. 

 

(d)  If notified in accordance with paragraph (c) above, the Contractor agrees to enter into good faith negotiations with 

the Government to determine if, and in what amount, the Government is entitled to a refund. 

 

(e)  If agreement pursuant to paragraph (d) above cannot be reached, and the Navy's return of the new or unused item to 

the Contractor is practical, the Navy, subject to the Contractor's agreement, may elect to return the item to the Contractor.  

Upon return of the item to its original point of Government acceptance, the Contractor shall refund in full the price paid.  

If no agreement pursuant to paragraph (d) above is reached, and return of the item by the Navy is impractical, the 

Contracting Officer may, with the approval of the Head of the Contracting Activity, issue a Contracting Officer's final 

decision on the matter, subject to Contractor appeal as provided in the "Disputes" clause (FAR 52.233-1). 
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(f)  The Contractor shall make refunds, as required under this requirement, in accordance with instructions from the 

Contracting Officer. 

 

(g)  The Contractor shall not be liable for a refund if the Contractor advised the Contracting Officer in a timely manner 

that the price it would propose for a spare part or item of support equipment exceeded its intrinsic value, and with such 

advice, specified the estimated proposed price, the estimated intrinsic value and known alternative sources or item, if 

any, that can meet the requirement. 

 

(h)  This requirement does not apply to any spare parts or items of support equipment whose price is determined through 

adequate price competition.  This requirement also does not apply to any spare part or item of support equipment if the 

Contractor submitted, and certified the currency, accuracy and completeness of, cost or pricing data applicable to the 

item.  

 

(End of text) 

 

 

 

 

B-227-H001 PROVISIONING TECHNICAL DOCUMENTATION – WITHHOLDING OF PAYMENT 

(NAVSEA) (OCT 2018) 

 

 (a) For the purpose of paragraph (c) of the "Progress Payments" clause of this contract, if included, the requirement 

that the Contractor develop and deliver Provisioning Technical Documentation (PTD) is considered to be a "material 

requirement of this contract," and Contractor failure to make adequate progress in the development of PTD, or to 

deliver acceptable PTD on a timely basis, may result in reduction or suspension of Progress Payments as provided in 

said paragraph. 

 

(b) The PTD is considered to be a part of the "Technical Data" specified to be delivered under this contract for the 

purposes of the "Technical Data--Withholding of Payment" (DFARS 252.227-7030) clause. The terms and 

conditions of the clause entitled "Limitation On Withholding of Payments (FAR 52.232-9), if included in this 

contract, shall not apply to withholding of payment for failure to make timely delivery of the PTD or delivery of 

deficient PTD. 

 

(End of text) 

 

 

 

B-231-H001 TRAVEL COSTS (NAVSEA) (OCT 2018) 

 

 (a)  Except as otherwise provided herein, the Contractor shall be reimbursed for its actual travel costs in accordance 

with FAR 31.205-46.  The travel costs to be reimbursed shall be those costs for which the Contractor has maintained 

appropriate documentation and which have been determined to be allowable, allocable, and reasonable by the 

Procuring Contracting Officer, Administrative Contracting Officer, or their duly authorized representative. 

 

(b)  Reimbursable travel costs include only that travel performed from the Contractor's facility to the worksite, in 

and around the worksite, and from the worksite to the Contractor's facility. 

 

(c)  Relocation costs and travel costs incidental to relocation are allowable to the extent provided in FAR 31.205-35; 

however, Procuring Contracting Officer approval shall be required prior to incurring relocation expenses and travel 

costs incidental to relocation. 

 

(d)  The Contractor shall not be reimbursed for the following daily local travel costs: 

 

   (i)  travel at U.S. Military Installations where Government transportation is available, 
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  (ii)  travel performed for personal convenience/errands, including commuting to and from work, and  

 

 (iii) travel costs incurred in the replacement of personnel when such replacement is accomplished for the 

Contractor's or employee's convenience. 

 

(End of text) 

 

 

 

B-232-H003 PAYMENTS OF FEE (S) (COMPLETION) (NAVSEA) (OCT 2018) 

 

(a) For purposes of this contract, "fee" means "target fee" in cost-plus-incentive-fee type contracts, "base fee" in 

cost-plus-award-fee type contracts, or "fixed fee" in cost-plus-fixed-fee type contracts. 

 

(b) The Government shall make payments to the Contractor, subject to and per the clause in this contract entitled "Fixed 

Fee" (FAR 52.216-8) or "Incentive Fee", (FAR 52.216-10), as applicable.  Such payments shall be equal to       

percent (     ) of the allowable cost of each invoice submitted by and payable to the Contractor pursuant to the clause 

of this contract entitled "Allowable Cost And Payment" (FAR 52.216-7), subject to the withholding terms and conditions 

of the "Fixed Fee" or "Incentive Fee" clause, as applicable (percentage of fee payable is based on fee dollars divided by 

estimated cost dollars including facilities capital cost of money).  Fee shall not be applied on Facilities Capital Cost of 

Money per FAR 15.404-4(c)(3) and DFARS 215-404-71-4.  Total fee(s) paid to the Contractor shall not exceed the fee 

amount(s) set forth in this contract. 

 

(c)  In the event of discontinuance of the work under this contract, or any specified phase of the contract, per the clause 

of this contract entitled "Limitation of Funds" (FAR 52.232-22) or "Limitation of Cost" (FAR 52.232-20), as applicable, 

the fee shall be equitably adjusted by mutual agreement to reflect the diminution of work.  If the adjusted fee is less than 

the sum of all fee payments made to the Contractor under this contract, the Contractor shall repay the excess amount to 

the Government.  If the adjusted fee exceeds all payments made to the Contractor under this contract, the Contractor 

shall be paid the additional amount, subject to the availability of funds.  In no event shall the Government be required to 

pay the Contractor any amount in excess of the funds obligated under this contract at the time of the discontinuance of 

work. 

 

(d)  Fee(s) withheld pursuant to the terms and conditions of this contract shall not be paid until the contract has been 

modified to reduce the fee(s) per paragraph (c) above, or until the Procuring Contracting Officer has advised the paying 

office in writing that no fee adjustment is required. 

 

(End of text) 

 

 

 

B-232-H005 PAYMENTS OF FEE(S) (LEVEL OF EFFORT)--ALTERNATE I (NAVSEA) (OCT 2018) 

 

(a)  For purposes of this contract, "fee" means "target fee" in cost-plus-incentive-fee type contracts, "base fee" in cost-

plus-award-fee type contracts, or "fixed fee" in cost-plus-fixed-fee type contracts. 

 

(b)  The Government shall make payments to the Contractor, subject to and per the clause in this contract entitled "Fixed 

Fee" (FAR 52.216-8) or "Incentive Fee", (FAR 52.216-10), as applicable.  Such payments shall be submitted by and 

payable to the Contractor pursuant to the clause of this contract entitled "Allowable Cost and Payment" (FAR 52.216-7), 

subject to the withholding terms and conditions of the "Fixed Fee" or "Incentive Fee" clause, as applicable. Fee paid per 

hour shall be based on total fee dollars divided by total hours to be provided. Total fee(s) paid to the Contractor shall not 

exceed the fee amount(s) set forth in this contract.  In no event shall the Government be required to pay the Contractor 

any amount in excess of the funds obligated under this contract. 

 

(End of text) 
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CLAUSES INCORPORATED BY FULL TEXT 

 

 
B-232-H006 LIMITATION OF COST OR LIMITATION OF FUNDS CLARIFICATION (NAVSEA) (OCT 2018) 

 

The clause entitled "Limitation of Cost" (FAR 52.232-20) or "Limitation of Funds" (FAR 52.232-22), as 

appropriate, shall apply separately and independently to each separately identified estimated cost. 

 

(End of text) 

  

 

 

SECTION B NOTES 

NOTE A 

Table 1 defines a shipset for CLIN 0001 and option CLINs 1001, 2001, 3001, and 4001. 

 

Note A - Table 1 

Nomenclature Ship Set Quantity 

OL-798(V)3/U - NSG(V)3  (PN: 8601115-000) 2 

OL-806(V)1 - APC-1  (PN: 8601117) 1 

OL-806(V)2 - APC-2  (PN: 8601117) 1 

TI-16 VIDMAR MAM Cabinet  (PN: 8623280-001) 1 

AN/PYM-5 PMA Laptop  (PN: 8499738-500) 3 

 

Table 2 below establishes stepladder pricing for base contract line items CLIN 0001, and if Option CLINs are 

exercised; 1001, 2001, 3001, and 4001. The respective Section B amounts under each CLIN shall be established 

through unilateral modification in accordance with Section I clause FAR 52.217-7 and the stepladder pricing in 

Table 2. Once exercised, the Government retains the right to unilaterally increase the quantity procured under any of 

these line items as long as it occurs before the latest option exercise date stated under FAR 52.217-7.  If this quantity 

increase occurs within a 60-day period of other quantities procured under any of these CLINs, then pricing for all 

hardware under these line items procured within this 60-day period shall be adjusted to the unit price from the 

stepladder pricing appropriate for the total quantity being procured, regardless of the configuration and individual 

quantity per CLIN being procured.  The Government shall retain the unilateral right to amend the previously issued 

contract modifications at the final quantity price within any 60-day period.  The Section B firm-fixed-price (FFP) 

amount and the funding provided in each modification issued shall be unilaterally established utilizing the stepladder 

pricing detailed in the table below.  For quantity increases not occurring within a 60-day period of when other 

quantities are exercised under the line item, the Government will use the unit pricing from the stepladder pricing 

applicable to the quantity of hardware being added and the pricing of previous quantities under said line item shall 

not change. 

 

For funding and administrative purposes, at the time of award and/or option exercise and any quantity purchase 

increases, the Contracting Officer may unilaterally establish separately priced CLINs or subcontract line items 

(SLINs) for the items to be procured. The final unit price will be based on the total number of Shipsets purchased 

within that 60-day timeframe. The Government retains the unilateral right to amend any previously issued 

modifications to adjust the final unit price procured during a given 60-day period.  At the time of award, the 

Government will determine the quantity of base CLIN 0001. As administrative placeholders, the Government will 

enter the minimum stepladder QTYs and the corresponding proposed unit prices for all stepladder Option CLINs. 

The Government reserves the right to unilaterally adjust the quantity and unit price of each stepladder Option CLIN 

in accordance with (IAW) this Note (Note A), if and to the extent said Option CLINs are exercised. 
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Note A – Table 2 

SSDS MK2 System/Hardware Shipset Unit Pricing 

CLIN 1 Shipset 2 Shipsets 3 Shipsets 4 Shipsets 5 Shipsets 

0001      

1001      

2001      

3001      

4001      

 

NOTE B 

Contract Data Requirements List (CDRLs) to be delivered under CLIN 0008 are Not Separately Priced. Offeror shall 

complete the “Price Group” and “Estimated Total Price” blocks of each data item on the Contract Data Requirements 

List(s), attached hereto. 

 

NOTE C 

Option item to which the option clause in Section I, 52.217-7 VAR I OPTION FOR INCREASED QUANTITY—

SEPARATELY PRICED LINE ITEM (MAR 1989) (NAVSEA VARIATION I) (OCT 2018), applies and which is 

to be supplied only if and to the extent said option is exercised. 

 

NOTE D 

The quantity of hours displayed on each line item represents a maximum ceiling number of labor hours and does not 

indicate that the Government may require or task this number of hours during contract performance, or any hours at 

all.  

  

[NOTE: TABLE WILL BE COMPLETED AT AWARD BASED ON OFFEROR’S PROPOSAL. The composite 

rate/hour is calculated by dividing the proposed Section B cost plus fee amount by the associated hours and 

rounding to the nearest penny.] 

  

NOTE D – TABLE 1 

LINE 

ITEM(S) 
HOURS 

ESTIMATED 

COST 

FIXED FEE 

(x%) 

TOTAL 

ESTIMATED 

COST AND FEE 

COMPOSITE 

RATE/HOUR 

0003 58,800     

1003 58,800     

2003 58,800     

3003 58,800     

4003 58,800     

*In the event of any inconsistency between the above table and the Section B CLIN pricing, the Section B 

CLIN pricing shall take precedence. 

 

Hours may be transferred between CLINs in differing years of performance base or option years (e.g., from 0003 to 

1003), provided such realignments are accomplished via bilateral modification.  

 

*The offeror shall divide the proposed fee for each CLIN by the quantity of labor hours indicated to complete the 

table.  Fee is calculated based on cost less FCCOM; if FCCOM is proposed, necessary columns may be added. 

 

NOTE E 

The estimated value of the Other Directs Costs associated with performance of Engineering Services (CLINs 0003, 

1003, 2003, 3003, 4003) is as follows:  
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Note E – Table 1 

CLIN 0007 1007 2007 3007 4007 

Other Direct Costs 

(Cost Only) 
$1,000,000 $1,000,000 $1,000,000 $1,000,000 $1,000,000 

 

The estimated value of Other Direct Costs (ODCs) does not indicate that the Government will necessarily require 

this amount or any at all. 

 

NOTE F 

The configuration and quantity may change based on ship class as identified in Table 1.  Tables 2 through 6 below 

establish stepladder pricing for CLIN 0005, and Option CLINs 1005, 2005, 3005, 4005 and, if required, under PIO 

orders on CLIN 0004 (see NOTE J for additional pricing information). The Section B amounts shall be established 

through unilateral modification in accordance with Section I clause 52.217-7 and the stepladder pricing in the tables 

below. The Government may procure a selection of the items identified in the tables below. Furthermore, the 

Government has the right to unilaterally increase the quantity procured for each of the specific hardware items 

identified in the tables (Option CLINs 0005, 1005, 2005, 3005, 4005 and under PIO orders on CLIN 0004) as long 

as it occurs before the latest option exercise date stated under Section I clause 52.217-7. If a quantity increase for a 

specific hardware item occurs within a 60-day period of other quantities procured for that item, then pricing for the 

total quantity procured for that specific hardware item within this 60-day period shall be adjusted to the unit price 

from the stepladder pricing tables below for the total quantity procured of that item. Conversely, for quantity 

increases of a specific hardware item not occurring within a 60-day period, the Government will utilize the unit 

pricing from the stepladder pricing tables below applicable to the quantity of each specific hardware item and the 

pricing of previous quantities procured of each hardware item shall not change. For funding and administrative 

purposes, at the time of option exercise and quantity purchase increases, the Contracting Officer may unilaterally 

establish separately priced contract line items (CLINs) or subline items (SLINs). The Section B firm-fixed-price 

(FFP) amount and the funding provided in each modification shall be unilaterally established based on the 

stepladder pricing in the tables below. Therefore, the final unit price of any specific item will be based on the total 

number of units procured for that item within that 60-day timeframe. The Government will retain the unilateral right 

to amend issued modifications at the final unit price. 

 

Note F - Table 1 

Quantity of Parts per Ship Set 

Hardware CVN LHA LHD LPD LSD 

ASTABS  (PN: 51-17243-101) 25 27 27 0 0 

ASTAB Controllers (PN: 8601092-000) 5 7 7 0 0 

CLSD (PN: 8623337-000) 2 2 2 2 0 

CMSD (PN: 8499592) 0 0 0 0 3 

CV-4437A - MPE-A (PN: 8623438-000) 5 4 4 2 2 

CV-4437C - MPE-C (PN: 8578275) 1 1 1 0 0 

CV-4437G - MPE-E (PN: 8578277) 1 0 0 0 0 

CV-4437G - MPE-F (PN: 8578278) 2 6 6 4 0 

 

 

Note F - Table 2 

SSDS MK2 Equipment CVN Shipset Unit Pricing 

CLIN 1 Shipset 2 Shipsets 3 Shipsets 4 Shipsets 5 Shipsets 

CLIN 0005 $ $ $ 
 

 

CLIN 1005 $ $ $ $  
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CLIN 2005 $ $ $ $  

CLIN 3005 $ $ $ 
 

 

CLIN 4005 $ $ $ $  
      

Note F - Table 3 

SSDS MK2 Equipment LHA Shipset Unit Pricing 

CLIN 1 Shipset 2 Shipsets 3 Shipsets 4 Shipsets 5 Shipsets 

CLIN 0005 $ $    

CLIN 1005 $ $    

CLIN 2005 $ $    

CLIN 3005 $ $    

CLIN 4005 $ $    
      

Note F - Table 4 

SSDS MK2 Equipment LHD Shipset Unit Pricing 

CLIN 1 Shipset 2 Shipsets 3 Shipsets 4 Shipsets 5 Shipsets 

CLIN 0005 $ $ $   

CLIN 1005 $ $ $   

CLIN 2005 $ $ $   

CLIN 3005 $ $ $   

CLIN 4005 $ $ $   
      

Note F - Table 5 

SSDS MK2 Equipment LPD Shipset Unit Pricing 

CLIN 1 Shipset 2 Shipsets 3 Shipsets 4 Shipsets 5 Shipsets 

CLIN 0005 $ $ $   

CLIN 1005 $ $ $ $ $ 

CLIN 2005 $ $ $ $ $ 

CLIN 3005 $ $ $   

CLIN 4005 $ $ $ $  
      

Note F - Table 6 

SSDS MK2 Equipment LSD Shipset Unit Pricing 

CLIN 1 Shipset 2 Shipsets 3 Shipsets 4 Shipsets 5 Shipsets 

CLIN 0005 $ $    

CLIN 1005 $ $    

CLIN 2005 $ $    

CLIN 3005 $ $    

CLIN 4005 $ $    
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NOTE G 

 

The shipset for CLIN 0002 Spares is defined in Attachment J-03.  Table G-1 establishes stepladder pricing for 

Option CLINs if exercised; 0002, 1002, 2002, 3002, and 4002. The respective Section B amounts under each CLIN 

shall be established through unilateral modification in accordance with Section I clause FAR 52.217-7 and the 

stepladder pricing in Table G-1 below. Once exercised, the Government retains the right to unilaterally increase the 

quantity procured under any of these line items as long as it occurs before the latest option exercise date stated under 

FAR 52.217-7.  If this quantity increase occurs within a 60-day period of other quantities procured under any of 

these CLINs, then pricing for all hardware under these line items procured within this 60-day period shall be 

adjusted to the unit price from the stepladder pricing appropriate for the total quantity being procured, regardless of 

the configuration and individual quantity per CLIN being procured.  The Government shall retain the unilateral right 

to amend the previously issued contract modifications at the final quantity price within any 60-day period.  The 

Section B Firm Fixed Price (FFP) amount and the funding provided in each modification issued shall be unilaterally 

established utilizing the stepladder pricing detailed in the table below.  For quantity increases not occurring within a 

60-day period of when other quantities are exercised under the line item, the Government will use the unit pricing 

from the stepladder pricing applicable to the quantity of hardware being added and the pricing of previous quantities 

under said line item shall not change. 

 

For funding and administrative purposes, at the time of award and/or option exercise and any quantity purchase 

increases, the Contracting Officer may unilaterally establish separately priced CLINs or SLINs for the items to be 

procured. The final unit price will be based on the total number of Shipsets purchased within that 60-day timeframe. 

The Government retains the unilateral right to amend any previously issued modifications to adjust the final unit 

price procured during a given 60-day period. 

 

Note G – Table 1 

CLIN 1 Shipset 2 Shipsets 3 Shipsets 4 Shipsets 5 Shipsets 

0002      

1002      

2002      

3002      

4002      

  

NOTE H 

It is understood and agreed that the Government has no obligation under this contract to issue any orders hereunder. 

Orders will be placed in accordance with the terms and conditions of Section C clause titled C-217-H001, 

PROVISIONED ITEMS ORDERS—BASIC (NAVSEA). Funding will be provided with each order that is placed.   

Pricing will be set forth on each Provisioned Items Order (PIO). The Offeror shall not propose these items. The 

Government will apply the Attachment J-10, PIO Burdened Pricing Rates, fully-burdened rates to the direct labor 

and direct material bases to derive the total FFP or CPFF for each order. The negotiated profit/fee rate for any PIO 

under this contract shall be [TO BE COMPLETED AT AWARD BASED ON OFFEROR’S PROPOSAL].   

 

NOTE I 

Data Rights License Upgrade Option – If the Offeror so chooses, the Offeror shall fill this in with their proposed 

cumulative price for those rights which the Offeror is willing to sell in accordance with Section L.  The cumulative 

Data Rights License Upgrade Option price is a summation of the Section J series of Attachments labeled J-06B, J-

07B, J-08B, and J-9B. 

 

NOTE J 

For the purposes of contract funding and administration, the Government may unilaterally establish priced alpha 

SLINs (i.e., deliverable subline items per FAR 4.1004(a)) under this contract line item.  

 

NOTE K 
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Until such time as the Class Deviation 2020-O0010, Progress Payment Rates is rescinded, the Contracting Officer 

will unilaterally update FAR 52.232-16 to FAR 52.232-16, Progress Payments (DEVIATION 2020-O0010) at 

award of the contract (for the base period), and each option exercise (for the option being exercised). 
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Section C - Descriptions and Specifications 

 

.. 

C-1 CONTRACT LINE ITEM DESCRIPTIONS 

 

 

CLIN 0001 (If exercised 1001, 2001, 3001, 4001) – System/Hardware for SSDS MK2. 

The Contractor shall manufacture, assemble, test, and deliver OL-798(V)3/U Network Server Group (NSG(V)3), 

OL-806(V)1 Auxiliary Processing Cabinet (APC), OL-806(V)2 APC, Maintenance Assist Module (MAM) Cabinet 

and Portable Maintenance Aid (PMA) laptop in accordance with the applicable Technical Data Packages 

(Attachment J-02) and the requirements defined in the Statement of Work (SOW) of this contract. 

  

OPTION CLIN 0002 (If exercised 1002, 2002, 3002, 4002) – Spares. 

The Contractor shall procure, manufacture, assemble test, where applicable, and deliver spares in accordance with 

Spares list (Attachment J-03). 

 

CLIN 0003 (If exercised 1003, 2003, 3003, 4003) - Engineering Services. 

The Contractor shall provide Engineering Services (ES), conduct engineering studies, provide engineering 

analysis and trade-off studies, and/or support engineering changes as directed by the Government.   

 

OPTION CLIN 0004 - Shore Site Material Provisioned Items Orders. 

The Contractor shall manufacture, assemble, test, and deliver Tactical Equivalent Shore Site Material in accordance 

with the applicable Technical Data Packages (Attachment J-02) and the requirements defined in the Statement of 

Work (SOW) of this contract.   

 

CLIN 0005 – (If exercised 1005, 2005, 3005, 4005)  SSDS MK2 Equipment. 

The Contractor shall manufacture, assemble, test, and deliver Automatic Status Boards (ASTABS), ASTAB 

Controllers, Color Large Screen Displays (CLSD), CV-4437C/E/F/G – Multi-Purpose Enclosures (MPE), in 

accordance with the applicable Technical Data Packages (Attachment J-02) and the requirements defined in the 

Statement of Work (SOW) of this contract. 

 

OPTION CLIN 0006 – Provisioned Item Orders (PIO) Future SSDS MK2 Equipment. 

The Contractor shall furnish the supplies or services ordered by the Government. See the clause under Section C 

of this contract entitled C-217-H001, PROVISIONED ITEMS ORDER- BASIC (NAVSEA). 

 

CLIN 0007 (If exercised 1007, 2007, 3007, 4007) - Other Direct Costs (ODC). 

The Contractor shall provide any travel or other direct costs consumed in the performance of the required 

Engineering Services in accordance with the statement of work.  

 

CLIN 0008 - Contract Data Requirements List (CDRL). 

The data to be delivered hereunder shall be prepared in accordance with the requirements of this contract and the 

CDRL, DD Form 1423 (Exhibit A).   

 

CLIN 0009 – (If exercised) Data Rights License Upgrade Option. 

The Contractor shall grant to the Government enhanced data rights for those Commercial and Noncommercial 

Technical Data (TD), Computer Software (CS), and Computer Software Documentation (CSD) items for which the 

Contractor provided an option price for procurement of greater rights than the level specified in its list(s) of asserted 

restrictions. 

 

SECTION C-2 STATEMENT OF WORK 

 

1.0 DESCRIPTION OF THE EFFORT. 

The Contractor shall manufacture, assemble, test, package, and ship principal component assemblies, tactical 

equivalents, spares and provisioned items for the Ship Self Defense System (SSDS) Mk 2. These SSDS assemblies 

were developed through a Technology Insertion (TI) effort, to take advantage of significant improvements in 



N0002420R5602 

0005 

Page 26 of 168 

 

 

processor and network switch technologies. The SSDS is installed in carrier and amphibious ship classes: CVN 68 

class, CVN 78 class, LPD 17 class, LHD 1 class, LHA class, and LSD 41/49 classes.  

 

1.1 Scope. 

 

The scope includes hardware production, assembly, configuration, test, packaging, and shipment of the principal 

component assemblies, tactical equivalents, spares and provisioned items for the Ship Self Defense System (SSDS) 

Mk 2. Engineering Services scope includes production problem identification, resolution of Diminishing 

Manufacturing Sources and Material Shortages (DMSMS) with the government as well as obsolescence, repairs, and  

engineering changes. 

 

The SSDS component assemblies named above are defined in the Technical Data Packages (TDPs) (Attachment J-

02), provided as Government Furnished Information (GFI) (Attachment J-02). 

 

The Contractor’s obligation to perform this contract is in no way conditioned upon the Government provision of any 

facilities, material, property, equipment, services, or information, except as may otherwise expressly be provided 

herein.  The contractor’s facilities shall be cleared in accordance with the attached DD 254 (Attachment J-01).  

 

The Contractor shall ensure personnel coming in contact with; developing and designing; repairing, maintaining and 

updating; or handling classified material, data, or hardware, in a Secret Government space or another contractor’s 

facility, hold a valid SECRET clearance and shall be U.S. citizens exclusively. The Contractor shall have access to 

classified information only at another contractor's facility or a government activity.   

 

The Government has identified the Program Manager, Production Operations Manager and Supply Chain Manager 

as Key Personnel, all of whom shall be 100% dedicated to the contract. 

 

1.2 Data Rights (All CLINs). 

 

In accordance with law and policy and with the provisions of this contract, Contractor personnel shall perform as 

required by this contract, and such work shall include working in cooperation and collaboration with Government 

personnel. 

 

Performance of this contract work shall require the Contractor to access and in use of Government provided data 

(Attachment J-02) such as software, documentation, technical data, process and report templates, and the like. All 

software, documentation, technical data, and the like generated from such access and use shall remain Government-

owned data and shall be included in an appropriate technical report or other deliverable. 

 

The Contractor’s use of, and access to, Government-owned data shall neither constitute nor create Contractor rights 

or license to, such data; the only Contractor permissions to use and access the data shall be those necessarily 

required by the Contractor to perform the work herein. 

 

2.0 APPLICABLE DOCUMENTS. 

 

The following documents are applicable to the tasks described herein and are for use by the Contractor in the 

fulfillment of those tasks as described. These documents may be updated periodically; therefore, the Contractor shall 

comply with the latest versions unless instructed otherwise by the Government. In the event of any conflict between 

this SOW and the documents cited therein, the order of precedence defined in FAR 52.215-8 shall govern.  

 

2.1 Government Documents. 

 

Title Date 

SOP/13/SSDS/003 Standard Operating Procedure 

(SOP) for Serialization of SSDS MK2 Equipment and 

Configuration Items (CI’s) 

3 Jun 2013 

P(A)-1001 SSDS MK2 IUID Implementation Plan Sep 2013 
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2.2 Military Standards (MIL-STD). 

 

Title Date 

MIL-D-23140D Military Specification, Drawings, 

Installation Control, For Electronic Equipment 

30 Apr 1982 

MIL-STD-31000B DoD Standard Practice, Technical 

Data Packages 

31 Oct 2018 

MIL-STD-130N w/ CHANGE 1 Standard Practice, 

Identification Marking of U.S. Military Property 

16 Nov 2012 

MIL-STD-196G Joint Electronics Type Designation 

Automated System (JETDAS) 

30 May 2018 

MIL-STD-882E Standard Practice, System Safety 11 May 2012 

MIL-STD-1472G Design Criteria Standard, Human 

Engineering 

11 Jan 2012 

MIL-STD-2073-1E w/ CHANGE 4 Standard Practice 

for Military Packaging 

22 Apr 2019 

MIL-STD-3018-Chg-2  Parts Management 2 Jun 2015 

MIL-STD-461G  Requirements for Control of 

Electromagnetic Interference Characteristics of 

Subsystems and Equipment 

11 Dec 2015 

MIL-DTL-901E  Detail Specification, Shock Tests, 

H.I. (High Impact) Shipboard Machinery, Equipment, 

and Systems Requirements For Department of Defense 

20 June 2017 

MIL-STD-130  26 Aug 2019 

 

2.3 DoD/DoN Regulations, Directives and Instructions. 

 

Title Date 

DoDI 4140.1-R DoD Supply Chain Material 

Management Regulation 

23 May 2003 

Miscellaneous DoD Documents, Department of 

Defense Guide to Uniquely Identifying Items Assuring 

Valuation, Accountability and Control of Government 

Property, Version 2.5 

15 Sep 2012 

DoD 5000.1 The Defense Acquisition System 12 May 2003 

Miscellaneous DoD Documents, Under Secretary of 

Defense Memorandum; Instructions for Modular Open 

Systems Approach (MOSA) Implementation  

07 July 2004 

DoD 8750.01-M  Information Assurance Workforce 

Improvement Program  

(as amended, 10 Nov 2015) 

DoDD 8140.01  Cyberspace Workforce Management 31 July 2017 

DoDI 8510.01  Risk Management Framework (RMF) 

for DoD Information Technology 

28 July 2017 

DoDI 8500.01 Cybersecurity 7 OCT 2019 

DoDD 5220.22  National Industrial Security Program 

(NISP)  

1 May 2018 

DoD Instruction 5000.02T, “Operation of the Defense 

Acquisition System”  

(Change 7) 21 Apr 2020 

DoDD 5200.47E  Anti-Tamper (AT) 01 Aug 2018 

DoD Instruction 5200.48, Controlled Unclassified 

Information 

06 Mar 2020 

DoD Instruction 4140.67, DoD Counterfeit Prevention 

Policy 

26 Apr 2013 
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2.4 SECNAV and OPNAV Instructions and Memoranda. 

 

Title Date 

ASN(RD&A) Memorandum, Diminishing 

Manufacturing Sources and Material Shortages 

(DMSMS) Management Guidance 

27 Jan 2005 

ASN(RD&A) Memorandum, Diminishing 

Manufacturing Sources and Material Shortages 

(DMSMS) Program Management Plans and Metrics 

12 Apr 2005 

ASN(RD&A) Publication, Diminishing Manufacturing 

Sources and Material Shortages Management Plan 

Guidance 

Jul 2016 

SECNAVINST 5510.36B, Department of the Navy 

Information Security Program 

12 Jul 2019 

 

2.5 NAVSEA and PEO IWS Regulations, Directives and Instructions. 

 

Title Date 

PEO IWS 10 CVN 78 Combat System Risk 

Management Plan 

30 Nov 2016 

PEO IWS Naval Systems Engineering Directorate 

Integrated Warfare Systems Engineering Technical 

Review Manual (TRM) Version 3.0 

27 Mar 2020 

PEOIWSINST 5239.1A PEO IWS Surface Navy 

Combat System Cybersecurity 

27 Sep 2018 

PEO IWS INST 3058.1 Risk Management 2 Aug 2004 

Configuration Management Plan (CMP) for the Ship 

Self Defense System V1.1 

22 FEB 2016 

SSDS/ACDS Commercial OFF-THE-SHELF AND 

NON-DEVELOPMENTAL ITEM Diminishing 

Manufacturing Sources and Material Shortages 

(DMSMS) Management Plan Rev 7 

26 May 2015 

PEO IWS WS 35511B, SSDS System/Subsystem 

Specification Rev B 

07 Mar 2003 

Configuration Management Policy and Guidance 21 Jul 2004 

 

2.6 Military Handbooks and DoD Guidance. 

 

Title Date 

MIL-HDBK-217F w/ Notice 2 Reliability Prediction of 

Electronic Equipment 

28 Feb 1995 

MIL-HDBK-881D w/ Notice 1 Work Breakdown 

Structures (WBS) for Defense Material Items 

19 Jun 2018 

MIL-HDBK-61B Configuration Management 

Guidance 

10 Sep 2002 

NAVSUP P-485 Volume I, Rev 3 Naval Supply 

Procedures Afloat Supply 

21 Oct 1997 

PEOC4I/USAF Net-Centric Implementation, v3.5 03 Jan 2013 

MIL-HDBK-251 Reliability/Design Thermal 

Applications 

19 Jan 1978 

MIL-HDBK-470A  Designing and Developing 

Maintainable Products and Systems, Vol.1 
31 May 2012 
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MIL-HDBK-502  Acquisition Logistics Handbook 20 Jan 2005 

MIL-HDBK-1785  System Security Engineering 

Program Management Requirements, Notice 1 

22 April 2014 

 

 

2.7 Non-Government Documents. 

 

Title Date 

ANSI/EIA 632-1998 American National/Standards 

Institute (ANSI)/ Electronic Industries Alliance (EIA) 

Processes For Engineering a System 

7 Jan 1999 

ANSI/ASQC Q9001-2000 Quality Systems – Model 

for Quality Assurance In Design, Development 

Production, Installation and Servicing 

13 Dec 2000 

IEEE 1220-2005 IEEE Standard for Application and 

Management of the Systems Engineering Process 

15 Sep 2005 

ASME Y14.24-2012 Types and Applications of 

Engineering Drawings 
05 Apr 2013 

ASME Y14.100-2017 Engineering Drawing Practices 2017 

ASME Y14.24M-1999 1999 

ISO 9001:2015 Quality Management Systems – 

Requirements 
2015 

AIAA R-100, Revision A, 2001 - Recommended 

Practice for Parts Management 
Jan 2001 

ANSI/EIA 649  National Consensus Standard for 

Configuration Management 
10 Jul 1998 

SAE AS5553 C-Counterfeit Electrical, Electronic, and 

Electromechanical (EEE) Parts; Avoidance, Detection, 

Mitigation, and Disposition 

26 Mar 2019 

 

 

 

2.8 Availability of Documents. 

 

Copies of military handbooks, instructions, standards and specifications and DoD adopted non-Government 

standards may be obtained in accordance with Federal Acquisition Regulation (FAR) 1.105-2 (c). Copies of 

specifications, standards and data item descriptions cited in this solicitation, if listed in the DoD Index of 

Specifications and Standards (DoDISS) or the Acquisition Management Systems and Data Requirements Control 

List, DoD 5010.12-L (Dec 2003) may be obtained from: 

 

(a) ASSIST database via the Internet at (https://assist.dla.mil/online/start/); 

(b) DoD issuances (http://www.dtic.mil/whs/directives); 

(c) DoN issuances (http://doni.daps.dla.mil/default.aspx); 

(d) PEO IWS 10 documents are included in the Government Furnished Information (GFI) (Attachment J-02); 

(e) By submitting a request to the Department of Defense Single Stock Point (DoDSSP) Building 4, 700 

Robbins Avenue, Philadelphia, PA 19111-5094 

(f) Naval Systems Data Support Activity (NSDSA) website at: (https://nsdsa2.phdnswc.navy.mil/) 

 

Copies of non-Government publications, not listed in the DoDISS, may be obtained from the respective industry 

association. Requests for copies of documents not available from either source should be directed to the Contracting 

Officer’s Representative (COR).  

 

3.0 REQUIREMENTS. 

 

The following requirements shall be maintained throughout the life of this contract: 

Manufacturing Facility Location - All manufacturing facilities used to produce the Ship Self Defense System 

(SSDS) Mk 2 assemblies shall be within the continental United States. 

http://www.dtic.mil/whs/directives)%3B
http://www.dtic.mil/whs/directives)%3B
http://doni.daps.dla.mil/default.aspx)%3B
http://doni.daps.dla.mil/default.aspx)%3B
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Supply Chain Management – All assemblies and supply chain management shall be procured from facilities within 

the United States. 

 

3.1 General. The work required by this contract for the SSDS Mk 2 assemblies, shall be performed in accordance 

with the SOW, and meet the requirements of the Technical Data Packages (TDPs), the SSDS System/Subsystem 

Specification (WS 35511B), the respective Critical Item Development Specifications (CIDS), provided as GFI, and 

the Contract Data Requirements  List (CDRL), DD Form 1423-1. Program information, deliveries and data shall be 

handled in accordance with the Contract Security Specification, (DD Form 254), (Attachment J-01). 

 

3.2 Program Management and Control (All CLINs).  The Contractor shall provide program management 

oversight to ensure all work conducted within this contract is planned and executed in a manner that will achieve all 

quality, schedule, and cost objectives.  

 

3.2.1 Program Management Office.  The Contractor shall establish a Program Management Office that is 

responsible for the management and control of the Program Management Plan (CDRL A001) elements in order to 

support the successful on-time delivery in accordance with the agreed to Contract Delivery Dates.  The Program 

Management Plan shall incorporate detailed production planning, milestones, and metrics capable of supporting the 

execution of all tasks required by the Contract and this SOW.  The Program Management Plan ensures all work 

associated with this contract is clearly and concisely demonstrated and meets all technical objectives within the 

Contractor’s established cost and schedule baseline.  

 

Deliverable Data Item (See DD-1423): 

CDRL A001: “Program Management Plan” 

 

3.2.2 Program Manager.  The Contractor shall designate a full time Program Manager (PM) who is 100% 

dedicated to this contract and will ensure all work conducted within this contract is planned and executed in a 

manner that will achieve all management, technical, logistics, budget, and schedule objectives.  The Contractor shall 

communicate and document its plans, processes and approaches to meet all program requirements. The Contractor 

designated PM shall have the necessary authority to utilize the company’s resources to assure the SOW is 

accomplished.  The Contractor designated PM shall be authorized to deal directly with PEO IWS. 

 

The Program Manager shall provide points of contact for each facility. 

 

3.2.3 Subcontractor Management. The Contractor is responsible for executing the requirements of this contract 

and shall institute appropriate management actions relative to subcontractor performance.  The Contractor shall flow 

down the requirements of this entire SOW to all Subcontractors, regardless of contract value.  Requirements that are 

contractually specified shall apply to Subcontractor performance; however, the Contractor shall be accountable for 

the subcontractor’s compliance and is responsible for ensuring all deliverables comply with the contract 

requirements.   

 

3.2.4 Monthly Progress, Status and Management Reports.  The Contractor shall deliver a Contractor’s Progress, 

Status and Management Report (CDRL A002) to the Government. Data item requirements shall include but are not 

limited to:  

 

 Status of program events (e.g. Post Award Conference, Interchange Meetings, Program Reviews);  

 Status of significant/major production and/or issue resolution;  

 Cost reporting (funded, expended, monthly burn rates, and remaining funds) for all non-Fixed Firm Price 

(FFP) CLINs;   

 Risk assessment;  

 Environmental Safety and Occupational Health (ESOH) hazard status; 

 Schedules for contract modifications and equipment production/deliveries; 

 Action item status; 

 Invoices submitted to Wide Area Work Flow (WAWF). 
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 Deficiencies in any Government Furnished Information (GFI) or equipment to meet requirements of this 

contract.  

 Material procurement status (e.g. items in process at Contractor's facilities, items in process at a 

subcontractor's facility, items yet to be purchased, long lead status, COTS procurement concerns, any items 

substituted, and required licenses) 

 

Deliverable Data Item (See DD-1423): 

CDRL A002: “Contractor’s Progress, Status and Management Report” 

 

3.2.5 Contract Work Breakdown Structure (CWBS). The Contractor shall develop, deliver, and maintain a 

CWBS in accordance with MIL-HDBK-881D. The CWBS shall be an essential reference document for planning, 

controlling, and reporting requirements. The Contractor shall provide traceability of subcontractor data supporting 

the prime CWBS. This CWBS shall be used to develop, maintain and report all financial information related to 

efforts on this contract (CDRL A003).  

 

Deliverable Data Item (See DD-1423): 

CDRL A003: “Contract Work Breakdown Structure” 
 

3.2.6 Integrated Master Schedule (IMS). The Contractor shall develop and maintain a production IMS for 

production units and Engineering tasking under this contract, as part of the Integrated Program Master Report 

(IPMR) Format 6 (CDRL A004). The schedule shall include all major tasks, milestones and events. 

 

Deliverable Data Item (See DD-1423): 

CDRL A004: “Integrated Program Master Report” 
 

3.2.7 Program Management Metrics. The Contractor shall develop and propose program management metrics for 

program management including cost, schedule, and performance. These proposed program management metrics 

shall be presented at the Production Program Review. The Contractor shall report these metrics in the Contractor’s 

Progress, Status, and Management Report (CDRL A002). 

 

Deliverable Data Item (See DD-1423): 

CDRL A002: “Contractor’s Progress, Status and Management Report” 

 

3.2.8 Meetings.  The Contractor shall coordinate, schedule, prepare, conduct, facilitate and participate in reviews, 

meetings and conferences specified herein. All meetings shall be documented in CDRL A005 and CDRL A006. The 

Government reserves the right to attend meetings between the prime and subcontractors.  The Contractor shall 

provide the Government notice of any of the specified meetings, in writing, fourteen (14) calendar days in advance. 

At a minimum, the Contractor shall initiate, and support meetings identified within the paragraphs of this SOW. 

 

Meetings shall occur Semi-Annually and Monthly.  When the Semi-Annual Program Review and Monthly 

Interchange Meetings are coincident the Monthly Interchange Meeting shall be replaced by the Semi-Annual 

Program Review.  The Semi-Annual Program Reviews and Monthly Interchange Meetings shall be conducted at the 

Contractor’s facility. 

The Contractor shall participate in Government led Integrated Product Team (IPTs) and Working Integrated Project 

Team (WIPTs), conferences, executive and working level meetings. The Contractor shall support the formal 

technical reviews and conduct reviews in accordance with the PEO IWS/NAVSEA 05H Technical Review Manual 

(TRM) (Attachment J-02).  

 

Deliverable Data Item (See DD-1423): 

CDRL A005: “Report, Record of Meeting/Minutes” 

 

Deliverable Data Item (See DD-1423): 

CDRL A006: “Presentation Material” 
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3.2.8.1 Post Award Meeting.  A Post-Award Meeting shall be conducted within thirty (30) calendar days of 

contract award. During the Post Award Meeting, the Contractor shall provide a detailed briefing on its management 

and contract execution strategy.  The contract briefing shall include: any updates following the proposal submittal; 

an organizational overview; key personnel; material purchasing and Production Readiness Review (PRR) schedules; 

a description of the Contractor’s quality process, including designation of the quality manager; and a discussion of 

risk and risk mitigation strategies.  The Contractor shall plan for a one-day Post Award Meeting.  

 

The requirement for a Post Award Meeting shall, in no event, constitutes grounds for excusable delay by the 

Contractor in performance of the contract. After Government review of the initial invoice, the Procuring Contracting 

Officer (PCO), COR and Contractor may meet to review the adequacy of the supporting documentation that is 

submitted in accordance with C-242-H002 POST AWARD MEETING (NAVSEA) (OCT 2018). 

 

3.2.8.2 Program Management Reviews.  The Contractor shall conduct monthly Program Management Reviews 

(PMRs) beginning three (3) months after the award of CLIN 0001.  The PMRs, which may be conducted via WebEx 

or other Government-approved means, shall be documented with conference agendas, conference minutes, and 

presentation materials per CDRLs A004 and A005.  The purpose of the reviews is to ensure that the approach and 

progress are technically sound, meet the requirements, and are properly documented in the design documentation.  

Minutes of meetings shall be delivered via CDRL A004 for all meetings that had a formal agenda.  The Program 

Management Reviews shall include but not limited to the following: 

 

 Ensure a mutual understanding of the objectives and scope of the work 

 Review progress to-date 

 Review metrics 

 Review project deliverables 

 Validate detailed work plans 

 Confirm resolved issues and manage outstanding issues. This shall include status of significant problems 

faced by the program manager and current plans to resolve the problems or mitigate their impacts 

 Identify and evaluate risk factors and address areas where risk has changed 

 Identify problems with Government Furnished Information or Equipment, impacts, and work around plans 

or solutions 

 Report on the status of ESOH hazards, Configuration Management activities, design issues and engineering 

issues that impact system supportability Post Production Readiness Review 

 

The Contractor shall address production schedule status, program risks and mitigation strategies and outstanding 

contract actions, upcoming contract actions and proposed contract actions. In addition to the bullets above, the 

Contractor shall include scope of work, production order, review progress, metrics, risk factors/changes, project 

deliverables, validate work plans, confirm resolved issues, manage outstanding issues, and mitigate impacts.  The 

review shall contain an engineering overview to review engineering tasking, ECPs, DMSMS forecasting and 

resolution, and Failure Summary Analysis Report to document the failure mechanism (root cause) and corrective 

action of each failure trend identified.  

 

The Contractor shall provide a status on ESOH hazards, Configuration Management (CM) activities, design issues 

and engineering issues that impact system supportability. 

 

Deliverable Data Item (See DD-1423): 

CDRL A005: “Report, Record of Meeting/Minutes” 

 

Deliverable Data Item (See DD-1423): 

CDRL A006: “Presentation Material” 

 

3.2.8.3 Production Program Reviews. Production Program Reviews shall include Organization Overview, 

Production Readiness Review (PRR) and SSDS principal component program structure, facilities, operations, quality, 

engineering, and contract overview and be conducted within sixty (60) calendar days of  contract award and with each 

option exercise if deemed necessary by the Government. The Contractor shall provide an Integrated Master Schedule 
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(IMS) in accordance with (CDRL A004), procurement and delivery schedules, production issues, supplier issues and 

risks. The Contractor shall provide identified defects, failure data, and acceptance test data. 

 

The Engineering Overview shall include a summary of engineering tasking, ECPs, Diminishing Manufacturing 

Sources and Material Shortages (DMSMS) forecasting and resolution, and Failure Summary Analysis Report (CDRL 

A006) to document the failure mechanism (root cause) and corrective action of each failure trend identified. The 

Contracts Overview shall include outstanding contract actions, upcoming contract actions and proposed contract 

actions. 

 

Deliverable Data Item (See DD-1423): 

CDRL A004: “Integrated Program Master Report” 

 

Deliverable Data Item (See DD-1423): 

CDRL A007: “Failure Summary Analysis Report” 
 

3.2.8.4 Integrated Product Team (IPT) Meetings. The Contractor shall participate in, provide inputs to, and 

support weekly IPT meetings to ensure integrated work across all elements of the SSDS Program.  

 

3.2.8.5 Local Change Configuration Board (LCCB) and Enterprise Working Group (EWG) Meetings. The 

Contractor shall participate in and support monthly LCCB meetings and bi-weekly EWG meetings.  

 

3.2.8.6 Diminishing Manufacturing Sources and Material Shortages (DMSMS) Meetings. The Contractor shall 

participate in and support quarterly DMSMS meetings. The Contractor shall prepare briefings that discuss the 

current status, forecast, and resolution of DMSMS in support of this meeting. 

 

3.2.9 Quality Assurance. The Contractor shall adhere to a Quality Assurance (QA) system, documented in a 

Quality Assurance Program Plan (QAPP) (CDRL A008) that, at a minimum, meets the requirements of 

ANSI/ISO/ASQ 9001-2000, and ensures that the products delivered meet the requirements of the TDP and SOW. 

The Contractor shall be responsible for performance of all quality requirements for the items delivered under this 

contract.  The quality system shall include provisions conforming to all production requirements cited in this 

contract including calibration, subcontractor control, failure diagnosis and corrective action, statistical process 

control, component and environmental screening, testing, and inspection.  The Government does not require 

registration/certification of the Contractor’s quality system if ANSI/ASQ 9001-2015 or later is chosen as the 

implemented system.  The Contractor shall notify the Government of all production testing failures.  The Contractor 

shall have established manufacturing processes that ensure all equipment and related equipment produced under this 

contract is delivered without defects. 

 

Deliverable Data Item (See DD-1423): 

CDRL A008: “Quality Program Plan (QPP): Quality Assurance Program Plan (QAPP)” 

 

3.2.9.1 Quality Assurance Program Plan (QAPP). The QAPP shall reference any Industry standard for which the 

Contractor has a current certification. The plan shall reference the Contractor's current Quality Manual, number or 

identification, and date. The plan shall then detail any changes, deletions or additions to the Contractor's standard 

requirements, and shall delineate the specific Industry workmanship standards and levels for soldering, printed 

wiring assembly, etc., that are to be applied to the program. The Government shall concur in use of any standard 

repair procedures and conditions for use on the program. 

 

The QAPP shall include an organizational chart identifying the Product Assurance (PA) organization, names and 

titles of key PA personnel assigned to the program, and how the PA organization relates to the corporate 

structure. The QAPP shall include a proposed end item product flow including test & inspection points. The plan 

shall briefly address the following topics if different from or not included in the quality manual: quality audit 

frequency, depth, and independence; process certification and control of automated processes; "cannot duplicate" 

(CND) and nonconforming material processes; incoming inspection/test, certified supplier program and parts 

control; and any unique requirements for the program.  

 



N0002420R5602 

0005 

Page 34 of 168 

 

 

3.2.10 Configuration Management. The Contractor shall maintain a Configuration Management Plan (CMP) based 

on NAVSEAINST 4130.12B Configuration Management Policy and Guidance and MIL-HDBK-61B.  The 

Contractor’s CM efforts shall include configuration identification, configuration change control, hardware 

Configuration Status Accounting (CSA), configuration verification and audits, and configuration data management.  

The Contractor shall establish a CM process capable of processing required configuration changes in a time frame 

that enables identification, evaluation, and implementation of proposed changes without impact to production 

schedules.  The Contractor shall provide their CM Plan to the Government for review and approval. (CDRL A009) 

 

Deliverable Data Item (See DD-1423): 

CDRL A009: “Supplier’s Configuration Management Plan” 

 

The Contractor shall control the configuration of the configuration baseline documentation until submitted to, and 

approved by, the Government.  Configuration documentation is baselined at Government approval; subsequent 

changes shall be processed in accordance with this SOW.  

 

3.2.10.1 As-built Configuration List (ABCL). The Contractor shall deliver an ABCL with each equipment 

delivery. The ABCL shall extend down to the Lowest Replaceable Unit/System Replaceable Assembly level (LRU) 

and shall include Item Unique Identification (IUID) data for each component that requires IUID marking. The 

ABCL shall include firmware, Basic Input/Output System and/or Unified Extensible Firmware Interface detail 

(CDRL A010). 

 

Deliverable Data Item (See DD-1423): 

CDRL A010: “As-Built Configuration List” 

 

3.2.10.2 Engineering Change Proposal (ECP). The Contractor shall generate ECPs in accordance with 

Configuration Management Plan (CMP) for the Ship Self Defense System V1.1 and deliver ECPs in accordance 

with CDRL A011. The contractor shall submit Requests for Variance (RFV) in accordance with the CMP and 

deliver in accordance with CDRL A012.  

 

ECPs shall be delivered including drawing redlines, detailed analysis to include shock and thermal analysis of risk 

of impacts to previously performed qualification testing, analysis of impacts to the ability of the hardware to comply 

with CIDS requirements, and acceptance testing software modifications necessary to accommodate the design 

change. 

 

CDRL A011 and CDRL A012 shall be submitted, as appropriate in accordance with the Government approved 

CMP. The Contractor shall: 

 

(a) Generate ECPs (CDRL A011) utilizing DD Forms 1692 and 1693 for Class I and II ECPs, containing the 

data necessary for the Government to render final Configuration Control Board (CCB) disposition. 

(b) Generate RFVs (CDRL A012) to request approval for any departure from a specific requirement(s) of the 

approved SSDS equipment baseline utilizing DD Form 1694. 

 

Deliverable Data Item (See DD-1423): 

CDRL A011: “Engineering Change Proposal (ECP)” 

 

Deliverable Data Item (See DD-1423): 

CDRL A012: “Request for Variance (RFV)” 

 

3.2.10.3 Configuration Change Report. The Contractor shall maintain a Configuration Status Accounting Record 

(CSAR) and shall submit Configuration Status Accounting (CSA) information in accordance with SOW 3.2.10.6. 

The report shall include a record of all ECP or RFV changes to the Government supplied TDP. The CSA data shall 

be identified to the LRU level as defined in the TDP. This data shall be contained within the monthly Contractor’s 

Progress, Status, and Management Report. (CDRL A002) 

 

Deliverable Data Item (See DD-1423): 
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CDRL A002: “Contractor’s Progress, Status and Management Report” 

 

3.2.10.4 Affordability Based Change Management.  If requested, the Contractor shall support the Government in 

the evaluation of proposed cost reduction system changes. 

 

3.2.10.5 Specification Change Notices.  The Contractor shall generate Specification Change Notices (SCNs) to 

propose, transmit, and record changes to baseline specifications or requirements documents. (CDRL A013) 

 

Deliverable Data Item (See DD-1423): 

CDRL A013: “Specification Change Notice (SCN)” 

 

3.2.10.6 Configuration Status Accounting (CSA). The Contractor shall maintain the CSA Information to record 

and track status of the SSDS Mk 2 assemblies, hardware and software and provide the Government electronic access 

to the tracking status record throughout the term of the contract. The Contractor shall record CSA information for 

each piece of equipment as it is delivered. CSA information shall detail the current configuration of each end item, 

the documentation and identification numbers relating to each end item, and any changes to each end item as 

outlined in the MIL-HDBK-61B. The as-built sheets for each delivered piece of equipment shall be provided to the 

Government. The Contractor shall submit a Configuration Status Accounting Information (CDRL A014) monthly in 

accordance with MIL-HDBK-61B down to the Lowest Replaceable Unit, include a report identifying the CSA 

spreadsheet updates and activities in the monthly Contractor's Progress, Status, and Management Report (CDRL 

A002), and provide a final summary report of the CSA information upon the completion of the contract. The final 

summary report shall include a record of all ECP and/or RFV changes to the Government supplied TDP for the 

reporting quarter and at the end of the contract. 

 

Deliverable Data Item (See DD-1423): 

CDRL A002: “Contractor’s Progress, Status and Management Report” 

 

Deliverable Data Item (See DD-1423): 

CDRL A014: “Configuration Status Accounting Information” 

 

3.2.11 Diminishing Manufacturing Sources and Material Shortages (DMSMS) Management.  The Contractor 

shall identify, plan for and resolve DMSMS and obsolescence issues. The Contractor's DMSMS monitoring program 

shall include all material including parts and components provided by subcontractors. The Contractor shall have a 

DMSMS monitoring program that actively queries Original Equipment Manufacturer (OEMs) and data sources for 

potential obsolescence issues. The Contractor shall make agreements with OEMs to provide DMSMS forecasts of 

their products.  The Contractor shall identify the occurrence of a DMSMS or obsolescence situation to the 

Government as early as possible and provide a proposed resolution plan that may include product upgrade, 

technology refresh, life time buys, bridge buys and/or a redesign to meet the requirements of the contract. 

 

DMSMS solutions shall be implemented in accordance with the Contractor’s Supplier Configuration Management 

Plan (CDRL A009) including changes implemented by vendors without the prior knowledge of the Contractor once 

discovered. The Contractor shall identify cost-effective resolutions (e.g., end of life procurement, bridge buy 

procurement, form-fit-function replacement, and engineering change).  The Contractor shall, to the maximum extent 

possible, select products that have a lifetime greater than the timeframe required to execute one full year of full rate 

production under this contract.  The product lifetime equals the timeframe that the product can be purchased from 

the OEM. Any products that do not meet this criterion shall be approved by the Government prior to final product 

selection.  For the purposes of this contract, hardware, software, and/or firmware shall be considered obsolete when 

the item can no longer be procured in new condition from the OEM. 

 

The Contractor shall develop a DMSMS Implementation Plan (CDRL A015). 

 

 

The Contractor shall have an established process to notify the COR of any recall notices from suppliers of materials, 

components or products in the equipment. Such notices shall be provided to COR within two (2) calendar days after 

the Contractor receives notification. The Contractor shall develop and submit Product Recall, DMSMS, 
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Obsolescence Identification, and Vendor Change Notices (CDRL A016) to the Government within five (5) calendar 

days after the Contractor receives notification.   

 

Deliverable Data Item (See DD-1423): 

CDRL A009: “Supplier’s Configuration Management Plan 

 

Deliverable Data Item (See DD-1423): 

CDRL A015: “Diminishing Manufacturing Sources and Material Shortage (DMSMS) Implementation 

Plan” 
 

Deliverable Data Item (See DD-1423): 

CDRL A016: “Technical Report – Studies/Services: DMSMS Reports 

 

3.2.11.1 DMSMS Forecasting Source Data. The Contractor shall submit a DMSMS Heath Analysis Report 

(CDRL A017) for all the equipment configurations to support production and/or changes to the equipment system 

implemented during production.  The report shall include, but is not limited to, performance, supply, demand, and 

cost avoidance metrics. In conjunction with this report, the Contractor shall produce an analysis on all parts with end 

of life (EOL) dates within three months of each award. This report should include the Contractor’s recommendation 

for path forward (e.g. end of life procurement, bridge buy procurement, form-fit-function replacement and 

engineering change) for the equipment configurations.  

 

The Contractor shall support the IWS 10.0 DMSMS Program and participate in quarterly DMSMS meetings. The 

Contractor shall deliver all DMSMS records (CDRL A017) to the Government. 

 

Deliverable Data Item (See DD-1423): 

CDRL A017: “Diminishing Manufacturing Sources and Material Shortage (DMSMS) Health Analysis 

Report” 

 

3.2.11.2 DMSMS Identification. The Contractor shall be responsible for identifying all changes that are required to 

avoid and/or resolve hardware, software, and firmware obsolescence issues which affects/may affect production of 

the equipment.  The Contractor shall establish and implement a process to identify and immediately notify the 

Government of pending and emergent obsolescence issues and emergent vendor implemented changes associated 

with approved baselines. The Contractor shall provide to the Government for approval recommended options to 

resolve all Contractor or Government identified obsolescence issues. The Contractor shall track the obsolescence 

status and technology trends of the equipment and components and shall recommend consolidated technology 

refresh approaches.   

 

When developing recommendations to resolve obsolescence issues, the Contractor shall, as a minimum, evaluate the 

following: technology refresh through product migration to a new product (with either the same or increased 

functionality or capability), Life Time Buy (LTB) from the OEM, and procuring the obsolete item from a third-party 

source. 

  

3.2.12 Combat System Safety Program. The Contractor shall coordinate with the government's SSDS Combat 

System Safety Program (CSSP) Principals for Safety (PFSs) to identify and report Hazards associated with 

production, operation, maintenance and handling of the SSDS equipment, eliminating hazards through design where 

possible, or identify mitigations in accordance with MIL-STD 882E.  The Contractor shall report real and potential 

safety hazards associated with the SSDS Mk2 program as part of their collaboration as an integral member of the 

Government's SSDS Combat System Safety Working Group (CSSWG).  The Contractor shall track system safety 

issues and collaborate with the SSDS PFSs to identify processes and methodologies to eliminate where possible, or 

mitigate these hazards, and implement them within the design.  The Contractor shall resolve all safety issues 

reported by the Government. 

 

 3.2.13 Packaging Handling, Storage and Transportation (PHS&T). The Contractor shall develop and update, as 

necessary, a Packaging, Handling, Storage and Transportation (PHS&T) Program for SSDS equipment developed 

under this contract.  This PHS&T program shall be planned, developed and maintained to deliver SSDS equipment 
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free-from-damage.  The Contractor shall generate SSDS principal component PHS&T procedures and elements that 

conform to MIL-STD-2073-1E and meet the requirements of Section D (Packaging and Marking) and are in 

accordance with best commercial practices.  Unique or special packaging, handling, storage or transportation 

requirements shall be identified and reported in CDRL A018. 

 

Deliverable Data Item (See DD-1423): 

CDRL A018: “Packaging Plan: Storage and Transportation Plan” 

 

Applicable PHS&T requirements, PHS&T equipment designs and procedures shall be documented in the applicable 

TDP and provisioning data. The Contractor shall update the PHS&T impact analysis report as required to support 

changes to SSDS equipment implemented during production. 

 

3.2.14 Item Unique Identification Marking (IUID).  The Contractor shall implement an IUID plan in accordance 

with the P(A)-1001 SSDS Mk2 IUID Implementation Plan (Attachment J-02). The Contractor shall apply the IUID 

marking on each SSDS Mk 2 assembly in accordance with DFARS 252.211-7003. Internal parts and subassemblies, 

unless designated as a Lowest Replaceable Unit (LRU), are not required to have IUID marking. 

 

The markings shall contain data qualifier, data syntax, construct and semantics, as outlined in MIL-STD-130 Series, 

and utilizing the IUID as the common data point for the marking of LRUs and enclosures (CDRL A019). 

 

Markings shall include, but not be limited to, IUID, hardware and firmware revision levels, contract number, and 

identification of items under supply support services. 

 

Deliverable Data Item (See DD-1423): 

CDRL A019: “Item Unique Identification (IUID) Plan” 

 

3.2.15 Nomenclature, Serialization, Marking and Identification Plates. The Contractor shall apply DoD IUID 

marking as required by unit level assemblies, and their associated LRU/SRA procured under this contract as 

required by DFARS 252.211-7003 and Unit/LRU lists. IUID pedigree data for LRUs embedded in Unit level 

assemblies shall be entered into the IUID Registry as children to the parent Unit. LRU’s procured as spares shall not 

have a parent-child relationship. The Contractor shall: 

 

(a) Utilize MIL-STD-130N for IUID marking 

(b) Deliver the final IUID Marking Activity, Validation and Verification Report (CDRL A020) at the end of 

this Contract. 

(c) Maintain marking and verification records for all IUID qualifying items manufactured on this contract. 

These records shall be available for inspection by the Procuring Contracting Officer (PCO) or other 

Government representative at any time during the life of this contract. 

 

Deliverable Data Item (See DD-1423): 

CDRL A020: “Item Unique Identification (IUID) Marking Plan” 

 

3.2.16 Counterfeit Parts and Materials. The Contractor shall provide a Counterfeit Prevention Plan (CDRL 

A021) that documents procedures to minimize the risk of procuring and/or using counterfeit parts and materials. 

This plan shall be in accordance with DFARS 252.246-7007 Contractor Counterfeit Electronic Part Detention 

and avoidance. 

 

Solicitations and subcontracts for all suppliers shall contain a requirement for procedures to minimize the 

risk of procuring and/or using counterfeit parts and materials. 

 

Deliverable Data Item (See DD-1423): 

CDRL A021: “Counterfeit Prevention Plan” 

 

3.2.16.1 Preventing Counterfeit Parts and Materials. The Contractor shall comply with DFARS 252.246-7007.  

Parts and materials shall not be purchased from unauthorized sources (e.g. independent distributor or broker) 
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unless there is no other means for procurement. In isolated cases when an unauthorized source is the only possible 

choice for procurement, a Technical Report - Study/Services, Unauthorized Source Purchase Report (CDRL 

A022) shall be developed. The report shall contain the following information: 

 

(a) Reason why an authorized supplier or OCM (Original Component Manufacturer) could not provide the 

part or material. 

(b) Product certificate of conformance with traceability to the OCM, if available. 

(c) Verification and authenticity data results (e.g., visual inspection, marking/surface finish permanency, 

Differential Power Analysis (DPA), Scanning Acoustic Microscopy, Energy Dispersive X-Ray 

Spectroscopy, Fourier Transform Infrared (FTIR) Spectroscopy, Rockwell Hardness Test, etc.). 

 

SAE AS5553 contains information regarding the detection, avoidance, and mitigation of counterfeit electronic 

components, and may be used as a reference document for CDRL submission. The Contractor shall: 

 

(a) Maximize availability of authentic, originally designed and/or qualified parts. 

(b) Assess potential sources of supply to minimize the risk of receiving counterfeit parts or materials. 

(c) Maintain a listing of approved suppliers with documented criteria for approval and removal of suppliers 

from the list. 

(d) Use Government or Industry services such as Government-Industry Data Exchange Program (GIDEP) and 

other commercially available services to identify part or supplier quality or authenticity problems. 

(e) Define minimum inspection and test requirements for parts being procured from unauthorized sources, 

and ensure that in-house, third party, and/or distributor inspection and test procedures and facilities 

comply with these requirements. 

(f) Flow the requirements above to affected subcontractors. 

 

DoD Instruction 4140.67, DoD Counterfeit Prevention Policy dated 26 April 2013 contains information regarding 

the detection, avoidance, and mitigation of counterfeit electronic components, and may be used as a reference 

document for meeting the above steps. 

 

The Contractor shall screen material used to produce SSDS equipment in accordance with the approved Quality 

Assurance Program Plan (QPP) (CDRL A008). The Contractor shall flow down to subcontractors and suppliers 

DoD Instruction 4140.67, DoD Counterfeit Prevention Policy dated 26 April 2013. 

 

Deliverable Data Item (See DD-1423): 

CDRL A008: “Quality Program Plan (QPP): Quality Assurance Program Plan (QAPP)” 

 

Deliverable Data Item (See DD-1423): 

CDRL A022: “Technical Report - Study/Services: Unauthorized Source Purchase Report” 
 

3.2.17 Risk Assessment and Management. The Contractor shall develop, implement, and maintain a 

Contractor’s Risk Management Plan (CDRL A023) that meets the requirements of the PEO IWS 10 CVN 78 

Combat System Risk Management Plan (Attachment J-02) and includes a process that identifies, evaluates, and 

mitigates program risks including technical environmental, safety, cost, and schedule components. Risks shall be 

evaluated as to their impact on reliability, safety, supportability, affordability, schedule, and technical performance 

objectives. The Contractor shall implement mitigation plans that will reduce the risks to an acceptable 

management level for those risks with the highest probability to occur. Mitigation plans shall be managed and 

updated as contract performance proceeds. All risks shall be identified and reported to the Government and briefed 

during each program review and monthly interchange meetings. The report shall include risk identification, risk 

assessment, risk ranking, risk trends, risk mitigation, human, hardware, and software performance analysis and 

tradeoffs, risk monitoring. 

 

Risk metrics shall be generated in accordance with PEO IWS 10 CVN 78 Combat System Risk Management Plan 

(Attachment J-02), and be reported as part of the Contractor’s Progress, Status and Management Report (CDRL 

A002) during program reviews. 
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Deliverable Data Item (See DD-1423): 

CDRL A002: “Contractor’s Progress, Status and Management Report” 

 

Deliverable Data Item (See DD-1423): 

CDRL A023: “Contractor’s Risk Management Plan” 

 

3.2.18 Repairs and Warranty Support. The Contractor shall be responsible for coordination of the return and 

repair of failed or defective material between the Government and the material suppliers.  If commercial warranties 

are still in effect at time of failure, the Contractor shall coordinate the warranty repair of the failed item with the 

material supplier. 

 

3.2.19 End of Contract Transition-Out Plan. The Contractor shall develop and submit a Transition-Out Plan 

(CDRL A025) that assumes re-compete of the contract requirements resulting in award, and transition, to another 

Contractor. The transition-out plan shall address: 

(a) Minimum duration of transition 

(b) Staff requirements and their role in transition 

(c) Level of tasking to be performed and any impact it will have on transition 

(d) Knowledge transfer 

(e) Intellectual property transfer 

(f) Gantt schedule of transition 

(g) Formal handover (conclusion of transition) and Government acceptance 

(h) List of any Government Furnished/Contractor acquired property 

 

The plan shall address the systematic transition of responsibility for support of the program's current operation 

without discontinuity of workflow or loss of integrity of the program's current operation. The plan shall establish 

interfaces for technical and contract administration. In addition, the plan shall identify any services, support, or other 

items that will be required from the Government to facilitate the transition. Contract Transition-Out Plan shall be 

provided to the Government within 24 months of contract award.  A final report shall be delivered at the completion 

of this contract. 

 

Deliverable Data Item (See DD-1423): 

CDRL A025: “Technical Report-Study/Services: End of Contract Transition Plan” 

 

3.2.20 Security Management. The Contractor shall comply with the requirements of the DOD 5200.1-M and the 

DD Form 254. Security of the Contractor’s electronic media shall be in accordance with the above documents. 

Effective Program Security shall require the Contractor to address Information Security and Operations Security 

enabled by the Security Classification Guides. The Contractor’s facility must be able to handle and store material up 

to the Classification Level as referenced in Attachment J-01, DD Form 254.  

 

3.2.20.1 Subcontractors. The Contractor shall provide the plan to track flow down of covered defense information 

and to assess DFARS clause 252.204-7012 compliance for these suppliers/subcontractors. 

 

3.2.21 Contractor Security. The Contractor shall implement security procedures in concert with Defense Security 

Service (DSS) National Industrial Security Program Operating Manual (NISPOM) per DoD 5220.22-M. 

 

3.2.22 Public Release of Information. All public releases of information concerning this project must receive 

written approval of the PCO two weeks prior to release. 

 

3.2.23 Website Security. The Contractor shall ensure that its publicly-accessible web-sites are free of For Official 

Use Only (FOUO), Controlled Unclassified Information, Controlled Technical Information, and/or indicators that 

could tip-off adversaries about impending program activity. 

 

3.2.24 Contractor’s Internal Network and Data Security. The Contractor shall ensure that its internal networks 

and data have sufficient protection to prevent intrusion from sources outside its facilities. 
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3.3 System Hardware (Applicable to CLINs 0001, 0002, 0005 and if exercised 1001, 2001, 3001, 4001, 1002, 

2002, 3002, 4002, 0004, 1005, 2005, 3005, 4005, 0006). The Contractor shall procure, manufacture, assemble, test 

and deliver equipment per the provided technical documentation by the delivery date stated in Section F.  

 

3.3.1 Technical Data Package (TDP). The applicable SSDS Equipment technical documentation and drawings are 

provided as GFI. The Contractor shall maintain and update the TDPs (CDRL A026 and CDRL A027) for SSDS 

equipment in accordance with MIL-STD-31000B as a production Level III TDP. The TDP shall contain all data and 

information sufficient for a third party to manufacture and provide life cycle support for SSDS equipment developed 

and qualified under this contract. The Contractor shall not use proprietary or vendor unique software, equipment 

(hardware and test) or technology. The Contractor shall update the TDPs, as required, to support SSDS equipment 

production and/or changes to SSDS equipment implemented during production. The TDP shall be maintained 

without any proprietary markings and, at the very least, with Government Purpose Rights (GPR) as defined at 

DFARS 252.227-7013. Drawings and associated lists shall be developed and structured in accordance with ASME 

Y14.24M-1999 and MIL-STD-31000B. The TDP shall contain digital photographic images of assembly procedures 

and cable dressing techniques provided coincident with the development of configurations supported, interface 

control information for hardware and software and CIDS changes. The Contractor shall make available each TDP to 

the Government owned Integrated Digital Environment. The TDP shall be verified by the Contractor at least thirty 

(30) calendar days prior to any required Physical Configuration Audit (PCA). 

 

Deliverable Data Item (See DD-1423): 

CDRL A026: “Technical Data Package (TDP): TDP Update” 

 

Deliverable Data Item (See DD-1423): 

CDRL A027: “Commercial Drawings/Models and Associated Lists” 
 

3.3.1.1 Physical Configuration Audit (PCA). The Contractor shall support and participate in a Government run 

PCA conducted on the first production units. The PCA will verify that the SSDS MK2 Equipment is built in 

accordance with the applicable TDP. The PCA will take place at the Contractor’s facility. PAT excluding the SBT, 

will be run on the production unit before and after the PCA to ensure functionality and operability. 

Support shall include providing technical documentation, equipment, facilities, and services, including support in 

disassembly and reassembly of the SSDS MK2 Equipment. The Contractor shall respond to audit findings, 

recommend corrective actions, and resolve all deficiencies identified during these audits within 30 days of the PCA. 

The Contractor shall also support a Delta PCA if required by the Government to address all audit findings, 

corrective actions, and resolved deficiencies. 
 

3.3.2 Manufacturing Plan. The Contractor shall produce and deliver a Manufacturing Plan, fourteen (14) calendar 

days prior to the first PRR. The Manufacturing Plan (CDRL A028) shall show major milestones, including the 

planned schedule for conducting Production Acceptance Test in order to provide the opportunity for Government 

personnel to observe; and other major activities and milestones to facilitate Government monitoring of progress. 

 

The Government will either accept the Manufacturing Plan, or within seven (7) calendar days of plan receipt, 

request to engage in discussions regarding desired changes. The Monthly Status Report (CDRL A002) shall 

document performance and successful completion of all necessary testing including Production Acceptance Test 

(PAT)) and evaluation of systems/equipment/components or other contract production items to demonstrate that the 

procured items fulfill the requirements and specifications of the contract. 

 

Deliverable Data Item (See DD-1423): 

CDRL A002: “Contractor’s Progress, Status and Management Report” 

 

Deliverable Data Item (See DD-1423): 

CDRL A028: “Manufacturing Plan” 

 

3.3.3 Test and Evaluation Program Plan 
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The Contractor shall develop and deliver a Test and Evaluation Program Plan (TEPP) (CDRL A029) to include the 

following: 

 Performance Verification Test Procedures - verifies that the performance requirements of 

the complete equipment satisfies the CIDs requirements. 

 Design Verification Test Procedures - verifies that the design requirements of the 

complete equipment meets the CIDs requirements. 

 Qualification Test Procedures - verifies the Environmental Qualification requirements are 

satisfied 

 Production Acceptance Test Procedures - verifies that equipment function is suitable for 

Government acceptance. (CDRL A030) 

 

Deliverable Data Item (See DD-1423): 

CDRL A029: “Test and Evaluation Program Plan (TEPP)” 

Deliverable Data Item (See DD-1423): 

CDRL A030: “Test Plans/Test Procedures: Production Acceptance Test (PAT) and Procedures” 

 

3.3.4 Production Acceptance Test (PAT) and System Burn-In Test (SBT). The PAT procedures are provided as 

GFI in the J attachments technical documentation. The GFI provided includes software required to conduct PAT and 

a listing of materials required to execute PAT. The Contractor shall provide recommended revisions to the PAT or 

provide recommended new test procedures as the engineering change warrants. The Contractor shall maintain the 

PAT procedures with Government approval (CDRL A030). The PAT shall be conducted successfully on each 

Production and Tactical Equivalent SSDS Equipment prior to Government acceptance (DD250). The PAT shall be 

conducted at the Contractor’s facility, utilizing Contractor test equipment in accordance with the Government 

approved PAT procedures. The Government reserves the right to witness PAT. The Contractor shall provide 

Test/Inspection Reports (CDRL A031) for all acceptance tests. In addition to PAT, the Contractor shall conduct a 

System Burn-in Test (SBT) on each SSDS Equipment prior to Government acceptance. The SBT shall operate 72 

hours error-free. The Contractor shall provide fourteen (14) calendar days’ notice prior to commencement of PAT or 

SBT. 

 

If a failure occurs during PAT but after successful SBT, the Contractor shall replace the failed component and re-run 

the PAT from point of failure. Re-run of the SBT will be considered on a case by case basis. The Test/Inspection 

Report shall include the circumstances of the failure, identification of the SSDS equipment under test, the testing 

step conducted when the failure occurred, physical observations, and meter readings (as applicable). The report shall 

include an analysis of the test failure and corrective measures to prevent further test failures.  

 

Deliverable Data Item (See DD-1423): 

CDRL A030: “Test Plans/Test Procedures: Production Acceptance Test (PAT) and Procedures” 

 

Deliverable Data Item (See DD-1423): 

CDRL A031: “Test/Inspection Report: Production Acceptance Test (PAT) and System Burn-In Test 

(SBT) Report” 

 

3.3.5 Support and Test Equipment (S&TE). The Contractor shall develop and deliver a Special Equipment Tools 

and Equipment List and update the Special Equipment Tools and Test Equipment List (CDRL A032) as required to 

support SSDS equipment production and/or changes to SSDS principal component systems implemented during 

production.  

 

Deliverable Data Item (See DD-1423): 

CDRL A032: “Special Equipment Tools and Equipment List” 

 

 

3.3.6 Firmware. The Contractor shall deliver firmware required for production acceptance testing in accordance 

with CDRL A009 Contractor’s Supplier Configuration Management Plan. The Contractor shall use Government 

furnished software for testing.    
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Deliverable Data Item (See DD-1423): 

CDRL A009: “Contractor’s Supplier Configuration Management Plan” 

 

 

3.3.6.1 Firmware Support Documents. The Contractor shall develop and deliver a Firmware Support Manual 

(FSM). (CDRL A033) 

 

Deliverable Data Item (See DD-1423): 

CDRL A033: “Firmware Support Manual (FSM)” 

 

3.3.7 Production Reliability, Maintainability. The Contractor shall provide the necessary personnel, equipment, 

supplies and services required to plan, implement, and maintain a Reliability and Maintainability (R&M) program 

for production. The R&M characteristics of the SSDS equipment, as defined in CIDS, shall not be degraded during 

manufacturing and test. 

 

3.3.7.1 Reliability and Maintainability Program Plan 
 

The Contractor shall develop a R&M Program Plan that documents and details the processes and procedures utilized 

in the conduct and management of a R&M Program for both development and production. The plan shall be updated 

annually or as conditions warrant. The R&M Program Plan shall be approved by the Government. (CDRL 

A034). 

 

Deliverable Data Item (See DD-1423): 

CDRL A034: “Reliability and Maintainability (R&M) Program Plan” 
 

3.3.8 Failure Analysis and Corrective Action Report (FACAR).  

The Contractors shall maintain a Failure Analysis and Corrective Action Report (FACAR).  All hardware failures 

and the equivalent software interrupts/failures shall be reported and monitored in the FACAR.  The Contractor shall 

document and maintain FACAR incident reports and a summary table in the FACAR (CDRL A035).  MIL-HDBK-

2155 is available for guidance. The Contractor shall coordinate and participate in government chaired Failure Event 

Review Boards (FERBs), presenting FACAR events’ status, root cause, corrective action implementation and 

verification. 

 

Deliverable Data Item (See DD-1423): 

CDRL A035: “Failure Analysis and Corrective Action Report (FACAR)” 
 

3.4 Spares (Applicable to CLIN 0002, 1002, 2002, 3002, and 4002 if exercised). The Contractor shall procure 

Spares under Section B of the Schedule in accordance with the TDP and Attachment J-03 Spares list. 

 

3.5 Engineering Services (Applicable to CLIN 0003; and if exercised CLINs 1003, 2003, 3003, 4003).  In 

accordance with C-242-H003 TECHNICAL INSTRUCTIONS, the Contracting Officer’s Representative (COR) or 

the PCO may issue Technical Instructions (TI) on the LOE CLINs after contract award that provide for further 

clarification and technical details for the efforts to be performed under the following paragraph.  The Contractor 

shall provide Engineering Services to implement specified functionality and meet the defined requirements of the 

contract to achieve SSDS performance. The Contractor shall perform engineering studies and analysis, including 

Failure Analysis, Failure Trend Analysis, RM&A Improvements, Manufacturing Improvements, Diminishing 

Manufacturing Sources (DMS) cases, efforts associated with the implementation and resolution of DMS cases, 

design and production efforts if required and other emergent efforts. The Contractor shall document all updates 

required in a Scientific and Technical Report (CDRL A036) and if required prepare ECPs (CDRL A011) and RFVs 

(CDRL A012). 

  

Deliverable Data Item (See DD-1423): 

CDRL A011: “Engineering Change Proposal (ECP)” 

 

Deliverable Data Item (See DD-1423):  
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CDRL A012: “Request for Variance (RFV)” 

 

Deliverable Data Item (See DD-1423): 

CDRL A036: “Scientific and Technical Reports: Engineering Studies and Investigations” 

 

3.6 Shore Site Material Provisioned Items Order (Applicable to CLIN 0004 if exercised). The Contractor shall 

procure Shore Site Material under Section B of the Schedule in accordance with the detailed specifications or 

requirements as set forth by the contractor officer 

 

3.7 SSDS MK2 Equipment (Applicable to CLIN 0005; and if exercised CLINs 1005, 2005, 3005, and 4005). 

The Contractor shall procure, manufacture, assemble, test and deliver or furnish as applicable all Equipment under 

Section B of the Schedule per the provided technical documentation by the delivery date stated in Section F. 

 

3.8 Provisioned Items Order Future SSDS MK2 Equipment (Applicable to CLIN 0006 if exercised).  The 

Contractor shall furnish the supplies or services ordered by the Government.  See the clause under Section C of this 

contract entitled HQ C-1-0003, PROVISIONED ITEMS ORDERS (NAVSEA).   

 

3.9 Other Direct Costs (ODC) (Applicable to CLIN 0007; and if exercised CLINs 1007, 2007, 3007, and 4007). 

The Contractor shall provide incidental materials and ODCs required in support of CLIN 0003 Engineering Services 

and, if exercised, CLINs 1003, 2003, 3003, and 4003. The Contractor shall submit an estimate to the Contracting 

Officer’s Representative based upon the total unburdened cost for the material.  In accordance with C-242-H003 

TECHNICAL INSTRUCTIONS, the COR or the PCO may issue TIs on the ODC CLINs after contract award that 

provide for further clarification on the efforts to be performed. 

 

The Contractor shall be reimbursed on a cost-only basis (no fee) for all allowable and allocable ODCs and incidental 

materials which shall be invoiced against CLIN 0007 and if exercised, Option CLINs 1007, 2007, 3007, and 4007, 

as directed in support of this SOW. 

 

The Contractor shall be reimbursed for incidental materials necessary to perform the specified task which shall 

include such items that are considered to be miscellaneous consumables to complete the engineering support task 

defined per SOW. A copy of the receipt shall be included with the original certification submitted in Wide Area 

Work Flow (WAWF). 

 

The Contractor will be reimbursed on a cost-only basis (no fee) for all allowable and allocable travel required to 

perform the requirements. All Contractor travel, to include subcontractors at all tiers, shall be conducted in 

accordance with FAR 31.205-46.  All Contractor travel must be authorized by the COR in writing prior to travel 

occurring.  Travel requests must identify the number of people traveling, the number of days for the trip, the 

estimated cost, and the reason for the travel. 

 

The Contractor shall exploit existing technology to improve the productivity and availability of key personnel 

through the routine use of video teleconferencing, electronic meeting technologies, and other electronic 

communication tools to minimize travel and other costs while maintaining the same level of communication with 

other Contractor and Government organizations. 

 

3.10 Contract Data Requirements List (CLIN 0008). Contract Data Requirements List (CDRL) items are 

specified in Exhibit A.  Each SOW based CDRL submission requirement is listed within the SOW sections by the 

applicable CDRL number assigned to the specific CDRL. The Contractor shall submit deliverables in accordance 

with the format, schedule, and manner described in each CDRL.  

 

CDRL (Exhibit A) deliverables shall be clearly marked as to any restrictions on the Government’s use/dissemination 

with supporting rationale for restrictions. Restrictions on data shall also be identified and reported at all meetings. 

When data, software, or software documentation contains data with less than unlimited rights to the Government, 

only the cover and the specific portions of the document shall be marked with appropriate markings and tied directly 

to items on the lists required by DFARS 252.227-7017 and/or 252.227-7028 within the contract. The Contractor 
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shall not mark an entire document (e.g., presentation materials, trade studies, etc.) as restricted unless every page of 

the document contains restricted data. 

 

The Contractor shall maintain a record of any Government Furnished Property (GFP) received, data items 

submitted, and technical and logistic documents generated in support of SSDS MK2 hardware development and 

production which is submitted for Government use. The Contractor shall maintain and deliver a Data Accession List 

(DAL) (CDRL A037) to track all data generated to fulfill the requirements of this contract. 

  

Deliverable Data Item (See DD-1423): 

CDRL A037: “Data Accession List (DAL)” 

 

3.11 Data Rights License Upgrade Option (CLIN 0009). If exercised, the Contractor shall grant the corresponding 

Data Rights license for each item of Technical Data (TD), Computer Software (CS), and Computer Software 

Documentation (CSD) identified on Attachment J-06B, J-07B, J-08B, and J-09B. Following option exercise, the 

Contractor shall deliver all future data submittals with markings and legends consistent with the rights furnished 

hereunder. 

 

The data to be furnished hereunder shall be prepared in accordance with C-227-H006 DATA REQUIREMENTS 

(NAVSEA) (OCT 2018). 

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

C-202-H001 ADDITIONAL DEFINITIONS–BASIC (NAVSEA) (OCT 2018) 

 

(a)  Department - means the Department of the Navy. 

 

(b)  Commander, Naval Sea Systems Command - means the Commander of the Naval Sea Systems Command of the 

Department of the Navy or his duly appointed successor. 

 

(c)  References to The Federal Acquisition Regulation (FAR) - All references to the FAR in this contract shall be 

deemed to also reference the appropriate sections of the Defense FAR Supplement (DFARS), unless clearly 

indicated otherwise. 

 

(d)  National Stock Numbers - Whenever the term Federal Item Identification Number and its acronym FIIN or the 

term Federal Stock Number and its acronym FSN appear in the contract, order or their cited specifications and 

standards, the terms and acronyms shall be interpreted as National Item Identification Number (NIIN) and National 

Stock Number (NSN) respectively which shall be defined as follows: 

 

 (1)  National Item Identification Number (NIIN).  The number assigned to each approved Item 

Identification under the Federal Cataloging Program.  It consists of nine numeric characters, the first two of which 

are the National Codification Bureau (NCB) Code.  The remaining positions consist of a seven digit non-significant 

number. 

 

 (2)  National Stock Number (NSN).  The National Stock Number (NSN) for an item of supply consists of 

the applicable four-position Federal Supply Class (FSC) plus the applicable nine-position NIIN assigned to the item 

of supply. 

 

(End of text) 

 

 

 

C-204-H001 USE OF NAVY SUPPORT CONTRACTORS FOR OFFICIAL CONTRACT FILES (NAVSEA) 

(OCT 2018) 
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(a) NAVSEA may use a file room management support contractor, hereinafter referred to as "the support 

contractor", to manage its file room, in which all official contract files, including the official file supporting this 

procurement, are retained.  These official files may contain information that is considered a trade secret, proprietary, 

business sensitive or otherwise protected pursuant to law or regulation, hereinafter referred to as “protected 

information”.  File room management services consist of any of the following: secretarial or clerical support; data 

entry; document reproduction, scanning, imaging, or destruction; operation, management, or maintenance of paper-

based or electronic mail rooms, file rooms, or libraries; and supervision in connection with functions listed herein.   

 

(b) The cognizant Contracting Officer will ensure that any NAVSEA contract under which these file room 

management services are acquired will contain a requirement that: 

 

      (1) The support contractor not disclose any information; 

 

      (2) Individual employees are to be instructed by the support contractor regarding the sensitivity of the official 

contract files; 

 

      (3) The support contractor performing these services be barred from providing any other supplies and/or 

services, or competing to do so, to NAVSEA for the period of performance of its contract and for an additional three 

years thereafter unless otherwise provided by law or regulation; and, 

 

      (4) In addition to any other rights the contractor may have, it is a third party beneficiary who has the right of 

direct action against the support contractor, or any person to whom the support contractor has released or disclosed 

protected information, for the unauthorized duplication, release, or disclosure of such protected information. 

 

(c) Execution of this contract by the contractor is considered consent to NAVSEA's permitting access to any 

information, irrespective of restrictive markings or the nature of the information submitted, by its file room 

management support contractor for the limited purpose of executing its file room support contract responsibilities. 

 

(d) NAVSEA may, without further notice, enter into contracts with other contractors for these services.  Contractors 

should enter into separate non-disclosure agreements with the file room contractor.  Contact the Procuring 

Contracting Officer for contractor specifics.  However, any such agreement will not be considered a prerequisite 

before information submitted is stored in the file room or otherwise encumber the government.   

 

(End of text)  

 

 

 

C-204-H002 IMPLEMENTATION OF ENHANCED SECURITY CONTROLS ON SELECT DEFENSE 

INDUSTRIAL BASE PARTNER NETWORKS (NAVSEA) (JAN 2020) 

 

1. System Security Plan and Plans of Action and Milestones (SSP/POAM) Reviews 

 

a) Within thirty (30) days of contract award, the Contractor shall make its System Security Plan(s) (SSP(s)) for its 

covered contractor information system(s) available for review by the Government at the contractor’s facility.  The 

SSP(s) shall implement the security requirements in Defense Federal Acquisition Regulation Supplement (DFARS) 

clause 252.204-7012, which is included in this contract.  The Contractor shall fully cooperate in the Government’s 

review of the SSPs at the Contractor’s facility. 

 

b) If the Government determines that the SSP(s) does not adequately implement the requirements of DFARS clause 

252.204-7012 then the Government shall notify the Contractor of each identified deficiency.  The Contractor shall 

correct any identified deficiencies within thirty (30) days of notification by the Government.  The contracting officer 

may provide for a correction period longer than thirty (30) days and, in such a case, may require the Contractor to 

submit a plan of action and milestones (POAM) for the correction of the identified deficiencies.  The Contractor 
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shall immediately notify the contracting officer of any failure or anticipated failure to meet a milestone in such a 

POAM. 

 

c) Upon the conclusion of the correction period, the Government may conduct a follow-on review of the SSP(s) at 

the Contractor’s facilities.  The Government may continue to conduct follow-on reviews until the Government 

determines that the Contractor has corrected all identified deficiencies in the SSP(s). 

 

d) The Government may, in its sole discretion, conduct subsequent reviews at the Contractor’s site to verify the 

information in the SSP(s).  The Government will conduct such reviews at least every three (3) years (measured from 

the date of contract award) and may conduct such reviews at any time upon thirty (30) days’ notice to the 

Contractor. 

 

2. Compliance to NIST 800-171 

 

a) The Contractor shall fully implement the CUI Security Requirements (Requirements) and associated Relevant 

Security Controls (Controls) in NIST Special Publication 800-171 (Rev. 1) (NIST SP 800-171), or establish a 

SSP(s) and POA&Ms that varies from NIST 800-171 only in accordance with DFARS clause 252.204-7012(b)(2), 

for all covered contractor information systems affecting this contract. 

 

b) Notwithstanding the allowance for such variation, the contractor shall identify in any SSP and POA&M their 

plans to implement the following, at a minimum: 

 

(1) Implement Control 3.5.3 (Multi-factor authentication). This means that multi-factor authentication is required for 

all users, privileged and unprivileged accounts that log into a network. In other words, any system that is not 

standalone should be required to utilize acceptable multi-factor authentication. For legacy systems and systems that 

cannot support this requirement, such as CNC equipment, etc., a combination of physical and logical protections 

acceptable to the Government may be substituted; 

 

(2) Implement Control 3.1.5 (least privilege) and associated Controls, and identify practices that the contractor 

implements to restrict the unnecessary sharing with, or flow of, covered defense information to its subcontractors, 

suppliers, or vendors based on need-to-know principles; 

 

(3) Implement Control 3.1.12 (monitoring and control remote access sessions) - Require monitoring and controlling 

of remote access sessions and include mechanisms to audit the sessions and methods. 

 

(4) Audit user privileges on at least an annual basis; 

 

(5) Implement: 

 

i. Control 3.13.11 (FIPS 140-2 validated cryptology or implementation of NSA or NIST approved algorithms (i.e. 

FIPS 140-2 Annex A: AES or Triple DES) or compensating controls as documented in a SSP and POAM); and, 

 

ii. NIST Cryptographic Algorithm Validation Program (CAVP) (see https://csrc.nist.gov/projects/cryptographic-

algorithm-validation-program);   

 

(6) Implement Control 3.13.16 (Protect the confidentiality of CUI at rest) or provide a POAM for implementation 

which shall be evaluated by the Navy for risk acceptance. 

 

(7) Implement Control 3.1.19 (encrypt CUI on mobile devices) or provide a plan of action for implementation which 

can be evaluated by the Government Program Manager for risk to the program. 

  

3. Cyber Incident Response 
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a) The Contractor shall, within fifteen (15) days of discovering the cyber incident (inclusive of the 72-hour reporting 

period), deliver all data used in performance of the contract that the Contractor determines is impacted by the 

incident and begin assessment of potential warfighter/program impact. 

 

b) Incident data shall be delivered in accordance with the Department of Defense Cyber Crimes Center (DC3) 

Instructions for Submitting Media available at 

http://www.acq.osd.mil/dpap/dars/pgi/docs/Instructions_for_Submitting_Media.docx. In delivery of the incident 

data, the Contractor shall, to the extent practical, remove contractor-owned information from Government covered 

defense information. 

 

c) If the Contractor subsequently identifies any such data not previously delivered to DC3, then the Contractor shall 

immediately notify the contracting officer in writing and shall deliver the incident data within ten (10) days of 

identification.  In such a case, the Contractor may request a delivery date later than ten (10) days after identification.  

The contracting officer will approve or disapprove the request after coordination with DC3. 

  

4. Naval Criminal Investigative Service (NCIS) Outreach 

 

The Contractor shall engage with NCIS industry outreach efforts and consider recommendations for hardening of 

covered contractor information systems affecting DON programs and technologies. 

  

5. NCIS/Industry Monitoring 

 

a) In the event of a cyber incident or at any time the Government has indication of a vulnerability or potential 

vulnerability, the Contractor shall cooperate with the Naval Criminal Investigative Service (NCIS), which may 

include cooperation related to: threat indicators; pre-determined incident information derived from the Contractor's 

infrastructure systems; and the continuous provision of all Contractor, subcontractor or vendor logs that show 

network activity, including any additional logs the contractor, subcontractor or vendor agrees to initiate as a result of 

the cyber incident or notice of actual or potential vulnerability. 

  

b) If the Government determines that the collection of all logs does not adequately protect its interests, the 

Contractor and NCIS will work together to implement additional measures, which may include allowing the 

installation of an appropriate network device that is owned and maintained by NCIS, on the Contractor's information 

systems or information technology assets. The specific details (e.g., type of device, type of data gathered, 

monitoring period) regarding the installation of an NCIS network device shall be the subject of a separate agreement 

negotiated between NCIS and the Contractor.  In the alternative, the Contractor may install network sensor 

capabilities or a network monitoring service, either of which must be reviewed for acceptability by NCIS.  Use of 

this alternative approach shall also be the subject of a separate agreement negotiated between NCIS and the 

Contractor. 

  

c) In all cases, the collection or provision of data and any activities associated with this statement of work shall be in 

accordance with federal, state, and non-US law. 

(End of Text) 

 

 

 

C-211-H006 PRINTING OF TECHNICAL MANUALS, PUBLICATIONS, CHANGES, REVISIONS AND 

AMENDMENTS (NAVSEA) (OCT 2018) 

 

(a)  The printing, duplication, and binding of all technical manuals, books, and other publications, and changes, 

amendments, and revisions thereto, including all copies and portions of such documents which are required to be 

prepared and furnished under this contract for review, approval or otherwise, shall be accomplished in accordance 

with the following: 

 

 (1) DOD Instruction 5330.03, Defense Logistics Agency (DLA) Document Services of February 8, 2006 
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(2) Federal Acquisition Regulation (FAR) Subparts 8.8 and 17.5, as in effect on the date of this contract  

 

and; 

 

(3) "Government Printing and Binding Regulations", published by the Joint Committee on Printing, 

Congress of the United States, as in effect on the date of this contract. 

 

(b)  Publications and other printed or duplicated material which (1) are prepared and carried by equipment 

manufacturers for regular commercial sale or use, and (2) require no significant modification for military use or to 

meet the requirements of this contract, or (3) are normally supplied for commercial equipment, shall be provided by 

the Contractor.  Except for material falling within (1) through (3) of this paragraph, the printing of technical 

manuals, publications, changes, revisions, or amendments by the Contractor or subcontractor is prohibited. 

 

(c)  The Contractor shall have the printing and binding of final approved technical manuals, publications, changes, 

revisions and amendments thereto, as required under this contract (whether prepared by the Contractor or a 

subcontractor), printed at Government expense by or through the DLA Document Services in the Naval District in 

which the Contractor is located, in accordance with the following general procedures: 

 

 (1)  Prior to preparation of materials for printing (photolithographic negatives, camera-ready copies or 

digital media (CD/DVD)) by the Contractor or a subcontractor, the Contractor shall make arrangements with the 

DLA Document Services and with the designated Contract Administration Office for printing and binding which 

shall include: 

 

     (i)  Citation of contract number; 

 

     (ii)  Security classification of materials to be printed; 

 

     (iii)  Establishment of a schedule for printing, including estimated delivery date to DLA Document 

Services; 

 

     (iv)  Provisions for furnishing photolithographic negatives or camera-ready copies and art work in the 

proper sequence for printing; 

 

     (v)  A check-off list to verify the printing sequence of text pages and foldouts in the form prescribed by 

DLA Document Services; 

 

     (vi)  Complete printing instructions, which shall specify colors, if required for specific pages, the trim 

size, including apron, if required, for each foldout/in or chart, or other unique requirements; 

 

     (vii)  Type of binding (side stitch, perfect bound, saddle stitch, glue bound, tape bound plastic comb/wire 

bound, loose leaf, screw posts, etc.); and 

 

     (viii)  Other instructions, as applicable, such as packing instructions, banded, shrink pack, strap, binders, 

fill and seal cartons/boxes, inset padding of any type of envelope, water type packaging or other container quantity 

for each addressee, required delivery schedule, or delivery instructions.  (The Contractor shall provide an address list 

and addressed mailing labels for each addressee). 

     (ix)  Special handling of classified materials from Confidential up to Top Secret requiring printing 

through DLA Document Services or the GPO are managed in accordance with DODD 5200.32.  Contact the 

appropriate DLA Document Services location before delivering classified originals to ensure proper handling and 

disposition. 

 

      (2)  The Contractor shall ship the complete set of photolithographic negatives, camera-ready copies or digital 

media (CD/DVD) required to be printed in accordance with the detailed procedures specified by DLA Document 

Services.  All transportation charges are paid to DLA Document Services or a contract printer designated by DLA 

Document Services.   
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      (3)  For steam and electrical plant composite diagrams, the Contractor shall provide an original Mylar print or 

digital media (CD/DVD) of the diagram to the DLA Document Services with a guide indicating the color of each 

line.  DLA Document Services, or via the GPO, will prepare the color separation negatives for the composite 

diagram and return those to the Contractor for editorial review.  DLA Document Services will correct any errors and 

print the corrected composite diagram. 

 

      (4)  DLA Document Services will furnish or provide for all supplies and services (including binders) which are 

necessary to accomplish the printing and binding. 

 

      (5)  DLA Document Services will pack and ship or provide for packing and shipping of the printed material to 

the Contractor and the distribution list furnished by the Contractor in accordance with the printing order, unless 

distribution by the Contractor is otherwise required by the terms of the contract, the specifications, or otherwise, in 

which case the printed and bound publications will be returned to the Contractor for distribution. 

 

      (6)  DLA Document Services will pack and ship the material used for printing to the DLA Document Services, 

4th Naval District (Philadelphia, PA), for storage. 

(d)(1)  In establishing the schedule for printing, the Contractor shall provide for furnishing the photolithographic 

negatives, camera-ready copies or digital media (CD/DVD) to DLA Document Services in time to allow at least the 

minimum number of working days specified in the schedule below (eight-hour day, five days per week exclusive of 

Saturdays, Sundays, and holidays) from date of acceptance of material for printing at DLA Document Services to 

date of shipment of printed material from DLA Document Services. 

 

 

Printing 

 Minimum number of working Days 

required by DLA Document Services 

   

Up to 200 copies per original  30 

201 through 400 copies per original  40 

401 through 600 copies per original  50 

601 copies per original and over  60 

 

  (2)  If DLA Document Services exceeds the delivery requirements established in accordance with 

paragraph (c)(1)(iii), for the item(s) specified, the time shall be extended by an equivalent number of working days, 

provided that the Contractor requests such extension(s), in writing, to the Contracting Officer and submits with its 

request sufficient evidence to enable the Contracting Officer to determine the validity of the Contractor's request. 

 

(e)  The Contractor shall not be responsible for the quality, or quality control, of printing performed by DLA 

Document Services or a printer under contract to DLA Document Services; and, the Government shall reimburse the 

Contractor for any costs incurred for replacement of material lost or damaged by DLA Document Services or a 

printer under contract to DLA Document Services. 

 

(f)  The costs of printing, binding, packing and shipping by DLA Document Services of the publications and 

changes described herein (but not the costs of preparing photolithographic negatives, camera-ready copies and other 

materials for printing or the costs of transporting or shipping such materials to DLA Document Services or a 

contract printer designated by DLA Document Services) shall be borne by the Government. 

 

(End of text) 

 

 

 

C-211-H016 SPECIFICATIONS AND STANDARDS (NAVSEA) (OCT 2018) 

 

 (a)  Definitions. 

 

(i) A "zero-tier reference" is a specification, standard, or drawing that is cited in the 
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contract (including its attachments). 

 

(ii) A "first-tier reference" is either: (1) a specification, standard, or drawing cited in 

a zero-tier reference, or (2) a specification cited in a first-tier drawing. 

 

(b)  Requirements.  All zero-tier and first-tier references, as defined above, are mandatory for use. All lower tier 

references shall be used for guidance only unless specifically identified below. 

 

 None 

 

(End of text) 

 

 

 

C-211-H017 UPDATING SPECIFICATIONS AND STANDARDS (NAVSEA) (DEC 2018) 

 

The contractor may request that this contract be updated to include the current version of the applicable specification 

or standard if the update does not affect the form, fit or function of any deliverable item or increase the cost/price of 

the item to the Government. The contractor should submit update requests to the Procuring Contracting Officer with 

copies to the Administrative Contracting Officer and cognizant program office representative for approval. The 

contractor shall perform the contract in accordance with the existing specifications and standards until notified of 

approval/disapproval of its request to update by the Procuring Contracting Officer. Any approved alternate 

specifications or standards will be incorporated into the contract. 

 

(End of text) 

 

 

 

C-211-H018 APPROVAL BY THE GOVERNMENT (NAVSEA) (JAN 2019) 

 

Approval by the Government as required under this contract and applicable specifications shall not relieve the 

Contractor of its obligation to comply with the specifications and with all other requirements of the contract, nor 

shall it impose upon the Government any liability it would not have had in the absence of such approval. 

 

(End of text) 

 

 

 

C-211-H019 COMMONALITY AND STANDARDIZATION (NAVSEA) (FEB 2019) 

 

The Contractor shall develop and implement a Commonality and Standardization Plan, reducing range and 

increasing depth of like equipment, to enhance supportability, minimize life cycle costs, and increase system 

readiness and interoperability across ships/ship classes through the selection of equipment and components which 

are, to the maximum extent possible, (1) common for application within the SSDS MK2 Class and (2) common with 

equipment/components currently installed in U.S. Navy ships.  The Contractor shall utilize both Industry (e.g., the 

Common Parts Catalog) and Government (e.g., NAVSEA Enterprise Commonality Virtual Shelf and the Hull, 

Mechanical and Electrical Equipment Data Research System (HEDRS)) tools to implement its Commonality and 

Standardization Plan.   For selecting Hull Mechanical and Electrical (HM&E) equipment/components, the 

Contractor shall utilize NAVSEA Enterprise Commonality Virtual Shelf before other tools, if the items meet the 

contract requirements.  The Virtual Shelf is a web-based repository of HM&E equipment/components that meet 

cross-platform requirements and specifications and provide superior Total Ownership Cost (TOC).  Information to 

gain access to the Virtual Shelf is located on the following web site: 

https://www.dau.mil/team/virtualshelf/SitePages/Home.aspx. 

 

(End of text) 



N0002420R5602 

0005 

Page 51 of 168 

 

 

 

 

 

C-217-H001 PROVISIONED ITEMS ORDERS--BASIC (NAVSEA) (OCT 2018)  

 

(a)  General.  The Contractor agrees that it will furnish the supplies or services ordered by the Government in 

accordance with the procedures specified herein.  Orders will be placed by the Contracting Officer, Provisioning 

Activity or Administrative Contracting Officer as unilateral or bilateral modifications to this contract on SF 30, 

Amendment of Solicitation/Modification of Contract.  Any amounts shown in Section B at time of award of the 

initial contract for each provisioned line item are estimated amounts only and are subject to upward or downward 

adjustment by the issuing activity.  If no amounts are shown, funding will be obligated before or at time of order 

issuance.  It is understood and agreed that the Government has no obligation under this contract to issue any orders 

hereunder. 

 

(b)  Priced Orders.  For each proposed order, the Contractor agrees that it will submit such cost or pricing data as the 

Contracting Officer may require.  Promptly thereafter, the Contractor and the Contracting Officer shall negotiate the 

price and delivery schedule for the proposed order.  Upon execution and receipt of the priced order, the Contractor 

shall promptly commence the work specified in the order. 

 

(c)  Undefinitized Orders.  Whenever the Contracting Officer determines that urgent demands or requirements 

prevent the issuance of a priced order, he/she may issue an unpriced order.  Such order may be unilateral or bilateral 

and shall establish a limitation of Government liability, a maximum ceiling amount, and a schedule for 

definitization, as described in subparagraph (e)(2) below.  Upon request the Contractor shall submit a maximum 

ceiling amount proposal before the undefinitized order is issued.  The maximum ceiling amount is the maximum 

price at which the order may be definitized.  The Contractor shall begin performing the undefinitized order upon 

receipt, except as provided in paragraph (d) below.  The clause entitled "Contract Definitization" (DFARS 252.217-

7027) shall be included in any undefinitized order. 

 

(d)  Rejection of Unilateral Orders.  The Contractor may reject any unilateral order if the Contractor determines that 

it cannot feasibly perform the order, or if the Contractor does not concur with the maximum ceiling amount.  

However, each unilateral order shall be deemed to have been accepted by the Contractor unless within fifteen days 

of issuance of the order, the Contractor notifies the Contracting Officer in writing of its rejection of the order. 

 

(e)  Definitization of Undefinitized Orders.  (1)  The Contractor agrees that following the issuance of an 

undefinitized order, it will promptly begin negotiating with the Contracting Officer the price and terms of a 

definitive order that will include: (A) all clauses required by regulation on the date of the order; (B) all clauses 

required by law on the date of execution of the definitive order; and, (C) any other mutually agreeable clauses, terms 

and conditions.  No later than sixty (60) days after the undefinitized order is issued, the Contractor agrees to submit 

a cost proposal with sufficient data to support the accuracy and derivation of its price; and, when required by FAR, 

cost or pricing data.  If additional cost information is available prior to the conclusion of negotiations, the Contractor 

shall provide that information to the Contracting Officer.  The price agreed upon shall be set forth in a bilateral 

modification to the order.  In no event shall the price exceed the maximum ceiling amount specified in the 

undefinitized order. 

 

 (2) Each undefinitized order shall contain a schedule for definitization which shall include a target date for 

definitization and dates for submission of a qualifying proposal, beginning of negotiations and, if appropriate, 

submission of make-or-buy and subcontracting plans and cost or pricing data.  Submission of a qualifying proposal 

in accordance with the definitization schedule is a material element of the order.  The schedule shall provide for 

definitization of the order by the earlier of: 

 

      (i) a specified target date which is not more than 180 days after the issuance of the undefinitized order.  

However, that target date may be extended by the Contracting Officer for up to 180 days after the Contractor 

submits a qualifying proposal as defined in DFARS 217.7401; or 
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      (ii) the date on which the amount of funds expended by the Contractor under the undefinitized order 

exceed fifty percent (50%) of the order's maximum ceiling amount, except as provided in subparagraph (f)(3) below. 

 

 (3) If agreement on a definitive order is not reached within the time provided pursuant to subparagraph 

(e)(2) above, the Contracting Officer may, with the approval of the Head of the Contracting Activity, determine a 

reasonable price in accordance with Subpart 15.4 and Part 31 of the FAR, and issue a unilateral order subject to 

Contractor appeal as provided in the "Disputes" clause (FAR 52.233-1).  In any event, the Contractor shall proceed 

with completion of the order, subject to the "Limitation of Government Liability" clause (FAR 52.216-24). 

 

(f)  Limitation of Government Liability.  (1) Each undefinitized order shall set forth the limitation of Government 

liability, which shall be the maximum amount that the Government will be obligated to pay the Contractor for 

performance of the order until the order is definitized.  The Contractor is not authorized to make expenditures or 

incur obligations exceeding the limitation of Government liability set forth in the order.  If such expenditures are 

made, or if such obligations are incurred, they will be at the Contractor's sole risk and expense.  Further, the 

limitation of Government liability shall be the maximum Government liability if the order is terminated.  The 

"Limitation of Government Liability" clause shall be included in any undefinitized order. 

 

 (2) Except for undefinitized orders for Foreign Military Sales; purchases of less than $25,000; special 

access programs; and Congressionally-mandated long-lead procurements; and except as otherwise provided in 

subparagraph (f)(3) below, the limitation of Government liability shall not exceed fifty percent (50%) of the ceiling 

amount of an undefinitized order.  In the case of orders within these excepted categories, however, the procedures 

set forth herein shall be followed to the maximum extent practical. 

 

 (3) If the Contractor submits a qualifying proposal (as defined in DFARS 217.7401) to definitize an order 

before the Government has obligated fifty percent (50%) of the ceiling amount, the Contracting Officer may 

increase the limitation of Government liability to up to seventy-five percent (75%) of the maximum ceiling amount 

or up to seventy-five percent (75%) of the price proposed by the Contractor, whichever is less. 

 

 (4) If at any time the Contractor believes that its expenditure under an undefinitized order will exceed the 

limitation of Government liability, the Contractor shall so notify the Contracting Officer, in writing, and propose an 

appropriate increase in the limitation of Government liability of such order.  Within thirty (30) days of such notice, 

the Contracting Officer will either (i) notify the Contractor in writing of such appropriate increase, or (ii) instruct the 

Contractor how and to what extent the work shall be continued; provided, however, that in no event shall the 

Contractor be obligated to proceed with work on an undefinitized order beyond the point where its costs incurred 

plus a reasonable profit thereon exceed the limitation of Government liability, and provided also that in no event 

shall the Government be obligated to pay the Contractor any amount in excess of the limitation of Government 

liability specified in any such order prior to establishment of firm prices. 

 

(g)  Initial Spares.  The limitations set forth in paragraph (c) and subparagraphs (e)(2), (f)(2) and (f)(3) do not apply 

to undefinitized orders for the purchase of initial spares. 

 

(h)  Terminal Date for Placement of Orders.  The Contractor shall not be obligated to accept any orders placed 

hereunder beyond 180 days after delivery of the last end item. 

 

(i)  Segregation of Costs.  The Contractor shall segregate the costs of performance of each undefinitized order from 

the cost of any other work performed by the Contractor. 

 

(End of text) 

 

 

 

C-223-H003 EXCLUSION OF MERCURY (NAVSEA) (MAR 2019) 

 

(a) Definitions. As used in this text: 
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Article means a manufactured item other than a fluid or particle: (i) which is formed to a specific shape or 

design during manufacture; (ii) which has end use function(s) dependent 

in whole or in part upon its shape or design during end use; and (iii) which under normal conditions of use does not 

release more than very small quantities, e.g., minute or trace amounts of a hazardous chemical, and does not pose a 

physical hazard or health risk to employees. 

 

Boundary of containment means a continuous tight seal (barrier) to prevent the release of 

functional mercury during normal operation and maintenance. Examples include the exterior of 

a fluorescent lamp, glass capsule of a mercury switch, and container for mercury reagents. A 

double boundary of containment consists of two independent seals. 

 

      Functional mercury means mercury or mercury compound(s) contained in equipment that is 

required for the equipment to operate properly, such as that found in mercury switches, 

fluorescent lamps, flat-panel monitors, thermostats, thermostat probes, small coin type batteries, 

barometers, and dental amalgams. 

 

    Hardware means any article, container, piece of material, individual part, subassembly, assembly, component, or 

system to which mercury control requirements apply. 

 

    Mercury-free means hardware that does not contain functional mercury and is 

not contaminated by mercury or mercury compounds. 

 

    Portable means items that are frequently transported during normal operation. Desk lamps, 

shop lights, and hand-held instruments are considered portable, while bulbs in stationary light 

fixtures are not. In general, items that require transport only during maintenance, installation, 

and removal of the items are not considered portable. 

 

(b) The Contractor, and all subcontractors and vendors, shall ensure that mercury or mercury containing compounds 

are not intentionally added to, or come in direct contact with, hardware or supplies furnished under this contract.  

 

(1) The Contractor shall ensure that mercury and mercury compounds are not taken onboard naval vessels 

by Contractor, subcontractor, or vendor personnel except for functional mercury used in batteries, dental amalgams, 

fluorescent lamps, flat-panel monitors, required instruments, sensors or controls, weapon systems, and chemical 

analysis reagents specified by the Naval Sea Systems Command (NAVSEA).  

 

(2) Portable fluorescent lamps and portable instruments containing elemental mercury must be shock-proof 

in accordance with MIL-DTL-901E entitled Requirements for Shock Tests, H.I. (High Impact) Shipboard 

Machinery, Equipment, and Systems and have mercury enclosed by a double boundary of containment. Some 

devices with liquid crystal display (LCD) screens utilize a fluorescent bulb backlight to illuminate the LCD screen. 

No additional restrictions or controls apply to devices with LCD screens; however, the Contractor shall remove the 

LCD screen and seal it in plastic following any evidence that the backlight failed.  

 

(3) For Submarines, any use of mercury containing items must be approved as required by the Nuclear 

Powered Submarine Atmosphere Control Manual (S9510-AB-ATM-010/U) Volume 1. 

 

(4) The Contractor shall ensure that mercury and mercury compounds do not contact hardware surfaces in 

systems covered by NAVSEA Manual NAVSEA 0989-064-3000 entitled Cleanliness Requirements for Nuclear 

Propulsion Plant Maintenance and Construction, submarine air systems, level I systems per NAVSEA Publication 

0948-LP-045-7010, NAVSEA Material Control Standard, or the submarine safety program (SUBSAFE) surfaces 

during maintenance or repair. Such hardware is designated as mercury-free. The Contractor shall ensure that all 

other hardware that could be structurally degraded by contamination with elemental mercury or reactive mercury 

compounds is separated from it by sufficient distance, or boundaries of containment that effectively prevents contact 

in all but the most extreme circumstances. 

 

(5) The Contractor shall check any hardware surfaces in the above systems which are known or suspected 



N0002420R5602 

0005 

Page 54 of 168 

 

 

to have come in contact with mercury or mercury compounds for evidence of structural degradation and external 

mercury contamination. The existence of external mercury 

contamination can be determined following MIL-STD-2041D entitled Control of Detrimental Materials. 

 

(6) The presence of mercury in a product may be determined by checking product 

labeling on material safety data sheets or safety data sheets. Chemical analysis is not required. 

 

(7) The Contractor shall dispose of any mercury and mercury compounds in accordance with OPNAV 

Manual (OPNAV M-5090.1) entitled Environmental Readiness Program Manual of 10 January 2014. 

 

(8) If the use of mercury or mercury compounds cannot be avoided, a risk assessment and waiver request, if 

required, must be performed and submitted per the NAVSEA Hazardous Material Avoidance Process (T9070-AL-

DPC-020/077-2).  For systems covered by the NAVSEA Manual NAVSEA 0989-064-3000 entitled Cleanliness 

Requirements for Nuclear Propulsion Plant Maintenance and Construction, submit the risk assessment and waiver 

request, if required to Nuclear Propulsion (NAVSEA 08). 

 

(c) In all cases where mercury or a mercury compound has contacted hardware surfaces required to be mercury-free 

the Contractor shall immediately provide a report to the NAVSEA Dry Environmental Systems and Hazardous 

Materials (NAVSEA 05P5) via the cognizant contract administration safety office. Reports concerning systems 

covered by NAVSEA Manual 0989-064-3000 must include NAVSEA Nuclear Propulsion Directorate (SEA 08) in 

the distribution. Reports must be in letter form and include the date and details of the contact, the surfaces contacted, 

the recovery actions taken, and the status of the affected surfaces. 

 

(End of Text) 

 

 

 

C-223-W002 ON-SITE SAFETY REQUIREMENTS (NAVSEA) (OCT 2018)  

 

(a)  The contractor shall ensure that each contractor employee reads any necessary safety documents within 30 days 

of commencing performance at any Government facility.  Required safety documents can be obtained from the 

respective safety office.  Contractors shall notify the Safety office points of contact below to report completion of 

the required training via email.   The email shall include the contractor employee’s name, work site, and contract 

number. 

 

(b)  It is expected that contractor employees will have received training from their employer on hazards associated 

with the areas in which they will be working and know what to do in order to protect themselves.  Contractors are 

required to adhere to the requirements of 29 CFR 1910, 29 CFR 1926 and applicable state and local requirements 

while in Government spaces.  The contractor shall ensure that all on-site contractor work at the Government facility 

is in accordance with any local safety instructions as provided via the COR.  The contractor shall report all work-

related injuries/illnesses that occurred while working at the Government site to the COR.   

 

(c)  Contractors whose employees perform work within Government spaces in excess of 1000 hours per calendar 

quarter during a calendar year shall submit the data elements on OSHA Form 300A, Summary of Work Related 

Injuries and Illnesses, for those employees to the safety office, via the COR by 15 January for the previous calendar 

year, even if no work related injuries or illnesses occurred.  If a contractor’s injury/illness rates are above the Bureau 

of Labor Statistics industry standards, a safety assessment may be performed by the Safety Office to determine if 

any administrative or engineering controls can be utilized to prevent further injuries/illnesses, or if any additional 

Personal Protective Equipment or training will be required. 

 

(d)  Any contractor employee exhibiting unsafe behavior may be removed from the Government site.  Such removal 

shall not relieve the contractor from meeting its contractual obligations and shall not be considered an excusable 

delay as defined in FAR 52.249-14.   

 

(e)  The Safety Office points of contacts are as follows:  
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Stephen Hunt 

SSDS Integrated Combat System Principal for Safety 

Phone: 540-653-8554 

stephen.a.hunt@navy.mil 

 

 

 (End of text) 

 

 

 

C-227-H006 DATA REQUIREMENTS (NAVSEA) (OCT 2018) 

 

The data to be furnished hereunder shall be prepared in accordance with the Contract Data Requirements List, DD Form 

1423, Exhibit(s) A, attached hereto. 

 

(End of Text) 

 

 

 

C-227-H008 GOVERNMENT-INDUSTRY DATA EXCHANGE PROGRAM (NAVSEA) (DEC 2018) 

 

(a) The contractor shall actively participate in the Government Industry Data Exchange Program in accordance with 

the GIDEP Operations Manual, S0300-BT-PRO-010. The contractor shall submit information concerning critical or 

major nonconformances, as defined in FAR 46.407/DFARS 246.407, to the GIDEP information system.  

 

(b) The contractor shall insert paragraph (a) of this clause in any subcontract when deemed necessary. When so 

inserted, the word "contractor" shall be changed to "subcontractor."  

 

(c) The contractor shall, when it elects not to insert paragraph (a) in a subcontract, provide the subcontractor any 

GIDEP data which may be pertinent to items of its manufacture and verify that the subcontractor utilizes any such 

data.  

 

(d) The contractor shall, whether it elects to insert paragraph (a) in a subcontract or not, verify that the subcontractor 

utilizes and provides feedback on any GIDEP data that may be pertinent to items of its manufacture."  

 

(e) GIDEP materials, software and information are available without charge from: 

 

GIDEP Operations Center 

P.O. Box 8000 

Corona, CA 92878-8000 

Phone: (951) 898-3207 

FAX: (951) 898-3250 

Internet: http://www.gidep.org 

 

(End of text) 

 

 

 

C-227-H009 ACCESS TO DATA OR COMPUTER SOFTWARE WITH RESTRICTIVE MARKINGS (NAVSEA) 

(JAN 2019) 

 

(a)  Performance under this contract may require that the Contractor have access to technical data, computer 

software, or other sensitive data of another party that contains restrictive markings.  If access to such data or 

software is required or to be provided, the Contractor shall enter into a written agreement with such party prior to 

http://www.gidep.org/
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gaining access to such data or software.  The agreement shall address, at a minimum, (1) access to, and use of, the 

restrictively marked data or software exclusively for the purposes of performance of the work required by this 

contract, and (2) safeguards to protect such data or software from unauthorized use or disclosure for so long as the 

data or software remains properly restrictively marked.  In addition, the agreement shall not impose any limitation 

upon the Government or its employees with respect to such data or software.  A copy of the executed agreement 

shall be provided to the Contracting Officer.  The Government may unilaterally modify the contract to list those 

third parties with which the Contractor has agreement(s). 

 

(b)  The Contractor agrees to: (1) indoctrinate its personnel who will have access to the data or software as to the 

restrictions under which access is granted; (2) not disclose the data or software to another party or other Contractor 

personnel except as authorized by the Contracting Officer; (3) not engage in any other action, venture, or 

employment wherein this information will be used, other than under this contract, in any manner inconsistent with 

this requirement; (4) not disclose the data or software to any other party, including, but not limited to, joint venturer, 

affiliate, successor, or assign of the Contractor; and (5) reproduce the restrictive stamp, marking, or legend on each 

use of the data or software whether in whole or in part.   

 

(c)  These restrictions on use and disclosure of the data and software also apply to information received from the 

Government through any means to which the Contractor has access in the performance of this contract that contains 

restrictive markings.   

 

(d) The Contractor agrees that it will promptly notify the Contracting Officer of any attempt to gain access to any 

information with restrictive markings.  Such notification shall include the name and organization of the individual, 

company, or Government representative seeking access to such information. 

 

(e)  The Contractor shall include this requirement in subcontracts of any tier which involve access to information 

covered by paragraph (a), substituting "subcontractor" for "Contractor" where appropriate. 

 

(f)  Compliance with this requirement is a material requirement of this contract. 

 

(End of text) 

 

 

 

C-227-H010 COMPUTER SOFTWARE AND COMPUTER DATA BASES DELIVERED TO OR RECEIVED 

FROM THE GOVERNMENT (NAVSEA) (JAN 2019) 

 

(a)  The Contractor agrees to test for viruses, malware, Trojan Horses, and other security threats such as those listed 

in NIST Special Publication 800-12 Rev 1, An Introduction to Computer Security, The NIST Handbook, Chapter 4, 

in all computer software and computer data bases (as defined in the clause entitled “Rights In Noncommercial 

Computer Software and Noncommercial Computer Software Documentation” (DFARS 252.227-7014)), before 

delivery of that computer software or computer data base in whatever media and on whatever system the computer 

software or data base is delivered whether delivered separately or imbedded within delivered equipment.  The 

Contractor warrants that when delivered any such computer software and computer data base shall be free of viruses, 

malware, Trojan Horses, and other security threats such as those listed in NIST Special Publication 800-12 Rev 1. 

 

(b)  The Contractor agrees that prior to use under this contract, it shall test any computer software and computer data 

base received from the Government for viruses, malware, Trojan Horses, and other security threats listed in NIST 

Special Publication 800-12 Rev 1, An Introduction to Computer Security, The NIST Handbook, Chapter 4. 

 

(c)  Any license agreement governing the use of any computer software or computer software documentation 

delivered to the Government as a result of this contract must be paid-up, irrevocable, world-wide, royalty-free, 

perpetual and flexible (user licenses transferable among Government employees and personnel under Government 

contract). 
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(d)  The Contractor shall not include or permit to be included any routine to enable the contractor or its 

subcontractor(s) or vendor(s) to disable the computer software or computer data base after delivery to the 

Government. 

 

(e)  No copy protection devices or systems shall be used in any computer software or computer data base delivered 

under this contract with unlimited or Government purpose rights (as defined in DFARS 252.227-7013 and 252.227-

7014) to restrict or limit the Government from making copies.   

 

(f)  It is agreed that, to the extent that any technical or other data is computer software by virtue of its delivery in 

digital form, the Government shall be licensed to use that digital-form data with exactly the same rights and 

limitations as if the data had been delivered as hard copy. 

 

(g)  Any limited rights legends or other allowed legends placed by a Contractor on technical data or other data 

delivered in digital form shall be digitally included on the same media as the digital-form data and must be 

associated with the corresponding digital-form technical data to which the legend(s) apply to the extent possible.  

Such legends shall also be placed in human-readable form on a visible surface of the media carrying the digital-form 

data as delivered, to the extent possible.  

 

(End of text) 

 

 

 

C-227-H013 REPORTING THE INTENDED USE OF GOVERNMENT-UNIQUE MARKS (NAVSEA)(JAN 

2020) 

 

(a) Government-unique mark, as used herein, means any mark that identifies and distinguishes goods first developed 

or manufactured in performance of a Government contract or that identifies and distinguishes services first rendered 

in performance of a Government contract. 

 

(b) The Contractor must notify the Contracting Officer in writing of its intent to assert rights in, or file an application 

to register, a Government-unique mark. The Contractor's notification shall be in writing and shall identify the 

Government-unique mark (including the word, name, symbol, or design), provide a statement as to its intended 

use(s) in commerce, and list the particular classes of goods or services in which registration will be sought. 

 

(c) Failure of the Government to respond to the notification does not waive the Government's right under the 

Trademark Act to contest the Contractor's assertion of rights or application. 

 

(d) Nothing contained herein provides authorization or consent, express or implied, by the Government regarding 

the Contractor's use of any mark, including a Government-unique mark. 

 

(End of Text) 

 

 

 

C-228-H001 INDEMNIFICATION FOR ACCESS TO VESSEL (NAVSEA) (DEC 2018) 

 

Notwithstanding any provision in the "Access to Vessel" clause (DFARS 252.217- 7011), or any other clause of the 

contract, the Contractor agrees to allow officers, employees, and associates of the Government, or other prime 

contractors with the Government and their subcontractors, and officers, employees, and associates of offerors on 

other contemplated work, admission to the Contractor's facilities and access to the vessel without any further request 

for indemnification from any party, which has not been previously included in the contract price. 

 

(End of text) 
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C-228-H002 MINIMUM INSURANCE REQUIREMENTS (NAVSEA) (JAN 2019) 

 

(a)  In accordance with the clause(s) of this contract entitled "Insurance--Work On a Government Installation" (FAR 

52.228-5) and “Liability and Insurance” (DFARS 252.217-7012), as applicable, the Contractor shall procure and 

maintain insurance, of at least the kinds and minimum amounts set forth below: 

 

      (i)  Workers' compensation and employer’s liability coverage shall be at least $100,000, except as provided in 

FAR 28.307-2(a), if applicable 

 

      (ii)  Bodily injury liability insurance coverage shall be written on the comprehensive form of policy of at least 

$500,000 per occurrence. 

 

      (iii) Automobile liability policies covering automobiles operated in the United States shall provide coverage of at 

least $200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence for property 

damage.  The amount of liability coverage on other policies shall be commensurate with any legal requirements of 

the locality and sufficient to meet normal and customary claims. 

 

(b)  To be approved by the Contracting Officer, insurance certificates must include the following cancellation policy 

statement:  Prior to cancellation or material change in coverage, the contractor shall give 30 days written notice to the 

Contracting Officer.   

 

(c)  Physical work cannot begin until the insurance certificate has been approved by the Contracting Officer.  Failure to 

provide an acceptable insurance certificate will not remove the contractor’s responsibility to meet the delivery requirements 

outlined in Section F and FAR 52.211-11, Liquidated Damages – Supplies, Services, or Research and Development, if 

applicable. 

 

(End of text) 

 

 

 

C-233-H001 DOCUMENTATION OF REQUESTS FOR EQUITABLE ADJUSTMENT--BASIC (NAVSEA) (OCT 

2018) 

 

(a)  For the purposes of this special contract requirement, the term "change" includes not only a change that is made 

pursuant to a written order designated as a "change order" but also (1) an engineering change proposed by the 

Government or by the Contractor and (2) any act or omission to act on the part of the Government in respect of which a 

request is made for equitable adjustment. 

 

(b)  Whenever the Contractor requests or proposes an equitable adjustment of $100,000 or more per vessel in respect to a 

change made pursuant to a written order designated as a "change order" or in respect to a proposed engineering change 

and whenever the Contractor requests an equitable adjustment in any amount in respect to any other act or omission to 

act on the part of the Government, the proposal supporting such request shall contain the following information for each 

individual item or element of the request: 

 

       (1)  A description (i) of the work required by the contract before the change, which has been deleted by the change, 

and (ii) of the work deleted by the change which already has been completed.  The description is to include a list of 

components, equipment, and other identifiable property involved.  Also, the status of manufacture, procurement, or 

installation of such property is to be indicated.  Separate description is to be furnished for design and production work.  

Items of raw material, purchased parts, components and other identifiable hardware, which are made excess by the 

change and which are not to be retained by the Contractor, are to be listed for later disposition; 

 

       (2)  Description of work necessary to undo work already completed which has been deleted by the change; 
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       (3)  Description of work not required by the terms hereof before the change, which is substituted or added by the 

change.  A list of components and equipment (not bulk materials or items) involved should be included.  Separate 

descriptions are to be furnished for design work and production work; 

 

       (4)  Description of interference and inefficiencies in performing the change; 

 

       (5)  Description of each element of disruption and exactly how work has been, or will be disrupted: 

 

     (i)  The calendar period of time during which disruption occurred, or will occur; 

 

 

   (ii)  Area(s) aboard the vessel where disruption occurred, or will occur; 

 

   (iii)  Trade(s) disrupted, with a breakdown of manhours for each trade; 

 

 

    (iv)  Scheduling of trades before, during, and after period of disruption; 

 

     (v)  Description of measures taken to lessen the disruptive effect of the change; 

 

       (6)  Delay in delivery attributable solely to the change; 

 

       (7)  Other work attributable to the change; 

 

       (8)  Supplementing the foregoing, a narrative statement of the direct "causal" relationship between any alleged 

Government act or omission and the claimed consequences therefor, cross-referenced to the detailed information 

provided as required above; and 

 

       (9)  A statement setting forth a comparative enumeration of the amounts "budgeted" for the cost elements, including 

the material costs, labor hours and pertinent indirect costs, estimated by the Contractor in preparing its initial and 

ultimate proposal(s) for this contract, and the amounts claimed to have been incurred and/or projected to be incurred 

corresponding to each such "budgeted cost" elements. 

 

(c)  Each proposal in excess of $100,000 submitted in support of a claim for equitable adjustment under any requirement 

of this contract shall, in addition to the information required by paragraph (b) hereof, contain such information as the 

Contracting Officer may require with respect to each individual claim item. 

 

(d)  It is recognized that individual claims for equitable adjustment may not include all of the factors listed in paragraph 

(b) above.  Accordingly, the Contractor is required to set forth in its proposal information only with respect to those 

factors which are comprehended in the individual claim for equitable adjustment.  In any event, the information 

furnished hereunder shall be in sufficient detail to permit the Contracting Officer to cross-reference the claimed increased 

costs, or delay in delivery, or both, as appropriate, submitted pursuant to paragraph (c) of this requirement, with the 

information submitted pursuant to paragraph (b) hereof. 

 

 (End of text) 

 

 

 

C-237-H002 SUBSTITUTION OF KEY PERSONNEL (NAVSEA) (OCT 2018) 

 

 (a)  The Contractor agrees that a partial basis for award of this contract is the list of key personnel 

proposed.  Accordingly, the Contractor agrees to assign to this contract those key persons whose resumes were 

submitted with the proposal necessary to fulfill the requirements of the contract.  No substitution shall be made 

without prior notification to and concurrence of the Contracting Officer in accordance with this requirement.  
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Substitution shall include, but not be limited to, subdividing hours of any key personnel and assigning or allocating 

those hours to another individual not approved as key personnel. 

 

(b)  All proposed substitutes shall have qualifications equal to or higher than the qualifications of the person to be 

replaced.  The Contracting Officer shall be notified in writing of any proposed substitution at least forty-five (45) 

days, or ninety (90) days if a security clearance is to be obtained, in advance of the proposed substitution.  Such 

notification shall include:  (1) an explanation of the circumstances necessitating the substitution; (2) a complete 

resume of the proposed substitute; (3) an explanation as to why the proposed substitute is considered to have equal 

or better qualifications than the person being replaced; (4) payroll record of the proposed replacement;  and (5) any 

other information requested by the Contracting Officer to enable him/her to judge whether or not the Contractor is 

maintaining the same high quality of personnel that provided the partial basis for award. 

 

(c) Key personnel are identified in an attachment in Section J. 

 

 (End of text) 

 

 

 

C-242-H001 EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (OCT 2018) 

 

(a)  As part of the negotiated fixed price or total estimated amount of this contract, both the Government and the 

Contractor have agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar amount 

of $1,000 or less at the time of final contract closeout.  The term "residual dollar amount" shall include all money that 

would otherwise be owed to either party at the end of the contract, except that, amounts connected in any way with 

taxation, allegations of fraud and/or antitrust violations shall be excluded.  For purposes of determining residual dollar 

amounts, offsets of money owed by one party against money that would otherwise be paid by that party may be 

considered to the extent permitted by law. 

 

(b)  This agreement to waive entitlement to residual dollar amounts has been considered by both parties.  It is agreed that 

the administrative costs for either party associated with collecting such small dollar amounts could exceed the amount to 

be recovered. 

 

(End of text) 

 

 

 

C-242-H002 POST AWARD MEETNG (NAVSEA) (OCT 2018) 

 

(a)  A post-award meeting with the successful offeror will be conducted within 30 calendar days after award of the 

contract. The meeting will be held at the address below:  

Location/Address: [ * ] 

 

(b)  The contractor will be given 5 working days notice prior to the date of the meeting by the Contracting Officer. 

 

(c)  The requirement for a post-award meeting shall in no event constitute grounds for excusable delay by the 

contractor in performance of any provisions in the contract. 

 

 (d)  The post-award meeting will include, but is not limited to, the establishment of work level points of contact, 

determining the administration strategy, roles and responsibilities, and ensure prompt payment and close out.  

Specific topics shall be mutually agreed to prior to the meeting. 

 

[ * ] To be specified at contract award. 

 

(End of text) 
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C-242-H003 TECHNICAL INSTRUCTIONS (NAVSEA) (OCT 2018) 

 

(a)  Performance of the work hereunder may be subject to written technical instructions signed by the Contracting 

Officer and the Contracting Officer's Representative specified in Section G of this contract.  As used herein, 

technical instructions are defined to include the following: 

 

       (1)  Directions to the Contractor which suggest pursuit of certain lines of inquiry, shift work emphasis, fill in 

details or otherwise serve to accomplish the contractual statement of work. 

 

       (2)  Guidelines to the Contractor which assist in the interpretation of drawings, specifications or technical 

portions of work description. 

 

(b)  Technical instructions must be within the general scope of work stated in the contract.  Technical instructions 

may not be used to: (1) assign additional work under the contract; (2) direct a change as defined in the "CHANGES" 

clause of this contract; (3) increase or decrease the contract price or estimated contract amount (including fee), as 

applicable, the level of effort, or the time required for contract performance; or (4) change any of the terms, 

conditions or specifications of the contract. 

 

(c)  If, in the opinion of the Contractor, any technical instruction calls for effort outside the scope of the contract or 

is inconsistent with this requirement, the Contractor shall notify the Contracting Officer in writing within ten (10) 

working days after the receipt of any such instruction.  The Contractor shall not proceed with the work affected by 

the technical instruction unless and until the Contractor is notified by the Contracting Officer that the technical 

instruction is within the scope of this contract. 

 

(d)  Nothing in the foregoing paragraph shall be construed to excuse the Contractor from performing that portion of 

the contractual work statement which is not affected by the disputed technical instruction. 

 

(End of text) 

 

 

 

C-245-H005 INFORMATION AND DATA FURNISHED BY THE GOVERNMENT--ALTERNATE I 

(NAVSEA) (MAY 2019) 

 

(a)  Contract Specifications, Drawings and Data.  The Government will furnish, if not included as an attachment to 

the contract, any unique contract specifications or other design or alteration data cited or referenced in Section C. 

 

(b)  Government Furnished Information (GFI).  GFI is defined as that information essential for the installation, test, 

operation, and interface support of all Government Furnished Material identified in an attachment in Section J.  The 

Government shall furnish only the GFI identified in an attachment in Section J.  The GFI furnished to the contractor 

need not be in any particular format.  Further, the Government reserves the right to revise the listing of GFI as 

follows: 

 

       (1)  The Contracting Officer may at any time by written order: 

 

 (i)  delete, supersede, or revise, in whole or in part, data identified in an attachment in Section J; or 

 (ii)  add items of data or information to the attachment identified in Section J; or 

(iii)  establish or revise due dates for items of data or information in the attachment identified in Section J. 

 

        (2)  If any action taken by the Contracting Officer pursuant to subparagraph (1) immediately above causes an 

increase or decrease in the costs of, or the time required for, performance of any part of the work under this contract, the 

contractor may be entitled to an equitable adjustment in the contract amount and delivery schedule in accordance with 

the procedures provided for in the "CHANGES" clause of this contract. 
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(c)  Except for the Government information and data specified by paragraphs (a) and (b) above, the Government will 

not be obligated to furnish the Contractor any specification, standard, drawing, technical documentation, or other 

publication, notwithstanding anything to the contrary in the contract specifications, the GFI identified in an 

attachment in Section J, the clause of this contract entitled "Government Property" (FAR 52.245-1) or "Government 

Property Installation Operation  Services" (FAR 52.245-2), as applicable, or any other term or condition of this 

contract.  Such referenced documentation may be obtained: 

 

(1)  From the ASSIST database via the internet at https://assist.dla.mil/online/start/; or 

 

(2)  By submitting a request to the  

 

Department of Defense Single Stock Point (DoDSSP) 

Building 4, Section D 

 

 700 Robbins Avenue 

 Philadelphia, Pennsylvania 19111-5094 

 Telephone (215) 697-6396 

 Facsimile (215) 697-9398. 

 

Commercial specifications and standards, which may be referenced in the contract specification or any sub-tier 

specification or standard, are not available from Government sources and should be obtained from the publishers. 

 

(End of text) 

 

 

 

 

C-246-H001 EXTENSION OF COMMERCIAL WARRANTY (NAVSEA) (OCT 2018) 

 

The Contractor shall extend to the Government the full coverage of any standard commercial warranty normally 

offered in a similar commercial sale, provided that such warranty is available at no additional cost to the 

Government.  The Contractor shall provide a copy of the standard commercial warranty with the item.  The standard 

commercial warranty period shall begin upon the final acceptance of the applicable material or software.  

Acceptance of the standard commercial warranty does not waive the Government's rights under the "Inspection" 

clause, nor does it limit the Government's rights with regard to other terms and conditions of the contract.  In the 

event of a conflict, the terms and conditions of the contract shall take precedence over the standard commercial 

warranty.  

 

(End of text) 

 

 

 

C-246-H003 LIMITATION OF LIABILITY--HIGH VALUE ITEMS (NAVSEA) (OCT 2018) 

 

The following items are subject to the clause of this contract entitled "Limitation of Liability--High Value Items" (FAR 

52.246-24 Alternate I):  

 

 

CLIN  

0001 

0005 

1001 

1005 

2001 
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2005 

3001 

3005 

4001 

4005 

 

(End of text) 

 

 

 

C-247-H001 PERMITS AND RESPONSIBILITIES (NAVSEA) (DEC 2018) 

 

The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 

licenses and permits for complying with any applicable Federal, State, and Municipal laws, codes, and regulations 

for shipping and transportation including, but not limited to, any movement over public highways of 

overweight/over dimensional materials. 

 

(End of text) 
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Section D - Packaging and Marking 

 

DATA RIGHTS LANGUAGE 

(IF OPTION EXERCISED) CLIN 0009– Data Rights License Upgrade Option  

All data shall be packaged and marked in accordance with D-211-H001 PACKAGING OF DATA (NAVSEA) 

(OCT 2018) and D-211-H002 MARKING OF REPORTS (NAVSEA) (OCT 2018). 

 

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

D-211-H001 PACKAGING OF DATA (NAVSEA) (OCT 2018) 

 

Data to be delivered by Integrated Digital Environment (IDE) or other electronic media shall be as specified in the 

contract. 

 

All unclassified data to be shipped shall be prepared for shipment in accordance with best commercial practice. 

 

Classified reports, data, and documentation shall be prepared for shipment in accordance with National Industrial 

Security Program Operating Manual (NISPOM), DOD 5220.22-M dated 28 February 2006 incorporating Change 2 

dated 18 May 2016.  

 

(End of text) 

 

 

 

D-211-H002 MARKING OF REPORTS (NAVSEA) (OCT 2018) 

 

All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover of the 

report: 

 

 (1) name and business address of the Contractor 

 (2)  contract number 

(3) sponsor:  

Contracting Officer Representative (COR) - TBD 

 (Name of Individual Sponsor) 

 Naval Sea Systems Command 

Program Executive Office Integrated Warfare Systems (PEO IWS) 

 (Name of Requiring Activity) 

 Washington Navy Yard, DC 20376 

 (City and State) 

 

(End of text) 

 

 

 

D-211-H003 PACKAGING OF PIO (NAVSEA) (OCT 2018) 

 

Item(s) 0004 and 0006 - The supplies furnished hereunder shall be cleaned, preserved, packaged, packed and marked in 

accordance with the instructions established in each PIO.  Unless otherwise stated in the PIO, supplies shall be packaged 

to ensure protection against corrosion, deterioration, physical, and electrical damage during shipment from the 

Contractor to the point of delivery. 

 

(End of text) 
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D-211-H005 IDENTIFICATION MARKING OF PARTS – ALTERNATE I (NAVSEA) (OCT 2018) 

 

(a)  For all parts not subject to the marking requirements in DFARS 252.211-7003 – Item Unique Identification and 

Valuation, marking shall be accomplished in accordance with the following: 

 

     (1) Parts not manufactured to Government specifications shall be marked in accordance with generally accepted 

commercial practice. 

 

     (2) Parts manufactured to Government specifications shall be marked as follows: 

 

(i) Electrical Parts - that is, all parts in electrical equipment and electrical parts when used in equipment 

which are not electrical in nature (e.g., electric controls and motors in a hydraulic system) - shall be identified and 

marked in accordance with MIL-STD-1285D(2) dated 22 June 2018, or, where MIL-STD-1285D(2) does not cover 

such a part, in accordance with MIL-STD-130N(1) dated 16 November 2012.  Requirements of MIL-STD-1686C 

dated 25 October 1995 for Electrostatic Discharge Control shall be addressed. 

 

(ii) Electronic Parts - that is, all parts in electronic equipment and electronic parts when used in equipment 

which are not electronic in nature (e.g., electronic fuel controls in some engines) - shall be identified and marked in 

accordance with Requirement 67 of MIL-HDBK-454B dated 15 April 2007 with Notice 1 dated 12 December 

2012.  Requirements of MIL-STD-1686C for Electrostatic Discharge Control shall be addressed. 

 

(iii) Parts other than electrical or electronic parts (as described above) shall be identified and marked in 

accordance with MIL-STD-130N(1). 

 

(b)  In cases where parts are so small as not to permit identification marking as provided above, such parts shall be 

appropriately coded so as to permit ready identification. 

 

(End of Text) 

 

 

 

D-247-H002 PACKAGING OF SUPPLIES—BASIC (NAVSEA) (OCT 2018) 

  

Item(s) 0001, 0002, 0004, 0005, 0006, 1001, 1002, 1005, 2001, 2002, 2005, 3001, 3002, 3005, 4001, 4002, 4005  The 

supplies furnished hereunder shall be packaged in accordance with ASTM-D-3951-15 approved 1 December 2015, 

Standard Practice for Commercial Packing.  

 

(End of text) 

  

 

 

 

D-247-H005 MARKING AND PACKING LIST(S) – ALTERNATE I (NAVSEA) (OCT 2018) 

 

(a)  Marking.  Shipments, shipping containers and palletized unit loads shall be marked in accordance with MIL-

STD-129R with Change 1 dated 24 May 2018. 

 

(b)  Packing List(s).  A packing list (DD Form 250 Material Inspection and Receiving Report may be used) 

identifying the contents of each shipment, shipping container or palletized unit load shall be provided by the 

Contractor with each shipment in accordance with the above cited MIL-STD.  When a contract line item identified 

under a single stock number includes an assortment of related items such as kit or set components, detached parts or 

accessories, installation hardware or material, the packing list(s) shall identify the assorted items. 
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Where DD Form 1348-1 or DD Form 1348-1A is applicable and an assortment of related items is included in the 

shipping container, a packing list identifying the contents shall be furnished. 

 

(c)  Master Packing List.  In addition to the requirements in paragraph (b) above, a master packing list shall be 

prepared where more than one shipment, shipping container or palletized unit load comprise the contract line item 

being shipped.  The master packing list shall be attached to the number one container and so identified. 

 

(d)  Part Identification.  All items within the kit, set, installation hardware or material shall be suitably segregated 

and identified within the unit pack(s) or shipping container by part number and/or national stock number.  Refer to 

the above cited MIL-STD for marking of assorted (related-unrelated) items. 

 

(End of text) 

 

 

 

D-247-W001 PROHIBITED PACKING MATERIALS (NAVSEA) (OCT 2018) 

 

The use of asbestos, excelsior, newspaper or shredded paper (all types including waxed paper, computer paper and 

similar hygroscopic or non-neutral material) is prohibited.   In addition, the use of yellow wrapping or packaging 

material is prohibited except where used for the containment of radioactive material.  Loose fill polystyrene is 

prohibited for shipboard use. 

 

(End of text) 

 

 

 

D-247-W002 UNPACKING INSTRUCTIONS (NAVSEA) (OCT 2018) 

 

(a)  Location on Container. When practical, one set of the unpacking instructions will be placed in a heavy water-proof 

envelope prominently marked "UNPACKING INFORMATION" and firmly affixed to the outside of the shipping 

container in a protected location, preferably between the cleats on the end of the container adjacent to the identification 

marking. If the instructions cover a set of equipment packed in multiple containers, the instructions will be affixed to the 

number one container of the set. When the unpacking instructions are too voluminous to be affixed to the exterior of the 

container, they will be placed inside and directions for locating them will be provided in the envelope marked 

"UNPACKING INFORMATION". 

 

(b)  Marking Containers. When unpacking instructions are provided, shipping containers will be stenciled "CAUTION-

THIS EQUIPMENT MAY BE SERIOUSLY DAMAGED UNLESS UNPACKING INSTRUCTIONS ARE 

CAREFULLY FOLLOWED. UNPACKING INSTRUCTIONS ARE LOCATED [to be completed at award]."  When 

practical, this marking will be applied adjacent to the identification marking on the side of the container. 

 

(End of Text) 
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Section E - Inspection and Acceptance 

 

SECTION E ENTRY 

Section E - Inspection and Acceptance 

 

DATA RIGHTS LANGUAGE 

(IF OPTION EXERCISED) CLIN 0009 – Data Rights License Upgrade Option  

Inspection and acceptance of all data shall be in accordance in E-246-H013 INSPECTION AND ACCEPTANCE 

OF DATA (NAVSEA) (OCT 2018). 

 

 

INSPECTION AND ACCEPTANCE 

 

Supplies/services will be inspected/accepted at: 

 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

0001  Origin  Government  Destination  Government  

0002  Origin  Government  Destination  Government  

0003  Origin  Government  Origin  Government  

0004  Origin  Government  Destination  Government  

0005  Origin  Government  Destination  Government  

0006  Origin  Government  Destination  Government  

0007  Origin  Government  Origin  Government  

0008  Destination  Government  Destination  Government  

0009  Destination  Government  Destination  Government  

1001  Origin  Government  Destination  Government  

1002  Origin  Government  Destination  Government  

1003  Origin  Government  Origin  Government  

1005  Origin  Government  Destination  Government  

1007  Origin  Government  Origin  Government  

2001  Origin  Government  Destination  Government  

2002  Origin  Government  Destination  Government  

2003  Origin  Government  Origin  Government  

2005  Origin  Government  Destination  Government  

2007  Origin  Government  Origin  Government  

3001  Origin  Government  Destination  Government  

3002  Origin  Government  Destination  Government  

3003  Origin  Government  Origin  Government  

3005  Origin  Government  Destination  Government  

3007  Origin  Government  Origin  Government  

4001  Origin  Government  Destination  Government  

4002  Origin  Government  Destination  Government  

4003  Origin  Government  Origin  Government  

4005  Origin  Government  Destination  Government  

4007  Origin  Government  Origin  Government  

 

 

 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 
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Supplies/services will be inspected/accepted at: 

 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  

0001  Destination  Government  Destination  Government  

0002  N/A  N/A  N/A  Government  

0003  N/A  N/A  N/A  Government  

0004  N/A  N/A  N/A  Government  

0005  N/A  N/A  N/A  Government  

0006  N/A  N/A  N/A  Government  

0007  N/A  N/A  N/A  Government  

0008  N/A  N/A  N/A  Government  

0009  N/A  N/A  N/A  Government  

1001  Destination  Government  Destination  Government  

1002  N/A  N/A  N/A  Government  

1003  N/A  N/A  N/A  Government  

1005  N/A  N/A  N/A  Government  

1007  N/A  N/A  N/A  Government  

2001  Destination  Government  Destination  Government  

2002  N/A  N/A  N/A  Government  

2003  N/A  N/A  N/A  Government  

2005  N/A  N/A  N/A  Government  

2007  N/A  N/A  N/A  Government  

3001  Destination  Government  Destination  Government  

3002  N/A  N/A  N/A  Government  

3003  N/A  N/A  N/A  Government  

3005  N/A  N/A  N/A  Government  

3007  N/A  N/A  N/A  Government  

4001  Destination  Government  Destination  Government  

4002  N/A  N/A  N/A  Government  

4003  N/A  N/A  N/A  Government  

4005  N/A  N/A  N/A  Government  

4007  N/A  N/A  N/A  Government  

 

  

 

 

CLAUSES INCORPORATED BY REFERENCE 

 

 
52.246-2  Inspection Of Supplies--Fixed Price  AUG 1996    

52.246-3  Inspection Of Supplies Cost-Reimbursement  MAY 2001    

52.246-5  Inspection Of Services Cost-Reimbursement  APR 1984    

52.246-15  Certificate of Conformance  APR 1984    

52.246-16  Responsibility For Supplies  APR 1984    

 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.246-11  HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT (DEC 2014) 
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(a) The Contractor shall comply with the higher-level quality standard(s) listed below. 

 

Quality Management ANSI/ASQ 9001-2015 

 

(b) The Contractor shall include applicable requirements of the higher-level quality standard(s) listed in paragraph 

(a) of this clause and the requirement to flow down such standards, as applicable, to lower-tier subcontracts, in-- 

     

(1) Any subcontract for critical and complex items (see 46.203(b) and (c)); or 

     

(2) When the technical requirements of a subcontract require-- 

     

(i) Control of such things as design, work operations, in-process control, testing, and inspection; or 

     

(ii) Attention to such factors as organization, planning, work instructions, documentation control, and advanced 

metrology. 

 

(End of clause) 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 
E-246-H013 INSPECTION AND ACCEPTANCE OF DATA (NAVSEA) (OCT 2018) 

 

Inspection and acceptance of all data shall be as specified on the attached Contract Data Requirements List(s), DD Form 

1423. 

 

(End of text) 

  

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

E-246-H014 INSPECTION AND ACCEPTANCE OF ENGINEERING SERVICES (NAVSEA) (OCT 2018) 

 

Item(s) 0003, 1003, 2003, 3003, 4003 - Inspection and acceptance shall be made by the Contracting Officer’s 

Representative (COR) or a designated representative of the Government. 

 

(End of Text) 

 

 

 

E-246-H016 INSPECTION AND ACCEPTANCE OF F.O.B. DESTINATION DELIVERIES (NAVSEA) (OCT 

2018) 

 

Item(s) 0001, 0002, 0004, 0005, 0006, 0008, 0009, 1001, 1002, 1005, 2001, 2002, 2005, 3001, 3002, 3005, 4001, 

4002, and 4005 - Inspection and acceptance shall be made at destination by a representative of the Government. 

 

(End of text) 

 

 



N0002420R5602 

0005 

Page 70 of 168 

 

 

 

E-246-H017 INSPECTION AND ACCEPTANCE OF F.O.B. ORIGIN DELIVERIES (NAVSEA) (OCT 2018) 

 

Item(s) 0003, 0007, 1003, 1007, 2003, 2007, 3003, 3007, 4003, and 4007 - Inspection and acceptance shall be made at 

source by a representative of the cognizant Contract Administration Office or other representative of the Government. 

 

(End of text) 

 

 

 

E-246-H018 INSPECTION AND ACCEPTANCE OF PIO (NAVSEA) (OCT 2018) 

 

Item(s) 0004 and 0006 - Inspection and acceptance of parts ordered hereunder shall be as established in each PIO.  

Unless otherwise stated in the PIO, parts shall be inspected and accepted at source by a representative of the Contract 

Administration Office. 

 

(End of text) 

 

 

 

E-246-H019 INSPECTION AND ACCEPTANCE OF PROVISIONING TECHNICAL DOCUMENTATION 

(NAVSEA) (OCT 2018) 

 

Item(s) 0008 - The Government may accept, conditionally accept, or reject the Provisioning Technical Documentation 

(PTD) within sixty days after its delivery, or as specified on the applicable CDRL(s).  A notice of conditional acceptance 

shall state any corrective action required by the Contractor.  If PTD is rejected, the Contractor may be required, at the 

option of the Government, to correct any or all of the PTD.  The Contractor shall at no additional cost to the Government 

make any necessary changes, modifications, or corrections to the PTD.  The Government shall take action on the 

corrected PTD within the time limit specified above.  Government action under this requirement shall not affect or limit 

any other rights it may have under this contract. 

 

(End of text) 

 

 

 

E-246-H020 QUALITY MANAGEMENT SYSTEM REQUIREMENTS (NAVSEA) (OCT 2018) 

 

The Contractor shall provide and maintain a quality management system that, as a minimum, adheres to the requirements 

of ASQ/ANSI/ISO 9001:2015 “Quality Management Systems – Requirements” and supplemental requirements 

imposed by this contract.  The quality management system procedures, planning, and all other documentation and data 

that comprise the quality management system shall be made available to the Government for review.  Existing quality 

documents that meet the requirements of this contract may continue to be used.  The Government may perform any 

necessary inspections, verifications, and evaluations to ascertain conformance to requirements and the adequacy of the 

implementing procedures.  The Contractor shall flow down such standards, as applicable, to lower-tier subcontractors 

under instances covered in FAR 52.246-11(b) or at the direction of the Contracting Officer.  The Government reserves 

the right to disapprove the quality management system or portions thereof when it fails to meet the contractual 

requirements. 

 

(End of text) 

 

 

 

E-246-H021 COST DATA FOR QUALITY MANAGEMENT SYSTEM (NAVSEA) (JAN 2019) 
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The contractor shall maintain and use cost data as a management element of the Quality Management System. The 

specific cost data to be maintained and used will be determined by the contractor. The data shall, on request, be 

identified and made available for on-site review by the Contracting Officer or designated Government 

representative. 

 

(End of text) 

 

 

 

E-246-H022 INSPECTION AND TEST RECORDS (NAVSEA) (JAN 2019) 

 

Inspection and test records shall, as a minimum, indicate the nature of the observations, number of observations 

made, and the number and type of deficiencies found. Data included in inspection and test records shall be complete 

and accurate, and shall be used for trend analysis and to assess corrective action and effectiveness. The data shall, on 

request, be identified and made available for on-site review by the Contracting Officer or designated Government 

representative. 

 

(End of text) 

 

 

 

E-246-W002 CERTIFICATE OF COMPLIANCE (NAVSEA) (OCT 2018) 

 

(a)  A certification of material shall be provided by the Contractor, one (1) copy to accompany the shipment (in the 

packing list envelope) and (l) copy mailed to arrive at time of receipt of the shipment.  Mark all certificates to the 

attention of Code 00Q.  

 

(b)  The certificate shall state compliance of material with drawing specification and contract/order requirements.  The 

certificate shall as a minimum state the company name, contract/order number, drawing or specification number, and 

date.  The certificate shall state, above the signature of a legally authorized representative of the company, the following:  

 

This certification concerns a matter within the jurisdiction of an agency of the United States and the making of a 

false, fictitious, or fraudulent certification may render the maker subject to prosecution under Title 18, United 

States Code, Section 1001. 

 

(c)  Failure to provide certification at the time of shipment may result in material being rejected and returned at the 

contractor's expense. 

 

(d)  The certificate shall read as follows: 

I certify that on ______ [insert date], the ____ [insert Contractor’s name] furnished the supplies called for 

by the Order/Contract No._____ via ____ [Carrier] on ________ [identify the bill of lading or shipping 

document] in accordance with all applicable requirements. I further certify that the supplies or services are 

of the quality specified and conform in all respects with the contract requirements, including specifications, 

drawings, preservation, packaging, packing, marking requirements, and physical item identification (part 

number), and are in the quantity shown on this document.  

 

Date of Execution: ________________________________  

Signature: _______________________________________  

Typed Name: ____________________________________ 

Title: ___________________________________________ 

 

(End of text) 
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E-246-W004 PROCUREMENT QUALITY ASSURANCE INSPECTION AND ACCEPTANCE (NAVSEA) 

(OCT 2018) 

 

(a) Initial inspection of the supplies to be furnished hereunder shall be made by * at the contractor's or 

subcontractor's plant located at *.  The contractor shall notify the cognizant inspector when the material is 

available for inspection.  The place designated for such inspections shall not be changed without authorization 

of the Contracting Officer.  Final inspection and acceptance shall be made by * within 10 days after [receipt OR 

installation/checkout/test]. 

 

(b) Initial inspection shall consist of quality assurance at point of manufacture or assembly and check/test prior 

to shipment.  Final inspection and acceptance will be made by the Receiving Activity after installation/check 

out/testing of the supplies. 

 

[*] to be completed at contract award 

(End of text) 

 

 

 

E-246-W007 NOTIFICATION OF INSPECTION OR TEST (NAVSEA) (OCT 2018) 

 

The Contractor agrees to notify PEO IWS 10.0, in writing, when the material will be inspected and/or tested. A 

minimum of  10 working days is required to arrange such a visit. 

 

(End of text) 
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Section F - Deliveries or Performance  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.211-17  Delivery of Excess Quantities  SEP 1989    

52.242-15  Stop-Work Order  AUG 1989    

52.242-15 Alt I  Stop-Work Order (Aug 1989) -  Alternate I  APR 1984    

52.242-17  Government Delay Of Work  APR 1984    

52.247-28  Contractor's Invoices  APR 1984    

52.247-29  F.O.B. Origin  FEB 2006    

52.247-34  F.O.B. Destination  NOV 1991    

52.247-48  F.O.B. Destination--Evidence Of Shipment  FEB 1999    

52.247-58  Loading, Blocking, And Bracing Of Freight Car Shipment  APR 1984    

52.247-59  F.O.B Origin--Carload and Truckload Shipments  APR 1984    

52.247-65  F.O.B. Origin, Prepaid Freight--Small Package Shipments  JAN 1991    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

F-211-W001 PARTIAL DELIVERIES (NAVSEA) (OCT 2018) 

 

Partial deliveries will not be accepted without specific approval from the Contracting Officer. 

 

(End of text) 

 

 

 

F-242-H001 CONTRACTOR NOTICE REGARDING LATE DELIVERY (NAVSEA) (OCT 2018) 

In the event the contractor anticipates or encounters difficulty in complying with the contract delivery schedule or 

date, the contractor shall immediately notify, in writing, the Contracting Officer and the cognizant Contract 

Administration Services Office, if assigned.  The notice shall give the pertinent details; however, such notice shall 

not constitute a waiver by the Government of any contract delivery schedule, or of any rights or remedies provided 

by law or under this contract. 

 

(End of text) 

 

 

 

F-247-H001 DELIVERY OF DATA (NAVSEA) (OCT 2018) 

 

All data to be furnished under this contract shall be delivered prepaid to the destination(s) and at the time(s) 

specified on the Contract Data Requirements List(s), DD Form 1423. 

 

(End of Text) 

 

 

 

F-247-H003 F.O.B. ORIGIN (NAVSEA) (OCT 2018) 

 

All supplies hereunder shall be delivered free of expense to the Government in accordance with instructions specified in 

the clause hereof entitled "F.O.B. Origin" (FAR 52.247-29) at or near the Contractor's plant, (insert city, county, and 

state), for shipment at Government expense (normally on Government bill(s) of lading) in accordance with the delivery 

instructions specified herein.  This paragraph is required pursuant to 52.247-29 (a)(1). 
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FMS item(s), if any, shall be shipped on a separate bill of lading and Interstate Commerce Act 49 U.S.C.  Section 10721 

and 13712 rates do not apply. 

 

(End of text) 

 

 

 

F-247-H004 RESTRICTIONS FOR SHIPPING TO MILITARY AIR OR WATER PORT/ TERMINAL 

(NAVSEA) (OCT 2018) 

 

The Contractor shall not ship directly to a military air or water port/terminal without authorization by the cognizant 

Contract Administration Office. 

 

(End of text) 

 

 

. 

DELIVERY INFORMATION 

 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  

          

0001  30-SEP-2022  TBD NSWCDD DNA 

ATTN:  NSLC Dam Neck 

2089 Tartar Ave., Bldg. 559 

Virginia Beach, VA 23461-2097 

M/F: STEVE PETT, R31 

FOB:  Destination  

TBD 

          

0002  12 mths. AOE TBD NSWCDD DNA 

ATTN:  NSLC Dam Neck 

2089 Tartar Ave., Bldg. 559 

Virginia Beach, VA 23461-2097 

M/F: STEVE PETT, R31 

FOB:  Destination 

TBD 

          

0003  12 mths. AOE  58,800  N/A 

FOB:  Origin (Shipping Point)  

 N/A 

          

0004  12 mths. AOE  TBD NSWCDD DNA 

ATTN:  NSLC Dam Neck 

2089 Tartar Ave., Bldg. 559 

Virginia Beach, VA 23461-2097 

M/F: STEVE PETT, R31 

FOB:  Destination 

TBD 

          

0005  30-SEP-2022  TBD NSWCDD DNA 

ATTN:  NSLC Dam Neck 

2089 Tartar Ave., Bldg. 559 

Virginia Beach, VA 23461-2097 

M/F: STEVE PETT, R31 

FOB:  Destination 

TBD 
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0006  12 mths. AOE  TBD NSWCDD DNA 

ATTN:  NSLC Dam Neck 

2089 Tartar Ave., Bldg. 559 

Virginia Beach, VA 23461-2097 

M/F: STEVE PETT, R31 

FOB:  Destination 

TBD  

          

0007  12 mths. AOE 1  N/A 

FOB:  Origin (Shipping Point)  

N/A 

          

0008  60 mths. ADC  1  N/A 

FOB:  Destination  

TBD  

          

0009  60 mths. ADC  1  N/A 

FOB:  Destination  

TBD 

          

1001  12 mths. AOE TBD NSWCDD DNA 

ATTN:  NSLC Dam Neck 

2089 Tartar Ave., Bldg. 559 

Virginia Beach, VA 23461-2097 

M/F: STEVE PETT, R31 

FOB:  Destination 

TBD 

          

1002  12 mths. AOE TBD NSWCDD DNA 

ATTN:  NSLC Dam Neck 

2089 Tartar Ave., Bldg. 559 

Virginia Beach, VA 23461-2097 

M/F: STEVE PETT, R31 

FOB:  Destination 

TBD 

          

1003  12 mths. AOE 58,800 N/A 

FOB:  Origin (Shipping Point)   

N/A  

          

1005  12 mths. AOE TBD NSWCDD DNA 

ATTN:  NSLC Dam Neck 

2089 Tartar Ave., Bldg. 559 

Virginia Beach, VA 23461-2097 

M/F: STEVE PETT, R31 

FOB:  Destination 

TBD 

          

1007  12 mths. AOE 1 N/A 

FOB:  Origin (Shipping Point)   

N/A  

          

2001  12 mths. AOE TBD NSWCDD DNA 

ATTN:  NSLC Dam Neck 

2089 Tartar Ave., Bldg. 559 

Virginia Beach, VA 23461-2097 

M/F: STEVE PETT, R31 

FOB:  Destination 

TBD 
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2002  12 mths. AOE TBD NSWCDD DNA 

ATTN:  NSLC Dam Neck 

2089 Tartar Ave., Bldg. 559 

Virginia Beach, VA 23461-2097 

M/F: STEVE PETT, R31 

FOB:  Destination 

TBD 

          

2003  12 mths. AOE 58,800 N/A 

FOB:  Origin (Shipping Point)   

N/A  

          

2005  12 mths. AOE TBD NSWCDD DNA 

ATTN:  NSLC Dam Neck 

2089 Tartar Ave., Bldg. 559 

Virginia Beach, VA 23461-2097 

M/F: STEVE PETT, R31 

FOB:  Destination 

TBD 

          

2007  12 mths. AOE 1  N/A 

FOB:  Origin (Shipping Point)   

N/A  

          

3001  12 mths. AOE TBD NSWCDD DNA 

ATTN:  NSLC Dam Neck 

2089 Tartar Ave., Bldg. 559 

Virginia Beach, VA 23461-2097 

M/F: STEVE PETT, R31 

FOB:  Destination 

 TBD 

          

3002  12 mths. AOE TBD NSWCDD DNA 

ATTN:  NSLC Dam Neck 

2089 Tartar Ave., Bldg. 559 

Virginia Beach, VA 23461-2097 

M/F: STEVE PETT, R31 

FOB:  Destination 

TBD 

          

3003  12 mths. AOE 58,800  N/A 

FOB:  Origin (Shipping Point)   

N/A  

          

3005  12 mths. AOE TBD NSWCDD DNA 

ATTN:  NSLC Dam Neck 

2089 Tartar Ave., Bldg. 559 

Virginia Beach, VA 23461-2097 

M/F: STEVE PETT, R31 

FOB:  Destination 

TBD  

          

3007  12 mths. AOE 1  N/A 

FOB:  Origin (Shipping Point)   

N/A  

          

4001  12 mths. AOE TBD NSWCDD DNA 

ATTN:  NSLC Dam Neck 

2089 Tartar Ave., Bldg. 559 

Virginia Beach, VA 23461-2097 

M/F: STEVE PETT, R31 

FOB:  Destination 

TBD 

          



N0002420R5602 

0005 

Page 77 of 168 

 

 

4002  12 mths. AOE TBD NSWCDD DNA 

ATTN:  NSLC Dam Neck 

2089 Tartar Ave., Bldg. 559 

Virginia Beach, VA 23461-2097 

M/F: STEVE PETT, R31 

FOB:  Destination 

TBD 

          

4003  12 mths. AOE 58,800 N/A 

FOB:  Origin (Shipping Point)   

N/A  

          

4005  12 mths. AOE TBD  NSWCDD DNA 

ATTN:  NSLC Dam Neck 

2089 Tartar Ave., Bldg. 559 

Virginia Beach, VA 23461-2097 

M/F: STEVE PETT, R31 

FOB:  Destination 

TBD 

          

4007  12 mths. AOE 1  N/A 

FOB:  Origin (Shipping Point)   

N/A  

  

 

 

DELIVERY INFORMATION TABLE TERMS 

 

When used in this section, the terms below shall be read as follows: 

 

Term Definition 

ADC after date of contract 

AOE after date of option exercise 

 

 

PERIODS OF PERFORMANCE FOR LEVEL OF EFFORT OPTION ITEMS 

 

The period of performance for level of effort option CLINs under this contract shall be based upon the option 

exercise date of each CLIN as follows: 

 

ITEM PERIOD OF PERFORMANCE 

0003 Contract Award Date to 1 Year After Contract Award Date 

1003 Date of Option Exercise to 1 Year After Option Exercise 

2003 Date of Option Exercise to 1 Year After Option Exercise 

3003 Date of Option Exercise to 1 Year After Option Exercise 

4003 Date of Option Exercise to 1 Year After Option Exercise 

 

The Government will insert the specific period of performance for each CLIN upon contract award or option 

exercise.  

 

CLINs 0001 and 0005 – The Contractor shall deliver the first set of equipment by 30 SEP 2022, the second set of 

equipment by 31 OCT 2022, and the third set of equipment by 30 NOV 2022.  

 

CLINs if exercised 0002, 0004, 0006, 1001, 2001, 3001, 4001, 1002, 2002, 3002, 4002, 1005, 2005, 3005, and 

4005) - Deliveries shall be as specified in each modification, but shall not exceed 12 months from the date the option 

is exercised. 

 

DATA RIGHTS LANGUAGE 

(IF OPTION EXERCISED) CLIN 0009 – Data Rights License Upgrade Option  
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All data to be furnished under this contract shall be delivered in accordance with F-247-H001 DELIVERY OF 

DATA (NAVSEA) (OCT 2018). 
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Section G - Contract Administration Data  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

252.204-7006  Billing Instructions  OCT 2005    

252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  

DEC 2018    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (DEC 2018) 

  

 

(a) Definitions. As used in this clause— 

 

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, 

activity, or organization. 

 

“Document type” means the type of payment request or receiving report available for creation in Wide Area 

WorkFlow (WAWF). 

 

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is 

done external to the entitlement system. 

 

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of 

Payment Requests and Receiving Reports. 

 

(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests 

and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS) 252.232-

7003, Electronic Submission of Payment Requests and Receiving Reports. 

 

(c) WAWF access. To access WAWF, the Contractor shall— 

 

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.sam.gov; and 

 

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 

available at this web site. 

 

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be 

accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb.mil/. 

 

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

 

(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment 

requests and receiving reports in WAWF for this contract or task or delivery order: 

 

(1)  Document type. The Contractor shall submit payment requests using the following document type(s): 

 

(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher. 

https://www.sam.gov/
https://wawf.eb.mil/
https://wawf.eb.mil/
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(ii) For fixed price line items— 

 

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting 

Officer. 

 

(To be filled in at award) 

 

(B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1, which meets the 

requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the 

Contracting Officer. 

 

(To be filled in at award) 

 

(iii) For customary progress payments based on costs incurred, submit a progress payment request. 

 

(iv) For performance based payments, submit a performance based payment request. 

 

(v) For commercial item financing, submit a commercial item financing request. 

 

(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the 

contract. 

 

[Note: The Contractor may use a WAWF “combo” document type to create some combinations of invoice and 

receiving report in one step.] 

 

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the system. 

 

Routing Data Table* 

Field Name in WAWF Data to be entered in WAWF  

Pay Official DoDAAC  TBD 

Issue By DoDAAC  N00024 

Admin DoDAAC**  TBD 

Inspect By DoDAAC  See Section E 

Ship To Code  See Section F 

Ship From Code  See Section F 

Mark For Code  N/A 

Service Approver (DoDAAC)  TBD 

Service Acceptor (DoDAAC)  TBD 

Accept at Other DoDAAC  N/A 

LPO DoDAAC  N/A 

DCAA Auditor DoDAAC  TBD 

Other DoDAAC(s) N/A 
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 (4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type 

of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition 

Regulation 52.216-7, Allowable Cost and Payment, as applicable. 

(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F. 

(g) WAWF point of contact. 

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s 

WAWF point of contact. 

NAVSEA HQ WAWF Helpdesk: WAWFHQ@navy.mil 

 (2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed. 

(End of clause) 

 

 

 

 

 

 

G-216-H001 FIXED FEE WITHHOLD--FAR 52.216-8 CLARIFICATION (NAVSEA) (OCT 2018) 

 

The Government will withhold 15% of each fixed fee payment starting with the first invoice submitted until a total 

of $100,000 of fixed fee has been withheld.  Withheld amounts will be released in accordance with FAR 52.216-8, 

Fixed Fee. 

 

 (End of text) 

 

 

 

G-232-H001 ALLOTMENT OF FUNDS--BASIC (NAVSEA) (OCT 2018) 

 

(a)  This contract is incrementally funded with respect to both cost and fee. The table below sets out: 

 

       (1)  The CLINs/SLINs covered by the clause of this contract entitled "Limitation of Funds" (FAR 52.232-22); 

 

        (2)  The amount(s) presently available and allotted to this contract for payment of cost for incrementally funded 

CLINs/SLINs; 

 

        (3)  The amount(s) presently available and allotted to this contract for payment of fee for incrementally funded 

contract line item number/contract subline item number (CLIN/SLIN), subject to the clause entitled “Fixed Fee” 

(FAR 52.216-8) or “Incentive Fee” (FAR 52.216-10); and; 

 

        (4)  The period of performance for which it is estimated the allotted amount(s) will cover: 

 

 

 

CLINS/SLINS 

 

 

ALLOTED TO COST 

 

 

ALLOTED TO FEE 

PERIOD OF 

PERFORMANCE FOR 

ALLOTMENT 

    

    

mailto:WAWFHQ@navy.mil
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(b) The parties contemplate that the Government will allot additional amounts to this contract from time to time for 

the incrementally funded CLINs/SLINs by unilateral contract modification, and any such modification shall state 

separately the amount(s) allotted for cost, the amount(s) allotted for fee, the CLINs/SLINs covered thereby, and the 

period of performance which the amount(s) are expected to cover. 

 

(c) Performance under CLINs/SLINs which are fully funded is subject to the clause of this contract entitled 

"Limitation of Cost" (FAR 52.232-20). 

 

(d) The Contractor shall segregate costs for the performance of incrementally funded 

CLINs/SLINs from the costs of performance of fully funded CLINs/SLINs. 

 

(End of text) 

 

 

 

G-232-H002 PAYMENT INSTRUCTIONS AND CONTRACT TYPE SUMMARY FOR PAYMENT 

OFFICE (NAVSEA) (JUN 2018) 

 

 (a)  The following table of payment office allocation methods applies to the extent indicated. 

For Government Use Only  

Contract/Order Payment 

Clause 

Type of Payment 

Request 

S
u
p
p
ly

 

S
er

v
ic

e 

C
o
n
st

ru
ct

io
n
 

Payment Office 

Allocation Method 

52.212-4 (Alt I), Contract 

Terms and Conditions—

Commercial Items 

52.216-7, Allowable Cost 

and Payment 

52.232-7, Payments under 

Time-and-Materials and 

Labor-Hour Contracts 

Cost Voucher X X N/A Line item specific proration.  If there is 

more than one ACRN within a 

deliverable line or deliverable subline 

item, the funds will be allocated in the 

same proportion as the amount of 

funding currently unliquidated for each 

ACRN on the deliverable line or 

deliverable subline item for which 

payment is requested.   

52.232-1, Payments Navy 

Shipbuilding 

Invoice (Fixed 

Price) 

X N/A N/A Line Item specific by fiscal year.  If there 

is more than one ACRN within a 

deliverable line or deliverable subline 

item, the funds will be allocated using 

the oldest funds.  In the event of a 

deliverable line or deliverable subline 

item with two ACRNs with the same 

fiscal year, those amounts will be 

prorated to the available unliquidated 

funds for that year.   
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Contract/Order Payment 

Clause 

Type of Payment 

Request 

S
u
p
p
ly

 

S
er

v
ic

e 

C
o
n
st

ru
ct

io
n
 

Payment Office 

Allocation Method 

52.232-1, Payments; 

52.232-2, Payments under 

Fixed-Price Research and 

Development Contracts; 

52.232-3, Payments under 

Personal Services Contracts; 

52.232-4, Payments under 

Transportation Contracts and 

Transportation-Related 

Services Contracts; and 

52.232-6, Payments under 

Communication Service 

Contracts with Common 

Carriers 

Invoice X X N/A Line Item Specific proration.  If there is 

more than one ACRN within a 

deliverable line or deliverable subline 

item, the funds will be allocated in the 

same proportion as the amount of 

funding currently unliquidated for each 

ACRN on the deliverable line or 

deliverable subline item for which 

payment is requested.   

52.232-5, Payments Under 

Fixed-Price Construction 

Contracts 

Construction 

Payment Invoice 

N/A N/A X Line Item specific by fiscal year.  If there 

is more than one ACRN within a 

deliverable line or deliverable subline 

item, the funds will be allocated using 

the oldest funds.  In the event of a 

deliverable line or deliverable subline 

item with two ACRNs with the same 

fiscal year, those amounts will be 

prorated to the available unliquidated 

funds for that year.   

52.232-16, Progress 

Payments  

Progress 

Payment* 

X X N/A Contract-wide proration.  Funds shall be 

allocated in the same proportion as the 

amount of funding currently unliquidated 

for each ACRN.  Progress Payments are 

considered contract level financing, and 

the “contract price” shall reflect the fixed 

price portion of the contract per FAR 

32.501-3.   

52.232-29, Terms for 

Financing of Purchases of 

Commercial Items;  

52.232-30, Installment 

Payments for Commercial 

Items 

Commercial Item 

Financing* 

X X N/A Specified in approved payment.  The 

contracting officer shall specify the 

amount to be paid and the account(s) to 

be charged for each payment approval in 

accordance with FAR 32.207(b)(2) and 

32.1007(b)(2).   

52.232-32, Performance-

Based Payments 

Performance-

Based Payments* 

X X N/A Specified in approved payment.  The 

contracting officer shall specify the 

amount to be paid and the account(s) to 

be charged for each payment approval in 

accordance with FAR 32.207(b)(2) and 

32.1007(b)(2).   

252.232-7002, Progress 

Payments for Foreign 

Military Sales Acquisitions 

Progress 

Payment* 

X X N/A Allocate costs among line items and 

countries in a manner acceptable to the 

Administrative Contracting Officer. 
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Contract/Order Payment 

Clause 

Type of Payment 

Request 

S
u
p
p
ly

 

S
er

v
ic

e 

C
o
n
st

ru
ct

io
n
 

Payment Office 

Allocation Method 

*Liquidation of Financing Payments.  Liquidation will be applied by the payment office against those ACRNs which are 

identified by the payment instructions for the delivery payment and in keeping with the liquidation provision of the 

applicable contract financing clause (i.e., progress payment, performance-based payment, or commercial item financing).   

 

 

 

 

 

(b)  This procurement contains the following contract type(s): 

 

Item Type* 

0001, 0002, 0004, 0005, 0009, 1001, 1002, 

1005, 2001, 2002, 2005,  3001, 3002, 3005, 

4001, 4002, 4005 

FP 

0003, 0006, 0007, 1003, 1007, 2003, 2007, 

3003, 3007, 4003, 4007 

 

CR 

 

*CR – Cost-Reimbursement 

 FP – Fixed Price 

 

(End of text) 

 

 

 

G-232-H005 SUPPLEMENTAL INSTRUCTIONS REGARDING INVOICING (NAVSEA) (JAN 2019) 

 

(a)  For other than firm fixed priced contract line item numbers (CLINs), the Contractor agrees to segregate costs 

incurred under this contract/task order (TO), as applicable, at the lowest level of performance, either at the sub line 

item number (SLIN) or CLIN level, rather than at the total contract/TO level, and to submit invoices reflecting costs 

incurred at that level.  Supporting documentation in Wide Area Workflow (WAWF) for invoices shall include 

summaries of work charged during the period covered as well as overall cumulative summaries by individual labor 

categories, rates, and hours (both straight time and overtime) invoiced; as well as, a cost breakdown of other direct 

costs (ODCs), materials, and travel, by technical instruction (TI), SLIN, or CLIN level.  For other than firm fixed 

price subcontracts, subcontractors are also required to provide labor categories, rates, and hours (both straight time 

and overtime) invoiced; as well as, a cost breakdown of ODCs, materials, and travel invoiced.  Supporting 

documentation may be encrypted before submission to the prime contractor for WAWF invoice submittal.  

Subcontractors may email encryption code information directly to the Contracting Officer and Contracting Officer 

Representative (COR).  Should the subcontractor lack encryption capability, the subcontractor may also email 

detailed supporting cost information directly to the Contracting Officer and COR; or other method as agreed to by 

the Contracting Officer. 

 

(b)  Contractors submitting payment requests and receiving reports to WAWF using either Electronic Data 

Interchange (EDI) or Secure File Transfer Protocol (SFTP) shall separately send an email notification to the COR 

and Contracting Officer on the same date they submit the invoice in WAWF.  No payments shall be due if the 

contractor does not provide the COR and Contracting Officer email notification as required herein. 
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(End of text) 

 

 

 

G-242-H001 GOVERNMENT CONTRACT ADMINISTRATION POINTS-OF-CONTACT AND 

RESPONSIBILITIES (NAVSEA) (OCT 2018) 

 

(a)  The Government reserves the right to administratively substitute any of the points of contact listed below at any 

time. 

 

(b)  The contracting officer is the only person authorized to change this contract or orders issued 

thereunder.  The Contractor shall not comply with any order, direction or request of Government personnel 

- that would constitute a change - unless it is issued in writing and signed by the Contracting Officer or is 

pursuant to specific authority otherwise included as part of this contract. If, in the opinion of the contractor, 

an effort outside the existing scope of this contract is requested, the contractor shall promptly comply with 

the Notification of Changes clause of this contract. 

 

(c)  The points of contact are as follows: 

 

(i)  The Procuring Contracting Officer (PCO) is: 

 Name:  Ms. Stacy Crisman  

Address:  1333 Isaac Hull Ave., SE BLDG 197   

                Washington Navy Yard, 20376 

Phone: (202) 781-2015 

E-mail:  stacy.crisman1@navy.mil 

 

(d)  The Contracting Officer’s Representative (COR) is the contracting officer’s appointed representative for 

technical matters.  The COR is not a contracting officer and does not have the authority to direct the 

accomplishment of effort which is beyond the scope of the contract or to otherwise change any contract 

requirements.  An informational copy of the COR appointment letter, which provides a delineation of COR authority 

and responsibilities, will be provided upon award of this contract. 

 

The Contracting Officer’s Representative (COR)  is: 

Name:  [ * ] 

Address:   

[ *Street ] 

[ *City, State, Zip ] 

Phone: (Area Code) xxx- [xxxx];    FAX: (Area Code) xxx- [xxxx] 

E-mail:  [ * ] 

 

 [ * ] To be completed at contract award 

 

(End of text) 

 

 

 

G-242-H002 HOURS OF OPERATION AND HOLIDAY SCHEDULE (NAVSEA) (OCT 2018) 

 

 (a)  The policy of this activity is to schedule periods of reduced operations or shutdown during holiday periods.  

Deliveries will not be accepted on Saturdays, Sundays or Holidays except as specifically requested by PEO IWS 

10.0.  All goods or services attempted to be delivered on a Saturday, Sunday or Holiday without specific instructions 

from the Contracting Officer or his duly appointed representative will be returned to the contractor at the 

contractor’s expense with no cost or liability to the U.S. Government. 

 

(b)  The federal Government observes the following holidays: 
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HOLIDAYS* 

 

          New Year's Day                     

          Martin Luther King's Birthday     

  Presidential Inauguration Day (Washington DC metro area only)               

          President's Day                   

          Memorial Day                      

          Independence Day                                

          Labor Day                           

          Columbus Day                       

          Veteran's Day                    

          Thanksgiving Day                   

          Christmas Day                    

                                     

*   Except for the Presidential Inauguration Day, if the actual date falls on a Saturday, the holiday will be observed 

the preceding Friday.  If the holiday falls on a Sunday, the observance shall be on the following Monday.   

 

The actual date of observance for each of the above holidays, for a specific calendar year, may be obtained from the 

OPM website at OPM.GOV or by using the following direct link: https://www.opm.gov/policy-data-oversight/snow-

dismissal-procedures/federal-holidays/#url. 

 

(c)  Delayed Opening, Early Dismissal and Closure of Government Facilities.  When a Government facility has a 

delayed opening, is closed or Federal employees are dismissed early (due to severe weather, security threat, security 

exercise, or a facility related problem) that prevents personnel from working, onsite contractor personnel regularly 

assigned to work at that facility shall follow the same reporting and/or departure directions given to Government 

personnel. The contractor shall not direct charge to the contract for such time off, but shall follow parent company 

policies regarding taking leave (administrative or other). Non-essential contractor personnel, who are not required to 

remain at or report to the facility, shall follow their parent company policy regarding whether they should go/stay 

home or report to another company facility. Subsequent to an early dismissal, delayed opening, or during periods of 

inclement weather, onsite contractors should monitor the OPM website as well as radio and television 

announcements before departing for work to determine if the facility is closed or operating on a delayed arrival 

basis. 

 

(d) When Federal employees are excused from work due to a holiday or a special event (that is unrelated to severe 

weather, a security threat, or a facility related problem), on site contractors shall continue working established work 

hours or take leave in accordance with parent company policy. Those contractor employees who take leave shall not 

direct charge the non-working hours to the contract.  Contractors are responsible for predetermining and disclosing 

their charging practices for early dismissal, delayed openings, or closings in accordance with the FAR, applicable 

cost accounting standards, and the company’s established policy and procedures. Contractors shall follow their 

disclosed charging practices during the contract period of performance, and shall not follow any verbal directions to 

the contrary. The Contracting Officer will make the determination of cost allowability for time lost due to facility 

closure in accordance with FAR, applicable Cost Accounting Standards, and the Contractor's established accounting 

policy and procedures. 

 

(e)  If you intend to visit the Contracts Office, it is advised that you call for an appointment at least 24 hours in 

advance. 

(End of text) 

 

 

 

G-242-W001 CONTRACT ADMINISTRATION FUNCTIONS (NAVSEA) (OCT 2018) 

 

(a)  In accordance with FAR 42.302(a) all functions listed are delegated to the ACO except the following items to be 

retained by the PCO: 

https://www.opm.gov/policy-data-oversight/snow-dismissal-procedures/federal-holidays/#url
https://www.opm.gov/policy-data-oversight/snow-dismissal-procedures/federal-holidays/#url
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[*] 

 

(b)  In accordance with FAR 42.302(b), the following additional functions are delegated to the ACO: 

 

[*] 

 

[*] To be updated by the Contracting Officer prior to award. 

 

(End of text) 



N0002420R5602 

0005 

Page 88 of 168 

 

 

Section H - Special Contract Requirements  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

H-216-H002 LEVEL OF EFFORT--ALTERNATE I (NAVSEA) (OCT 2018) 

 

(a)  The total level of effort for the performance of this contract is specified in Section B and includes prime and 

subcontractor direct labor (for those subcontractors specifically identified in the Contractor's proposal as having hours 

included in the proposed level of effort). 

 

(b)  Of the total man-hours of direct labor set forth in Section B, it is estimated that    (Offeror to fill-in) man-

hours are uncompensated effort. 

 

Uncompensated effort is defined as hours provided by personnel in excess of 40 hours per week without additional 

compensation for such excess work.  All other effort is defined as compensated effort.  If no effort is indicated in the first 

sentence of this paragraph, uncompensated effort performed by the Contractor shall not be counted in fulfillment of the 

level of effort obligations under this contract. 

 

(c)  Effort performed in fulfilling the total level of effort obligations specified in Section B shall only include effort 

performed in direct support of this contract and shall not include time and effort expended on such things as local travel 

to and from an employee's usual work location, uncompensated effort while on travel status, truncated lunch periods, 

work (actual or inferred) at an employee's residence or other non-work locations (except as provided in paragraph (i) 

below), or other time and effort which does not have a specific and direct contribution to the tasks described in Sections 

B and C. 

 

(d)  The level of effort for this contract shall be expended at an average rate of approximately <to be determined> hours 

per week.  It is understood and agreed that the rate of man-hours per week may fluctuate in pursuit of the technical 

objective, provided such fluctuation does not result in the use of the total man-hours of effort prior to the expiration of 

the term hereof, except as provided in the following paragraphs. 

 

(e)  If, during the term hereof, the Contractor finds it necessary to accelerate the expenditure of direct labor to such an 

extent that the total man-hours of effort specified in Section B would be used prior to the expiration of the term, the 

Contractor shall notify the Contracting Officer in writing setting forth the acceleration required; the probable benefits 

which would result; an offer to undertake the acceleration at no increase in the estimated cost or fee; and an offer for the 

additional man-hours to cover the remainder of the term to include a proposed level of effort, cost breakdown, and 

proposed fee, for continuation of the work until expiration of the term.  The offer shall acknowledge that the additional 

man-hours proposed will be subject to the terms and conditions of this contract and any additions or changes required by 

then current law, regulations, or directives, and that the offer, with a written notice of acceptance by the Contracting 

Officer, shall constitute a binding contract.  The Contractor shall not accelerate any effort until receipt of a signed 

contract modification by the Contracting Officer.  Any agreement to accelerate will be formalized by contract 

modification. 

 

(f)  The Contracting Officer may, by written order, direct the Contractor to accelerate the expenditure of direct labor such 

that the total man-hours of effort specified in Section B would be used prior to the expiration of the term.  This order 

shall specify the acceleration required and the resulting revised term.  The Contractor shall acknowledge this order 

within five days of receipt. 

 

(g)  The Contractor shall provide and maintain an accounting system, determined adequate by the Administrative 

Contracting Officer, which collects costs incurred and effort (compensated and uncompensated, if any) provided in 

fulfillment of the level of effort obligations of this contract.  The Contractor shall indicate on each invoice the total level 

of effort claimed during the period covered by the invoice, separately identifying compensated effort and uncompensated 

effort, if any. 
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(h)  Within 45 days after completion of the work under each separately identified period of performance hereunder, 

the Contractor shall submit the following information in writing to the Contracting Officer with copies to the 

cognizant Contract Administration Office and to the Defense Contract Audit Agency office to which vouchers are 

submitted:  (1) the total number of man-hours of direct labor expended during the applicable period that separately 

identifies compensated and uncompensated hours; (2) a breakdown of this compensated total showing the number of 

man-hours expended in each direct labor classification and associated direct and indirect costs; (3) a breakdown of 

other costs incurred; and (4) the Contractor's estimate of the total allowable cost incurred under the contract for the 

period.  Additionally, in the case of a cost underrun the Contractor shall submit the amount by which the estimated 

cost of this contract may be reduced to recover excess funds.  All submissions shall include subcontractor 

information. 

 

(i) Unless the Contracting Officer determines that alternative worksite arrangements are detrimental to contract 

performance, the Contractor may perform up to 10% of the hours at an alternative worksite, provided the Contractor has 

a company-approved alternative worksite plan.  The primary worksite is the traditional “main office” worksite. An 

alternative worksite means an employee’s residence or a telecommuting center.  A telecommuting center is a 

geographically convenient office setting as an alternative to an employee’s main office. The Government reserves the 

right to review the Contractor’s alternative worksite plan. In the event performance becomes unacceptable, the 

Contractor will be prohibited from counting the hours performed at the alternative worksite in fulfilling the total level of 

effort obligations of the contract. Regardless of work location, all contract terms and conditions, including security 

requirements and labor laws, remain in effect.  The Government shall not incur any additional cost nor provide additional 

equipment for contract performance as a result of the Contractor’s election to implement an alternative worksite plan. 

 

(j) Notwithstanding any of the provisions in the above paragraphs and subject to the Limitation of Funds or 

Limitation of Cost clauses, as applicable, the period of performance may be extended at the discretion of the 

Contracting Officer, and the estimated cost may be increased in order to permit the Contractor to provide all of the 

man-hours listed in Section B.  The contractor shall continue to be paid fee for each man-hour performed in 

accordance with the terms of the contract. 

 

(End of text) 

 

 

 

H-246-H001 CALIBRATION SYSTEM REQUIREMENTS (NAVSEA) (JUN 2019) 

 

 (a)  Definitions: 

 

       (1)  Test, Measurement, and Diagnostic Equipment (TMDE). Includes all devices used to measure, calibrate, 

gage, test, inspect, diagnose, or otherwise examine materials, supplies, and equipment to quantitatively or 

qualitatively determine compliance with specifications and tolerances, engineering drawings, technical orders, 

technical manuals, or use requirements and instructions. 

 

       (2)  Calibration Standard. A measuring instrument or artifact used as a reference to establish and maintain the 

accuracy of other measuring instruments or artifacts. Calibration standards may be used to calibrate other standards 

of lesser accuracy or to calibrate test and measurement equipment directly. 

 

       (3)  Calibration. The comparison of a measurement system or device of unverified accuracy with a measurement 

system of known and greater accuracy to detect deviation of the unverified measurement system from required 

performance specifications (of the unverified measurement system or device) and to quantify all measured values to 

applicable units of the international system of units. 

 

       (4)  Calibration Service Providers. Commercial calibration activities and other government agencies that 

provide calibration services to the Navy and Marine Corps as a major line of business. 

 

       (5)  Commercial Service Providers. Suppliers of Navy test, measurement, and diagnostic equipment, including 

original equipment manufacturers, who may calibrate their own products but are not engaged in calibration as a 
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major line of business, and other commercial laboratories that provide low volume, model specific, or unique 

parameter calibration services. 

 

       (6)  Measurement Traceability. The property of a measurement result that can be related to a national or 

international measurement standard through a documented, unbroken chain of calibrations, each with a stated 

measurement uncertainty. Individual measurement results must be traced through an unbroken chain of calibrations 

to accepted references, such as: U.S. national standards such as, the U.S. Naval Observatory, ratio and consensus 

standards, natural physical constants, or the national standards of other countries correlated with U.S. national 

standards as held or directed by National Institute of Standards and Technology and Department of Defense (DoD) 

approved sources. 

 

       (7)  The End of Period Measurement Reliability. The probability that all the applicable measurement quantities 

of a test, measurement, and diagnostic equipment are within tolerance at the end of the calibration interval assigned 

to the given test, measurement, and diagnostic equipment. 

 

       (8)  Calibration Interval. The periodicity between calibrations that is assigned to achieve Navy end of period 

measurement reliability objectives for test, measurement, and diagnostic equipment. 

 

       (9)  The Probability of False Acceptance. The probability that a test used to verify that a measurement quantity 

is within specified tolerances results in an incorrect acceptance decision.  

 

       (10) The Probability of False Rejection. The probability that a test used to verify that a measurement quantity is 

within specified tolerances results in an incorrect rejection decision.  

 

       (11) The Test Uncertainty Ratio (TUR). The ratio of the difference between the upper and lower tolerance limits 

for a measurement quantity subject to calibration, to the difference between the upper and lower 95 percent 

uncertainty limits for the measurement process used for calibration.  

 

(b)  Test, measurement, and diagnostic equipment and automatic test systems are used to 

monitor and test systems, equipment, devices, and the environmental conditions under which 

these systems and personnel operate. The accuracy of Navy and Contractor test, measurement, 

and diagnostic equipment and automatic test systems used for quantitative and qualitative 

measurements are ensured through measurement traceability. The Contractor is required to ensure that all test, 

measurement and diagnostic equipment used for quantitative or qualitative measurements is maintained and 

calibrated in accordance with U.S. national standards ANSI/NCSL Z540.3 Requirements for the Calibration of 

Measuring and Test Equipment, dated 3 Aug 2006 or ISO/IEC 17025 General Requirements for the Competence of 

Testing and Calibration Laboratories (2nd Edition), dated 15 May 2005 or the national standards of other countries 

correlated with U.S. national standards held by the National Institute of Standards and Technology and designated as 

an approved source by the Department of the Navy METCAL Executive Agent.  

 

(c)  Calibration certification to Navy standard NAVSEA 04-4734B, Navy and Marine Crops Calibration Laboratory 

Audit/Certification Manual, 1 Dec 2006, is acceptable in place of ANSI/NCSL Z540.3 and ISO/IEC 17025 

accreditations. ANSI/NCSL Z540.3 and ISO/IEC 17025 accreditations must be performed by an U.S. headquartered 

accreditation body that is a signatory of the Navy Calibration Cooperative Agreement. Calibration accreditation 

must include the parameters required to execute the calibration at appropriate ranges and tolerances. A calibration 

certificate meeting the requirements of ISO/IEC 17025 or ANSI/NCSL Z540.3 must be provided with the returned 

calibrated unit. The calibration certificate must be evaluated to confirm that the calibration was performed within the 

laboratory's accreditation scope. For activities certificated to NAVSEA 04-4734B, calibrations must be evaluated to 

confirm that the calibration was performed within the laboratory’s NAVSEA certification, and calibration event 

records shall be provided to the Government upon request.  Calibration intervals that deviate from NAVSEA OD 

45845, Metrology Requirements List (METRL), shall reflect TMDE end of period reliability greater than 72%. 

TMDE reliability data shall be provided upon request. TURs shall be greater than 4:1 or ensure a probability of false 

acceptance of 2% or less and a probability of false rejections of 15% or less.  Calibration procedures and methods 

used by the contractor shall be provided to the Government upon request.  
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(d)  All calibrations supporting this contract shall meet the requirements of OPNAVINST 3960.16. If the Contractor 

subcontracts or outsources the initial or reoccurring calibration of test, measurement, and diagnostic equipment, the 

respective calibration laboratory must also meet the requirements of paragraphs (b) and (c).  

 

(e)  Calibration service providers and commercial service providers, and all of their employees, who supply or 

calibrate Navy test, measurement, and diagnostic equipment, shall be certified or accredited to the requirements of 

the NAVSEA manual or the ISO or ANSI specifications cited in paragraphs (b) and (c).  

 

(End of text) 
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Section I - Contract Clauses  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.202-1  Definitions  JUN 2020    

52.203-3  Gratuities  APR 1984    

52.203-5  Covenant Against Contingent Fees  MAY 2014    

52.203-6  Restrictions On Subcontractor Sales To The Government  JUN 2020    

52.203-7  Anti-Kickback Procedures  JUN 2020    

52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal or 

Improper Activity  

MAY 2014    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  MAY 2014    

52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  

JUN 2020    

52.203-13  Contractor Code of Business Ethics and Conduct  JUN 2020    

52.203-16 (Dev)  Preventing Personal Conflicts of Interest (JUN 2020) 

(Deviation 2018-O0018)  

JUN 2020    

52.203-19  Prohibition on Requiring Certain Internal Confidentiality 

Agreements or Statements  

JAN 2017    

52.204-2  Security Requirements  AUG 1996    

52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 

Content Paper  

MAY 2011    

52.204-9  Personal Identity Verification of Contractor Personnel  JAN 2011    

52.204-10  Reporting Executive Compensation and First-Tier 

Subcontract Awards  

JUN 2020    

52.204-13  System for Award Management Maintenance  OCT 2018    

52.204-19  Incorporation by Reference of Representations and 

Certifications.  

DEC 2014    

52.204-23  Prohibition on Contracting for Hardware, Software, and 

Services Developed or Provided by Kaspersky Lab and Other 

Covered Entities.  

JUL 2018    

52.204-25  Prohibition on Contracting for Certain Telecommunications 

and Video Surveillance Services or Equipment.  

AUG 2020    

52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 

Debarment  

JUN 2020    

52.209-9  Updates of Publicly Available Information Regarding 

Responsibility Matters  

OCT 2018    

52.209-10  Prohibition on Contracting With Inverted Domestic 

Corporations  

NOV 2015    

52.210-1  Market Research  JUN 2020    

52.211-5  Material Requirements  AUG 2000    

52.211-14  Notice Of Priority Rating For National Defense, Emergency 

Preparedness, and Energy Program Use  

APR 2008    

52.211-15  Defense Priority And Allocation Requirements  APR 2008    

52.215-2  Audit and Records--Negotiation  JUN 2020    

52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    

52.215-9 Alt I  Changes or Additions to Make-or-Buy Programs (Oct 1997) -  

Alternate I  

OCT 2010    

52.215-10  Price Reduction for Defective Certified Cost or Pricing Data  AUG 2011    

52.215-11  Price Reduction for Defective Certified Cost or Pricing Data--

Modifications  

JUN 2020    

52.215-12 (Dev)  Subcontractor Certified Cost or Pricing Data (Deviation 2018-

O0015)  

JUN 2020    
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52.215-13 (Dev)  Subcontractor Certified Cost or Pricing Data - Modifications 

(Deviation 2018-O0015)  

JUN 2020    

52.215-14  Integrity of Unit Prices  JUN 2020    

52.215-15  Pension Adjustments and Asset Reversions  OCT 2010    

52.215-18  Reversion or Adjustment of Plans for Postretirement Benefits 

(PRB) Other than Pensions  

JUL 2005    

52.215-19  Notification of Ownership Changes  OCT 1997    

52.215-21  Requirements for Certified Cost or Pricing Data and Data 

Other Than Certified Cost or Pricing Data -- Modifications  

JUN 2020    

52.215-21 Alt I  Requirements for Certified Cost or Pricing Data and Data 

Other Than Certified Cost or Pricing Data -- Modifications 

(JUN 2020) -  Alternate I  

OCT 2010    

52.216-7  Allowable Cost And Payment  AUG 2018    

52.216-8  Fixed Fee  JUN 2011    

52.219-8  Utilization of Small Business Concerns  OCT 2018    

52.219-9  Small Business Subcontracting Plan  JUN 2020    

52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    

52.219-28  Post-Award Small Business Program Rerepresentation  MAY 2020    

52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    

52.222-2  Payment For Overtime Premiums  JUL 1990    

52.222-3  Convict Labor  JUN 2003    

52.222-17  Nondisplacement of Qualified Workers  MAY 2014    

52.222-19  Child Labor -- Cooperation with Authorities and Remedies  JAN 2020    

52.222-21  Prohibition Of Segregated Facilities  APR 2015    

52.222-26  Equal Opportunity  SEP 2016    

52.222-35  Equal Opportunity for Veterans  JUN 2020    

52.222-36  Equal Opportunity for Workers with Disabilities  JUN 2020    

52.222-37  Employment Reports on Veterans  JUN 2020    

52.222-50  Combating Trafficking in Persons  JAN 2019    

52.222-54  Employment Eligibility Verification  OCT 2015    

52.223-6  Drug-Free Workplace  MAY 2001    

52.223-11  Ozone-Depleting Substances and High Global Warming 

Potential Hydrofluorocarbons.  

JUN 2016    

52.223-12  Maintenance, Service, Repair, or Disposal of Refrigeration 

Equipment and Air Conditioners.  

JUN 2016    

52.223-15  Energy Efficiency in Energy-Consuming Products  MAY 2020    

52.223-18  Encouraging Contractor Policies To Ban Text Messaging 

While Driving  

JUN 2020    

52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    

52.227-1  Authorization and Consent  JUN 2020    

52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  

JUN 2020    

52.227-3  Patent Indemnity  APR 1984    

52.228-7  Insurance--Liability To Third Persons  MAR 1996    

52.229-3  Federal, State And Local Taxes  FEB 2013    

52.230-2 (Dev)  Cost Accounting Standards (DEVIATION 2018-O0015)  JUN 2020    

52.230-6  Administration of Cost Accounting Standards  JUN 2010    

52.232-1  Payments  APR 1984    

52.232-8  Discounts For Prompt Payment  FEB 2002    

52.232-9  Limitation On Withholding Of Payments  APR 1984    

52.232-11  Extras  APR 1984    

52.232-17  Interest  MAY 2014    

52.232-20  Limitation Of Cost  APR 1984    

52.232-22  Limitation Of Funds  APR 1984    

52.232-23  Assignment Of Claims  MAY 2014    
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52.232-25  Prompt Payment  JAN 2017    

52.232-25 Alt I  Prompt Payment (Jan 2017) Alternate I  FEB 2002    

52.232-33  Payment by Electronic Funds Transfer--System for Award 

Management  

OCT 2018    

52.232-40  Providing Accelerated Payments to Small Business 

Subcontractors  

DEC 2013    

52.233-1 Alt I  Disputes (May 2014) -  Alternate I  DEC 1991    

52.233-3  Protest After Award  AUG 1996    

52.233-3 Alt I  Protest After Award (Aug 1996) -  Alternate I  JUN 1985    

52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    

52.237-2  Protection Of Government Buildings, Equipment, And 

Vegetation  

APR 1984    

52.239-1  Privacy or Security Safeguards  AUG 1996    

52.242-1  Notice of Intent to Disallow Costs  APR 1984    

52.242-2  Production Progress Reports  APR 1991    

52.242-3  Penalties for Unallowable Costs  MAY 2014    

52.242-4  Certification of Final Indirect Costs  JAN 1997    

52.242-5  Payments to Small Business Subcontractors  JAN 2017    

52.242-13  Bankruptcy  JUL 1995    

52.243-1  Changes--Fixed Price  AUG 1987    

52.243-2  Changes--Cost-Reimbursement  AUG 1987    

52.243-2 Alt II  Changes--Cost Reimbursement (Aug 1987) -  Alternate II  APR 1984    

52.243-6  Change Order Accounting  APR 1984    

52.244-5  Competition In Subcontracting  DEC 1996    

52.244-6  Subcontracts for Commercial Items  AUG 2020    

52.246-23  Limitation Of Liability  FEB 1997    

52.246-24  Limitation Of Liability--High-Value Items  FEB 1997    

52.246-24 Alt I  Limitation Of Liability--High Value Items (Feb 1997) -  

Alternate I  

APR 1984    

52.246-25  Limitation Of Liability--Services  FEB 1997    

52.247-63  Preference For U.S. Flag Air Carriers  JUN 2003    

52.247-68  Report of Shipment (REPSHIP)  FEB 2006    

52.248-1  Value Engineering  JUN 2020    

52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  

APR 2012    

52.249-6  Termination (Cost Reimbursement)  MAY 2004    

52.249-8  Default (Fixed-Price Supply & Service)  APR 1984    

52.249-14  Excusable Delays  APR 1984    

52.252-2  Clauses Incorporated By Reference  FEB 1998    

52.252-6  Authorized Deviations In Clauses  APR 1984    

252.201-7000  Contracting Officer's Representative  DEC 1991    

252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  

SEP 2011    

252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies  

DEC 2008    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  SEP 2013    

252.203-7003  Agency Office of the Inspector General  AUG 2019    

252.203-7004  Display of Hotline Posters  AUG 2019    

252.204-7000  Disclosure Of Information  OCT 2016    

252.204-7002  Payment For Contract Line or Subline Items Not Separately 

Priced  

APR 2020    

252.204-7003  Control Of Government Personnel Work Product  APR 1992    

252.204-7004  Antiterrorism Awareness Training for Contractors.  FEB 2019    

252.204-7009  Limitations on the Use or Disclosure of Third-Party 

Contractor Reported Cyber Incident Information  

OCT 2016    
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252.204-7012  Safeguarding Covered Defense Information and Cyber 

Incident Reporting  

DEC 2019    

252.204-7015  Notice of Authorized Disclosure of Information for Litigation 

Support  

MAY 2016    

252.205-7000  Provision Of Information To Cooperative Agreement Holders  DEC 1991    

252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Country that is a State Sponsor of 

Terrorism  

MAY 2019    

252.209-7009  Organizational Conflict of Interest--Major Defense 

Acquisition Program  

MAY 2019    

252.209-7010  Critical Safety Items  AUG 2011    

252.211-7003  Item Unique Identification and Valuation  MAR 2016    

252.211-7005   Substitutions for Military or Federal Specifications and 

Standards  

NOV 2005    

252.211-7006  Passive Radio Frequency Identification  DEC 2019    

252.215-7002  Cost Estimating System Requirements  DEC 2012    

252.219-7003  Small Business Subcontracting Plan (DOD Contracts)  DEC 2019    

252.222-7006  Restrictions on the Use of Mandatory Arbitration Agreements  DEC 2010    

252.223-7004  Drug Free Work Force  SEP 1988    

252.225-7001  Buy American And Balance Of Payments Program-- Basic  DEC 2017    

252.225-7002  Qualifying Country Sources As Subcontractors  DEC 2017    

252.225-7004  Report of Intended Performance Outside the United States 

and Canada--Submission after Award  

MAY 2019    

252.225-7006  Acquisition of the AmericanFlag  AUG 2015    

252.225-7008  Restriction on Acquisition of Specialty Metals  MAR 2013    

252.225-7009  Restriction on Acquisition of Certain Articles Containing 

Specialty Metals  

DEC 2019    

252.225-7011  Restriction on Acquisition of Supercomputers  JUN 2005    

252.225-7012  Preference For Certain Domestic Commodities  DEC 2017    

252.225-7013  Duty-Free Entry--Basic  APR 2020    

252.225-7015  Restriction on Acquisition of Hand Or Measuring Tools  JUN 2005    

252.225-7016  Restriction On Acquisition Of Ball and Roller Bearings  JUN 2011    

252.225-7025  Restriction on Acquisition of Forgings  DEC 2009    

252.225-7031  Secondary Arab Boycott Of Israel  JUN 2005    

252.225-7033  Waiver of United Kingdom Levies  APR 2003    

252.225-7038  Restriction on Acquisition of Air Circuit Breakers  DEC 2018    

252.225-7048  Export-Controlled Items  JUN 2013    

252.227-7013  Rights in Technical Data--Noncommercial Items  FEB 2014    

252.227-7015  Technical Data--Commercial Items  FEB 2014    

252.227-7016  Rights in Bid or Proposal Information  JAN 2011    

252.227-7025  Limitations on the Use or Disclosure of Government-

Furnished Information Marked with Restrictive Legends  

MAY 2013    

252.227-7027  Deferred Ordering Of Technical Data Or Computer Software  APR 1988    

252.227-7030  Technical Data--Withholding Of Payment  MAR 2000    

252.227-7037  Validation of Restrictive Markings on Technical Data  SEP 2016    

252.231-7000  Supplemental Cost Principles  DEC 1991    

252.232-7010  Levies on Contract Payments  DEC 2006    

252.235-7003  Frequency Authorization  MAR 2014    

252.239-7000  Protection Against Compromising Emanations  OCT 2019    

252.239-7001  Information Assurance Contractor Training and Certification  JAN 2008    

252.239-7018 (Dev)  Supply Chain Risk (DEVIATION 2018-O0020).  FEB 2019    

252.242-7004  Material Management And Accounting System  MAY 2011    

252.242-7005  Contractor Business Systems  FEB 2012    

252.242-7006  Accounting System Administration  FEB 2012    

252.246-7001  Warranty Of Data  MAR 2014    
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252.246-7001 Alt II  Warranty Of Data (Mar 2014)  - Alternate II  MAR 2014    

252.246-7003  Notification of Potential Safety Issues  JUN 2013    

252.246-7004  Safety of Facilities, Infrastructure, and Equipment for 

Military Operations  

OCT 2010    

252.246-7007  Contractor Counterfeit Electronic Part Detection and 

Avoidance System  

AUG 2016    

252.246-7008  Sources of Electronic Parts  MAY 2018    

252.247-7028  Application for U.S. Government Shipping 

Documentation/Instructions  

JUN 2012    

252.249-7002  Notification of Anticipated Contract Termination or 

Reduction  

JUN 2020    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.204-21  BASIC SAFEGUARDING OF COVERED CONTRACTOR INFORMATION SYSTEMS (JUN 2016) 

   

(a) Definitions. As used in this clause-- 

     

Covered contractor information system means an information system that is owned or operated by a contractor that 

processes, stores, or transmits Federal contract information. 

     

Federal contract information means information, not intended for public release, that is provided by or generated for 

the Government under a contract to develop or deliver a product or service to the Government, but not including 

information provided by the Government to the public (such as on public Web sites) or simple transactional  

information, such as necessary to process payments. 

     

Information means any communication or representation of knowledge such as facts, data, or opinions, in any 

medium or form, including textual, numerical, graphic, cartographic, narrative, or audiovisual (Committee on 

National Security Systems Instruction (CNSSI) 4009). 

     

Information system means a discrete set of information resources organized for the collection, processing, 

maintenance, use, sharing, dissemination, or disposition of information (44 U.S.C. 3502). 

     

Safeguarding means measures or controls that are prescribed to protect information systems. 

     

(b) Safeguarding requirements and procedures.  

 

(1) The Contractor shall apply the following basic safeguarding requirements and procedures to protect covered 

contractor information systems. Requirements and procedures for basic safeguarding of covered contractor 

information systems shall include, at a minimum, the following security controls: 

     

(i) Limit information system access to authorized users, processes acting on behalf of authorized users, or devices  

(including other information systems). 

     

(ii) Limit information system access to the types of transactions and functions that authorized users are permitted to 

execute. 

     

(iii) Verify and control/limit connections to and use of external information systems. 

     

(iv) Control information posted or processed on publicly accessible information systems. 

    

 (v) Identify information system users, processes acting on behalf of users, or devices. 
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(vi) Authenticate (or verify) the identities of those users, processes, or devices, as a prerequisite to allowing access 

to  

organizational information systems. 

     

(vii) Sanitize or destroy information system media containing Federal Contract Information before disposal or 

release for reuse. 

     

(viii) Limit physical access to organizational information systems, equipment, and the respective operating 

environments to authorized individuals. 

     

(ix) Escort visitors and monitor visitor activity; maintain audit logs of physical access; and control and manage 

physical access devices. 

    

 (x) Monitor, control, and protect organizational communications (i.e., information transmitted or received by 

organizational information systems) at the external boundaries and key internal boundaries of the information 

systems. 

     

(xi) Implement subnetworks for publicly accessible system components that are physically or logically separated 

from internal networks. 

     

(xii) Identify, report, and correct information and information system flaws in a timely manner. 

     

(xiii) Provide protection from malicious code at appropriate locations within organizational information systems. 

     

(xiv) Update malicious code protection mechanisms when new  

releases are available. 

     

(xv) Perform periodic scans of the information system and real-time scans of files from external sources as files are 

downloaded, opened, or executed. 

     

(2) Other requirements. This clause does not relieve the Contractor of any other specific safeguarding requirements 

specified by Federal agencies and departments relating to covered contractor information systems generally or other 

Federal safeguarding requirements for controlled unclassified information (CUI) as established by Executive Order 

13556. 

     

(c) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (c), in 

subcontracts under this contract (including subcontracts for the acquisition of commercial items, other than 

commercially available off-the-shelf items), in which the subcontractor may have Federal contract  

information residing in or transiting through its information  

system. 

                                                                

                                                                                      (End of clause) 

 

 

 

 

52.232-16     PROGRESS PAYMENTS (JUN 2020) 

 

The Government will make progress payments to the Contractor when requested as work progresses, but not more 

frequently than monthly, in amounts of $2,500 or more approved by the Contracting Officer, under the following 

conditions: 

 

(a) Computation of amounts.  
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(1) Unless the Contractor requests a smaller amount, the Government will compute each progress payment as 80 

percent of the Contractor's total costs incurred under this contract whether or not actually paid, plus financing 

payments to subcontractors (see paragraph (j) of this clause), less the sum of all previous progress payments made 

by the Government under this contract. The Contracting Officer will consider cost of money that would be allowable 

under Federal Acquisition Regulation (FAR) 31.205-10 as an incurred cost for progress payment purposes. 

 

(2) The amount of financing and other payments for supplies and services purchased directly for the contract are 

limited to the amounts that have been paid by cash, check, or other forms of payment, or that are determined due and 

will be paid to subcontractors-- 

 

(i) In accordance with the terms and conditions of a subcontract or invoice; and 

 

(ii) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government. 

 

(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until 

actually paid unless-- 

 

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and 

 

(ii) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment 

period (any contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments 

until paid). 

 

(4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) of 

this clause: 

 

(i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted 

accounting principles and practices. 

 

(ii) Costs incurred by subcontractors or suppliers. 

 

(iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or 

amortized portion of such costs. 

 

(iv) Payments made or amounts payable to subcontractors or suppliers, except for -- 

 

(A) Completed work, including partial deliveries, to which the Contractor has acquired title; and 

 

(B) Work under cost-reimbursement or time-and-material subcontracts to which the Contractor has acquired title. 

 

(5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against 

incomplete work (including allowable unliquidated progress payments to subcontractors) nor  

 

(ii) the value, for progress payment purposes, of the incomplete work. Incomplete work shall be considered to be the 

supplies and services required by this contract, for which delivery and invoicing by the Contractor and acceptance 

by the Government are incomplete. 

 

(6) The total amount of progress payments shall not exceed 80 percent of the total contract price. 

 

(7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs 

(a)(4) or (a)(5) of this clause, the Contractor shall repay the amount of such excess to the Government on demand. 

 

(8) Notwithstanding any other terms of the contract, the Contractor agrees not to request progress payments in dollar 

amounts of less than $2,500. The Contracting Officer may make exceptions. 
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(9) The costs applicable to items delivered, invoiced, and accepted shall not include costs in excess of the contract 

price of the items. 

 

(b) Liquidation. Except as provided in the Termination for Convenience of the Government clause, all progress 

payments shall be liquidated by deducting from any payment under this contract, other than advance or progress 

payments, the unliquidated progress payments, or 80 percent of the amount invoiced, whichever is less. The 

Contractor shall repay to the Government any amounts required by a retroactive price reduction, after computing 

liquidations and payments on past invoices at the reduced prices and adjusting the unliquidated progress payments 

accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate to an 

alternate rate when deemed appropriate for proper contract financing. 

 

(c) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of 

liquidation, or take a combination of these actions, after finding on substantial evidence any of the following 

conditions: 

 

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f) 

and (g) of this clause). 

 

(2) Performance of this contract is endangered by the Contractor's -- 

 

(i) Failure to make progress or  

 

(ii) Unsatisfactory financial condition. 

 

(3) Inventory allocated to this contract substantially exceeds reasonable requirements. 

 

(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of 

business. 

 

(5) The fair value of the undelivered work is less than the amount of unliquidated progress payments for that work. 

 

(6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in 

paragraph (b) of this clause, and that rate is less than the progress payment rate stated in subparagraph (a)(1) of this 

clause. 

 

(d) Title.  

 

(1) Title to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately 

upon the date of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur 

when the property is or should have been allocable or properly chargeable to this contract. 

 

(2) "Property," as used in this clause, includes all of the below-described items acquired or produced by the 

Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted 

accounting principles and practices. 

 

(i) Parts, materials, inventories, and work in process; 

 

(ii) Special tooling and special test equipment to which the Government is to acquire title; 

 

(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other 

similar manufacturing aids, title to which would not be obtained as special tooling under paragraph (d) (2)(ii) of this 

clause; and 

 

(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the 

Government by other clauses of this contract. 
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(3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g., 

the termination clauses, shall determine the handling and disposition of the property. 

 

(4) The Contractor may sell any scrap resulting from production under this contract without requesting the 

Contracting Officer's approval, but the proceeds shall be credited against the costs of performance. 

 

(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause, the 

Contractor must obtain the Contracting Officer's advance approval of the action and the terms. The Contractor shall 

(i) exclude the allocable costs of the property from the costs of contract performance, and (ii) repay to the 

Government any amount of unliquidated progress payments allocable to the property. Repayment may be by cash or 

credit memorandum. 

 

(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress 

payments, title shall vest in the Contractor for all property (or the proceeds thereof) not-- 

 

(i) Delivered to, and accepted by, the Government under this contract; or 

 

(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is 

vested in the Government under this clause. 

 

(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to 

which the Government acquired title solely under this clause. 

 

(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for 

property, the title to which vests in the Government under this clause, except to the extent the Government expressly 

assumes the risk. The Contractor shall repay the Government an amount equal to the unliquidated progress payments 

that are based on costs allocable to property that is lost (see 45.101). 

 

 

(f) Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the 

proper administration of this clause. 

 

(g) Reports, forms, and access to records. (1) The Contractor shall promptly furnish reports, certificates, financial 

statements, and other pertinent information (including estimates to complete) reasonably requested by the 

Contracting Officer for the administration of this clause. Also, the Contractor shall give the Government reasonable 

opportunity to examine and verify the Contractor's books, records, and accounts. 

 

(2) The Contractor shall furnish estimates to complete that have been developed or updated within six months of the 

date of the progress payment request. The estimates to complete shall represent the Contractor's best estimate of 

total costs to complete all remaining contract work required under the contract. The estimates shall include sufficient 

detail to permit Government verification. 

 

(3) Each Contractor request for progress payment shall: 

 

(i) Be submitted on Standard Form 1443, Contractor's Request for Progress Payment, or the electronic equivalent as 

required by agency regulations, in accordance with the form instructions and the contract terms; and 

 

(ii) Include any additional supporting documentation requested by the Contracting Officer. 

 

(h) Special terms regarding default. If this contract is terminated under the Default clause, (i) the Contractor shall, on 

demand, repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the 

Contractor, on full liquidation of progress payments, for all property for which the Government elects not to require 

delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default 

clause. 
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(i) Reservations of rights.  

 

(1) No payment or vesting of title under this clause shall -- 

 

(i) Excuse the Contractor from performance of obligations under this contract or  

 

(ii) Constitute a waiver of any of the rights or remedies of the parties under the contract. 

 

(2) The Government's rights and remedies under this clause  

 

(i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this 

contract and  

 

(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall 

such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any 

other right, power, or privilege of the Government. 

 

(j) Financing payments to subcontractors. The financing payments to subcontractors mentioned in paragraphs (a)(1) 

and (a)(2) of this clause shall be all financing payments to subcontractors or divisions, if the following conditions 

are met: 

 

(1) The amounts included are limited to-- 

 

(i) The unliquidated remainder of financing payments made; plus 

 

(ii) Any unpaid subcontractor requests for financing payments. 

 

(2) The subcontract or interdivisional order is expected to involve a minimum of approximately 6 months between 

the beginning of work and the first delivery; or, if the subcontractor is a small business concern, 4 months. 

 

(3) If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional 

order concerning progress payments-- 

 

(i) Are substantially similar to the terms of this clause for any subcontractor that is a large business concern, or this 

clause with its Alternate I for any subcontractor that is a small business concern; 

 

(ii) Are at least as favorable to the Government as the terms of this clause; 

 

(iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor; 

 

(iv) Are in conformance with the requirements of FAR 32.504(e); and 

 

(v) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract 

to the Government's right to require delivery of the property to the Government if-- 

 

(A) The Contractor defaults; or 

 

(B) The subcontractor becomes bankrupt or insolvent. 

 

(4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or 

interdivisional order concerning payments-- 

 

(i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for, 

and definition of, performance-based payments in FAR Part 32; 
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(ii) Are in conformance with the requirements of FAR 32.504(f); and 

 

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the 

subcontract to the Government's right to require delivery of the property to the Government if-- 

 

(A) The Contractor defaults; or 

 

(B) The subcontractor becomes bankrupt or insolvent. 

 

(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or 

interdivisional order concerning payments-- 

 

(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase 

that meets the definition and standards for acquisition of commercial items in FAR Parts 2 and 12; 

 

(ii) Are in conformance with the requirements of FAR 32.504(g); and 

 

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the 

subcontract to the Government's right to require delivery of the property to the Government if-- 

 

(A) The Contractor defaults; or 

 

(B) The subcontractor becomes bankrupt or insolvent. 

 

(6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary 

rate used by the contracting agency, depending on whether the subcontractor is or is not a small business concern. 

 

(7) Concerning any proceeds received by the Government for property to which title has vested in the Government 

under the subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated 

financing payments by the Government to the Contractor under this contract. 

 

(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments 

that the Contractor has made to any subcontractor, the Contractor shall be subrogated to all the rights the 

Government obtained through the terms required by this clause to be in any subcontract, as if all such rights had 

been assigned and transferred to the Contractor. 

 

(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide 

financing payments to small business concerns, in conformity with the standards for customary contract financing 

payments stated in Subpart 32.113. The Contractor shall not consider the need for such financing payments as a 

handicap or adverse factor in the award of subcontracts. 

 

(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this 

contract, progress payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized 

contract actions. A "contract action" is any action resulting in a contract, as defined in Subpart 2.1, including 

contract modifications for additional supplies or services, but not including contract modifications that are within the 

scope and under the terms of the contract, such as contract modifications issued pursuant to the Changes clause, or 

funding and other administrative changes. This limitation shall apply to the costs incurred, as computed in 

accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs 

incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and 

invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation, 

as described in paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated 

at 80 percent of the amount invoiced for work performed under the undefinitized contract action as long as the 

contract action remains undefinitized. The amount of unliquidated progress payments for undefinitized contract 

actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract 
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action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions. 

 

(l) Due date. The designated payment office will make progress payments on the 30th day after the designated 

billing office receives a proper progress payment request. In the event that the Government requires an audit or other 

review of a specific progress payment request to ensure compliance with the terms and conditions of the contract, 

the designated payment office is not compelled to make payment by the specified due date. Progress payments are 

considered contract financing and are not subject to the interest penalty provisions of the Prompt Payment Act. 

 

(m) Progress payments under indefinite--delivery contracts. The Contractor shall account for and submit progress 

payment requests under individual orders as if the order constituted a separate contract, unless otherwise specified in 

this contract. 

 

(End of clause) 

 

 

 

 

52.234-1     INDUSTRIAL RESOURCES DEVELOPED UNDER TITLE III, DEFENSE PRODUCTION ACT 

(SEPT 2016)  

 

(a) Definitions.  

 

Title III industrial resource means materials, services, processes, or manufacturing equipment (including the 

processes, technologies, and ancillary services for the use of such equipment) established or maintained under the 

authority of Title III, Defense Production Act (50 U.S.C. App. 2091-2093). 

 

Title III project contractor means a contractor that has received assistance for the development or manufacture of an 

industrial resource under Title III of Defense Production Act (50 U.S.C. App. 2091-2093). 

 

(b) The Contractor shall refer any request from a Title III project contractor for testing and qualification of a Title III 

industrial resource to the Contracting Officer.  

 

(c) Upon the direction of the Contracting Officer, the Contractor shall test Title III industrial resources for 

qualification. The Contractor shall provide the test results to the Defense Production Act Office, Title III Program, 

located at Wright Patterson Air Force Base, Ohio 45433-7739.  

 

(d) When the Contracting Officer modifies the contract to direct testing pursuant to this clause, the Government will 

provide the Title III industrial resource to be tested and will make an equitable adjustment in the contract for the 

costs of testing and qualification of the Title III industrial resource.  

 

(e) The Contractor agrees to insert the substance of this clause, including paragraph (e), in every subcontract issued 

in performance of this contract.  

 

(End of clause) 

 

 

 

52.243-7     NOTIFICATION OF CHANGES (JAN 2017) 

 

(a) Definitions.  

 

"Contracting Officer," as used in this clause, does not include any representative of the Contracting Officer.  

 

"Specifically authorized representative (SAR),"  as used in this clause, means any person the Contracting Officer has 

so designated by written notice (a copy of which shall be provided to the Contractor) which shall refer to this 
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subparagraph and shall be issued to the designated representative before the SAR exercises such authority. 

 

(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Government conduct that the 

Contractor considers to constitute a change to this contract.  Except for changes identified as such in writing and 

signed by the Contracting Officer, the Contractor shall notify the Administrative Contracting Officer in writing, 

within 30 calendar days from the date that the Contractor identifies any Government conduct (including actions, 

inactions, and written or oral communications) that the Contractor regards as a change to the contract terms and 

conditions. On the basis of the most accurate information available to the Contractor, the notice shall state-- 

 

(1) The date, nature, and circumstances of the conduct regarded as a change; 

 

(2) The name, function, and activity of each Government individual and Contractor official or employee involved in 

or knowledgeable about such conduct; 

 

(3) The identification of any documents and the substance of any oral communication involved in such conduct; 

 

(4) In the instance of alleged acceleration of scheduled performance or delivery, the basis upon which it arose; 

 

(5) The particular elements of contract performance for which the Contractor may seek an equitable adjustment 

under this clause, including-- 

 

(i) What line items have been or may be affected by the alleged change; 

 

(ii) What labor or materials or both have been or may be added, deleted, or wasted by the alleged change; 

 

(iii) To the extent practicable, what delay and disruption in the manner and sequence of performance and effect on 

continued performance have been or may be caused by the alleged change; 

 

(iv) What adjustments to contract price, delivery schedule, and other provisions affected by the alleged change are 

estimated; and 

 

(6) The Contractor's estimate of the time by which the Government must respond to the Contractor's notice to 

minimize cost, delay or disruption of performance. 

 

(c) Continued performance.  Following submission of the notice required by (b) above, the Contractor shall 

diligently continue performance of this contract to the maximum extent possible in accordance with its terms and 

conditions as construed by the Contractor, unless the notice reports a direction of the Contracting Officer or a 

communication from a SAR of the Contracting Officer, in either of which events the Contractor shall continue 

performance; provided, however, that if the Contractor regards the direction or communication as a change as 

described in (b) above, notice shall be given in the manner provided.  All directions, communications, 

interpretations, orders and similar actions of the SAR shall be reduced to writing and copies furnished to the 

Contractor and to the Contracting Officer.  The Contracting Officer shall countermand any action which exceeds the 

authority of the SAR. 

 

(d) Government response.  The Contracting Officer shall promptly, within 21 calendar days after receipt of notice, 

respond to the notice in writing.  In responding, the Contracting Officer shall either-- 

 

(1) Confirm that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 

mode of further performance; 

 

(2) Countermand any communication regarded as a change; 

 

(3) Deny that the conduct of which the Contractor gave notice constitutes a change and when necessary direct the 

mode of further performance; or 
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(4) In the event the Contractor's notice information is inadequate to make a decision under (1), (2), or (3) above, 

advise the Contractor what additional information is required, and establish the date by which it should be furnished 

and the date thereafter by which the Government will respond. 

 

(e) Equitable adjustments. 

 

(1) If the Contracting Officer confirms that Government conduct effected a change as alleged by the Contractor, and 

the conduct causes an increase or decrease in the Contractor's cost of, or the time required for, performance of any 

part of the work under this contract, whether changed or not changed by such conduct, an equitable adjustment shall 

be made-- 

 

(i) In the contract price or delivery schedule or both; and 

 

(ii) In such other provisions of the contract as may be affected. 

 

(2) The contract shall be modified in writing accordingly.  In the case of drawings, designs or specifications which 

are defective and for which the Government is responsible, the equitable adjustment shall include the cost and time 

extension for delay reasonably incurred by the Contractor in attempting to comply with the defective drawings, 

designs or specifications before the Contractor identified, or reasonably should have identified, such defect.  When 

the cost of property made obsolete or excess as a result of a change confirmed by the Contracting Officer under this 

clause is included in the equitable adjustment, the Contracting Officer shall have the right to prescribe the manner of 

disposition of the property.  The equitable adjustment shall not include increased costs or time extensions for delay 

resulting from the Contractor's failure to provide notice or to continue performance as provided, respectively, in (b) 

and (c) above. 

 

Note:  The phrases “contract price” and “cost” wherever they appear in the clause, may be appropriately modified to 

apply to cost-reimbursement or incentive contracts, or to combinations thereof. 

 

(End of clause) 

 

 

 

52.244-2      SUBCONTRACTS (JUN 2020) 

 

(a) Definitions. As used in this clause-- 

 

Approved purchasing system means a Contractor's purchasing system that has been reviewed and approved in 

accordance with Part 44 of the Federal Acquisition Regulation (FAR). 

 

Consent to subcontract means the Contracting Officer's written consent for the Contractor to enter into a particular 

subcontract. 

 

Subcontract means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies 

or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders, 

and changes and modifications to purchase orders. 

 

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced 

contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance 

with paragraph (c) or (d) of this clause.  

 

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any 

subcontract that—  

 

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or  
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(2) Is fixed-price and exceeds—  

 

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space 

Administration, the greater of the simplified acquisition threshold, as defined in FAR 2.101 on the date of 

subcontract award, or 5 percent of the total estimated cost of the contract; or  

 

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space 

Administration, either the simplified acquisition threshold, as defined in FAR 2.101 on the date of subcontract  

award, or 5 percent of the total estimated cost of the contract.  

 

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting 

Officer’s written consent before placing the following subcontracts:  

 

      

 

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or 

modification thereof for which consent is required under paragraph (b), (c), or (d) of this clause, including the 

following information:  

 

(i) A description of the supplies or services to be subcontracted.  

 

(ii) Identification of the type of subcontract to be used.  

 

(iii) Identification of the proposed subcontractor.  

 

(iv) The proposed subcontract price.  

 

(v) The subcontractor’s current, complete, and accurate certified cost or pricing data and Certificate of Current Cost 

or Pricing Data, if required by other contract provisions.  

 

(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost Accounting Standards when such data 

are required by other provisions of this contract.  

 

(vii) A negotiation memorandum reflecting—  

 

(A) The principal elements of the subcontract price negotiations;  

 

(B) The most significant considerations controlling establishment of initial or revised prices;  

 

(C) The reason certified cost or pricing data were or were not required;  

 

(D) The extent, if any, to which the Contractor did not rely on the subcontractor’s certified cost or pricing data in 

determining  

the price objective and in negotiating the final price;  

 

(E) The extent to which it was recognized in the negotiation that the subcontractor’s certified cost or pricing data 

were not accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of 

any such defective data on the total price negotiated;  

 

(F) The reasons for any significant difference between the Contractor’s price objective and the price negotiated; and  

 

(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall 

identify each critical performance element, management decisions used to quantify each incentive element, reasons 

for the incentives, and a summary of all trade-off possibilities considered.  
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(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for 

which consent is not required under paragraph (c), (d), or (e) of this clause.  

 

(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any 

subcontract nor approval of the Contractor’s purchasing system shall constitute a determination—  

 

(1) Of the acceptability of any subcontract terms or conditions;  

 

(2) Of the allowability of any cost under this contract; or  

 

(3) To relieve the Contractor of any responsibility for performing this contract.  

 

(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-

percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee 

limitations in FAR 15.404-4(c)(4)(i).  

 

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt 

notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the 

Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be 

entitled to reimbursement from the Government.  

 

(i) The Government reserves the right to review the Contractor’s purchasing system as set forth in FAR Subpart 

44.3.  

 

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during 

negotiations:  

 

 ____________________ 

_____________________     

 

(End of clause) 

 

 

 

252.204-7019  NOTICE OF NIST SP 800-171 DOD ASSESSMENT REQUIREMENTS (NOV 2020) 

 

(a) Definitions. 

     

Basic Assessment, Medium Assessment, and High Assessment have the meaning given in the clause 252.204-7020, 

NIST SP 800-171 DoD Assessments. 

     

Covered contractor information system has the meaning given in the clause 252.204-7012, Safeguarding Covered 

Defense Information and Cyber Incident Reporting, of this solicitation. 

     

(b) Requirement. In order to be considered for award, if the Offeror is required to implement NIST SP 800-171, the 

Offeror shall have a current assessment (i.e., not more than 3 years old unless a lesser time is specified in the 

solicitation) (see 252.204-7020) for each covered contractor information system that is relevant to the offer, 

contract, task order, or delivery order. The Basic, Medium, and High NIST SP 800-171 DoD Assessments are 

described in the NIST SP 800-171 DoD Assessment Methodology located at 

https://www.acq.osd.mil/dpap/pdi/cyber/strategically_assessing_contractor_implementation_of_NIST_SP_800-

171.html. 

     

(c) Procedures.  

 

https://www.acq.osd.mil/dpap/pdi/cyber/strategically_assessing_contractor_implementation_of_NIST_SP_800-171.html
https://www.acq.osd.mil/dpap/pdi/cyber/strategically_assessing_contractor_implementation_of_NIST_SP_800-171.html
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(1) The Offeror shall verify that summary level scores of a current NIST SP 800-171 DoD Assessment (i.e., not 

more than 3 years old unless a lesser time is specified in the solicitation) are posted in the Supplier Performance 

Risk System (SPRS) (https://www.sprs.csd.disa.mil/) for all covered contractor information systems relevant to the 

offer. 

    

(2) If the Offeror does not have summary level scores of a current NIST SP 800-171 DoD Assessment (i.e., not more 

than 3 years old unless a lesser time is specified in the solicitation) posted in SPRS, the Offeror may conduct and 

submit a Basic Assessment to webptsmh@navy.mil for posting to SPRS in the format identified in paragraph (d) of 

this provision. 

     

(d) Summary level scores. Summary level scores for all assessments will be posted 30 days post-assessment in 

SPRS to provide DoD Components visibility into the summary level scores of strategic assessments. 

     

(1) Basic Assessments. An Offeror may follow the procedures in paragraph (c)(2) of this provision for posting Basic 

Assessments to SPRS. 

     

(i) The email shall include the following information: 

     

(A) Cybersecurity standard assessed (e.g., NIST SP 800-171 Rev 1). 

     

(B) Organization conducting the assessment (e.g., Contractor self-assessment). 

     

(C) For each system security plan (security requirement 3.12.4) supporting the performance of a DoD contract-- 

     

(1) All industry Commercial and Government Entity (CAGE) code(s) associated with the information system(s) 

addressed by the system security plan; and 

     

(2) A brief description of the system security plan architecture, if more than one plan exists. 

    

(D) Date the assessment was completed. 

     

(E) Summary level score (e.g., 95 out of 110, NOT the individual value for each requirement). 

     

(F) Date that all requirements are expected to be implemented (i.e., a score of 110 is expected to be achieved) based 

on information gathered from associated plan(s) of action developed in accordance with NIST SP 800-171. 

     

(ii) If multiple system security plans are addressed in the email described at paragraph (d)(1)(i) of this section, the 

Offeror shall use the following format for the report: 

 

----------------------------------------------------------------------------------------------------------------------------- --------- 

                                                                           Brief 

                                       CAGE codes               description of            Date of              Total        Date score of 

System security plan      supported by this        the plan                      assessment       score          110 will  

                                        plan                            architecture                                                           achieved 

----------------------------------------------------------------------------------------------------------------------------- ---------- 

__________________  _________________  ________________  ____________  ________  _____________ 

----------------------------------------------------------------------------------------------------------------------------- ---------- 

__________________  _________________  ________________  ____________  ________  _____________ 

----------------------------------------------------------------------------------------------------------------------------- ---------- 

__________________  _________________  ________________  ____________  ________  _____________ 

----------------------------------------------------------------------------------------------------------------------------- ---------- 

 

(2) Medium and High Assessments. DoD will post the following Medium and/or High Assessment summary level 

scores to SPRS for each system assessed: 

     

https://www.sprs.csd.disa.mil/
mailto:webptsmh@navy.mil
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(i) The standard assessed (e.g., NIST SP 800-171 Rev 1). 

     

(ii) Organization conducting the assessment, e.g., DCMA, or a specific organization (identified by Department of 

Defense Activity Address Code (DoDAAC)). 

     

(iii) All industry CAGE code(s) associated with the information system(s) addressed by the system security plan. 

     

(iv) A brief description of the system security plan architecture, if more than one system security plan exists. 

     

(v) Date and level of the assessment, i.e., medium or high. 

     

(vi) Summary level score (e.g., 105 out of 110, not the individual value assigned for each requirement). 

     

(vii) Date that all requirements are expected to be implemented (i.e., a score of 110 is expected to be achieved) 

based on information gathered from associated plan(s) of action developed in accordance with NIST SP 800-171. 

     

(3) Accessibility.  

 

(i) Assessment summary level scores posted in SPRS are available to DoD personnel, and are protected, in  

accordance with the standards set forth in DoD Instruction 5000.79, Defense-wide Sharing and Use of Supplier and 

Product Performance Information (PI). 

     

(ii) Authorized representatives of the Offeror for which the assessment was conducted may access SPRS to view 

their own summary level scores, in accordance with the SPRS Software User's Guide for Awardees/Contractors 

available at https://www.sprs.csd.disa.mil/pdf/SPRS_Awardee.pdf. 

     

(iii) A High NIST SP 800-171 DoD Assessment may result in documentation in addition to that listed in this section. 

DoD will retain and protect any such documentation as "Controlled Unclassified Information (CUI)" and intended 

for internal DoD use only. The information will be protected against unauthorized use and release, including through 

the exercise of applicable exemptions under the Freedom of Information Act (e.g., Exemption 4 covers trade secrets 

and commercial or financial information obtained from a contractor that is privileged or confidential). 

 

(End of provision) 

 

 

 

 

252.204-7020  NIST SP 800-171 DOD ASSESSMENT REQUIREMENTS (NOV 2020) 

 

(a) Definitions. 

     

Basic Assessment means a contractor's self-assessment of the contractor's implementation of NIST SP 800-171 that- 

     

(1) Is based on the Contractor's review of their system security plan(s) associated with covered contractor 

information system(s); 

     

(2) Is conducted in accordance with the NIST SP 800-171 DoD Assessment Methodology; and 

    

(3) Results in a confidence level of "Low" in the resulting score, because it is a self-generated score. 

     

Covered contractor information system has the meaning given in the clause 252.204-7012, Safeguarding Covered 

Defense Information and Cyber Incident Reporting, of this contract. 

     

High Assessment means an assessment that is conducted by Government personnel using NIST SP 800-171A, 

Assessing Security Requirements for Controlled Unclassified Information that-- 

https://www.sprs.csd.disa.mil/pdf/SPRS_Awardee.pdf
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(1) Consists of-- 

     

(i) A review of a contractor's Basic Assessment; 

     

(ii) A thorough document review; 

     

(iii) Verification, examination, and demonstration of a Contractor's system security plan to validate that NIST SP 

800-171 security requirements have been implemented as described in the contractor's system security plan; and 

     

(iv) Discussions with the contractor to obtain additional information or clarification, as needed; and 

     

(2) Results in a confidence level of "High" in the resulting score. 

     

Medium Assessment means an assessment conducted by the Government that-- 

     

(1) Consists of-- 

     

(i) A review of a contractor's Basic Assessment; 

     

(ii) A thorough document review; and 

 

(iii) Discussions with the contractor to obtain additional information or clarification, as needed; and 

     

(2) Results in a confidence level of "Medium" in the resulting score. 

     

(b) Applicability. This clause applies to covered contractor information systems that are required to comply with the 

National Institute of Standards and Technology (NIST) Special Publication (SP) 800-171, in accordance with 

Defense Federal Acquisition Regulation System (DFARS) clause at 252.204-7012, Safeguarding Covered Defense 

Information and Cyber Incident Reporting, of this contract. 

     

(c) Requirements. The Contractor shall provide access to its facilities, systems, and personnel necessary for the 

Government to conduct a Medium or High NIST SP 800-171 DoD Assessment, as described in NIST SP 800-171 

DoD Assessment Methodology at 

https://www.acq.osd.mil/dpap/pdi/cyber/strategically_assessing_contractor_implementation_of_NIST_SP_800-

171.html, if necessary. 

     

(d) Procedures. Summary level scores for all assessments will be posted in the Supplier Performance Risk System 

(SPRS) (https://www.sprs.csd.disa.mil/) to provide DoD Components visibility into the summary level scores of 

strategic assessments. 

     

(1) Basic Assessments. A contractor may submit, via encrypted email, summary level scores of Basic Assessments 

conducted in accordance with the NIST SP 800-171 DoD Assessment Methodology to webptsmh@navy.mil for 

posting to SPRS. 

     

(i) The email shall include the following information: 

     

(A) Version of NIST SP 800-171 against which the assessment was conducted. 

     

(B) Organization conducting the assessment (e.g., Contractor self-assessment). 

     

(C) For each system security plan (security requirement 3.12.4) supporting the performance of a DoD contract-- 

     

(1) All industry Commercial and Government Entity (CAGE) code(s) associated with the information system(s) 

addressed by the system security plan; and 

https://www.acq.osd.mil/dpap/pdi/cyber/strategically_assessing_contractor_implementation_of_NIST_SP_800-171.html
https://www.acq.osd.mil/dpap/pdi/cyber/strategically_assessing_contractor_implementation_of_NIST_SP_800-171.html
https://www.sprs.csd.disa.mil/
mailto:webptsmh@navy.mil
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(2) A brief description of the system security plan architecture, if more than one plan exists. 

    

(D) Date the assessment was completed. 

     

(E) Summary level score (e.g., 95 out of 110, NOT the individual value for each requirement). 

     

(F) Date that all requirements are expected to be implemented (i.e., a score of 110 is expected to be achieved) based 

on information gathered from associated plan(s) of action developed in accordance with NIST SP 800-171. 

     

(ii) If multiple system security plans are addressed in the email described at paragraph (b)(1)(i) of this section, the  

Contractor shall use the following format for the report: 

 

-------------------------------------------------------------------------------------------------------------------- ------------------ 

                                                                           Brief 

                                       CAGE codes               description of            Date of              Total        Date score of 

System security plan      supported by this        the plan                      assessment       score          110 will  

                                        plan                            architecture                                                           achieved 

----------------------------------------------------------------------------------------------------------------------------- ---------- 

__________________  _________________  ________________  ____________  ________  _____________ 

---------------------------------------------------------------------------------------------------------------------------------------  

__________________  _________________  ________________  ____________  ________  _____________ 

---------------------------------------------------------------------------------------------------------------------------------------  

__________________  _________________  ________________  ____________  ________  _____________ 

--------------------------------------------------------------------------------------------------------------------------------------- 

 

(2) Medium and High Assessments. DoD will post the following Medium and/or High Assessment summary level 

scores to SPRS for each system security plan assessed: 

     

(i) The standard assessed (e.g., NIST SP 800-171 Rev 1). 

     

(ii) Organization conducting the assessment, e.g., DCMA, or a specific organization (identified by Department of 

Defense Activity Address Code (DoDAAC)). 

     

(iii) All industry CAGE code(s) associated with the information system(s) addressed by the system security plan. 

     

(iv) A brief description of the system security plan architecture, if more than one system security plan exists. 

     

(v) Date and level of the assessment, i.e., medium or high. 

     

(vi) Summary level score (e.g., 105 out of 110, not the individual value assigned for each requirement). 

     

(vii) Date that all requirements are expected to be implemented (i.e., a score of 110 is expected to be achieved) 

based on information gathered from associated plan(s) of action developed in accordance with NIST SP 800-171. 

     

(e) Rebuttals. (1) DoD will provide Medium and High Assessment summary level scores to the Contractor and offer 

the opportunity for rebuttal and adjudication of assessment summary level scores prior to posting the summary level 

scores to SPRS (see SPRS User's Guide https://www.sprs.csd.disa.mil/pdf/SPRS_Awardee.pdf). 

     

(2) Upon completion of each assessment, the contractor has 14 business days to provide additional information to 

demonstrate that they meet any security requirements not observed by the assessment team or to rebut the findings 

that may be of question. 

     

(f) Accessibility.  

 

https://www.sprs.csd.disa.mil/pdf/SPRS_Awardee.pdf


N0002420R5602 

0005 

Page 112 of 168 

 

 

(1) Assessment summary level scores posted in SPRS are available to DoD personnel, and are protected, in 

accordance with the standards set forth in DoD Instruction 5000.79, Defense-wide Sharing and Use of Supplier and 

Product Performance Information (PI). 

     

(2) Authorized representatives of the Contractor for which the assessment was conducted may access SPRS to view 

their own summary level scores, in accordance with the SPRS Software User's Guide for Awardees/Contractors 

available at https://www.sprs.csd.disa.mil/pdf/SPRS_Awardee.pdf. 

     

(3) A High NIST SP 800-171 DoD Assessment may result in documentation in addition to that listed in this clause. 

DoD will retain and protect any such documentation as "Controlled Unclassified Information (CUI)" and intended 

for internal DoD use only. The information will be protected against unauthorized use and release, including through 

the exercise of applicable exemptions under the Freedom of Information Act (e.g., Exemption 4 covers trade secrets 

and commercial or financial information obtained from a contractor that is privileged or confidential). 

     

(g) Subcontracts.  

 

(1) The Contractor shall insert the substance of this clause, including this paragraph (g), in all subcontracts  

and other contractual instruments, including subcontracts for the acquisition of commercial items (excluding COTS 

items). 

     

(2) The Contractor shall not award a subcontract or other contractual instrument, that is subject to the 

implementation of NIST SP 800-171 security requirements, in accordance with DFARS clause 252.204-7012 of this 

contract, unless the subcontractor has completed, within the last 3 years, at least a Basic NIST SP 800-171  

DoD Assessment, as described in 

https://www.acq.osd.mil/dpap/pdi/cyber/strategically_assessing_contractor_implementation_of_NIST_SP_800-

171.html, for all covered contractor information systems relevant to its offer that are not part of an information 

technology service or system operated on behalf of the Government. 

     

(3) If a subcontractor does not have summary level scores of a current NIST SP 800-171 DoD Assessment (i.e., not 

more than 3 years old unless a lesser time is specified in the solicitation) posted in SPRS, the subcontractor may 

conduct and submit a Basic Assessment, in accordance with the NIST SP 800-171 DoD Assessment Methodology,  

to webptsmh@navy.mil for posting to SPRS along with the information required by paragraph (d) of this clause. 

 

(End of clause) 

 

 

 

 

252.232-7004 DoD Progress Payment Rates (OCT 2014) (NAVSEA VARIATION I) (MAR 2020) 

 

If the Contractor is a small business concern, the Progress Payments clause of this contract is modified to change 

each mention of the progress payment rate and liquidation rate (excepting paragraph (k), Limitations on 

Undefinitized Contract Actions) to 95 percent. 

 

(End of clause) 

 

 

 

52.217-7 VAR I OPTION FOR INCREASED QUANTITY—SEPARATELY PRICED LINE ITEM (MAR 1989) 

(NAVSEA VARIATION I) (OCT 2018) 

 

The Government may require the delivery of the numbered line item(s)/subline item(s), identified in the Schedule as 

an option item(s), in the quantity and at the price(s) stated in the Schedule.  If more than one option exists, the 

Government has the right to unilaterally exercise any such option, in whole or in part up to the total quantity 

https://www.sprs.csd.disa.mil/pdf/SPRS_Awardee.pdf
https://www.acq.osd.mil/dpap/pdi/cyber/strategically_assessing_contractor_implementation_of_NIST_SP_800-171.html
https://www.acq.osd.mil/dpap/pdi/cyber/strategically_assessing_contractor_implementation_of_NIST_SP_800-171.html
mailto:webptsmh@navy.mil


N0002420R5602 

0005 

Page 113 of 168 

 

 

specified in the option item, whether or not it has exercised other options.  Option(s) shall be exercised, if at all, by 

written or telegraphic notice(s) signed by the Contracting Officer and sent within the time(s) specified below: 

  

ITEM(S) LATEST OPTON EXERCISE DATE 

0002 12 months ADC 

0004 60 months ADC 

0006 60 months ADC 

0007 12 months ADC 

0009 60 months ADC 

1001 24 months ADC 

1002 24 months ADC 

1003 24 months ADC 

1005 24 months ADC 

1007 24 months ADC 

2001 36 months ADC 

2002 36 months ADC 

2003 36 months ADC 

2005 36 months ADC 

2007 36 months ADC 

3001 48 months ADC 

3002 48 months ADC 

3003 48 months ADC 

3005 48 months ADC 

3007 48 months ADC 

4001 60 months ADC 

4002 60 months ADC 

4003 60 months ADC 

4005 60 months ADC 

4007 60 months ADC 

 

(End of clause) 

 

 

 

52.217-9 VAR I OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) (NAVSEA VARIATION 

I) (OCT 2018) 

 

(a)  The Government may extend the term of this contract by written notice(s) to the Contractor within the periods 

specified below.  If more than one option exists, the Government has the right to unilaterally exercise any such 

option whether or not it has exercised other options. 

 

 

ITEMS LATEST OPTION EXERCISE DATE 

0003 12 months ADC 

1003 24 months ADC 

2003 36 months ADC 

3003 48 months ADC 

4003 60 months ADC 

 

(b)  If the Government exercises this option, the extended contract shall be considered to include this option clause. 

 

(c)  The total duration of this contract, including the exercise of any option(s) under this clause, shall not exceed five 

(5) years, however, in accordance with paragraph (j) of the requirement of this contract entitled "Level of Effort – 

Alternate I", if the total manhours delineated in paragraph (a) of the Level of Effort requirement, have not been 
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expended within the period specified above, the Government may require the Contractor to continue to perform the 

work until the total number of manhours specified in paragraph (a) of the aforementioned requirement have been 

expended. 

  

(End of clause) 

 

 

 

52.217-9 VAR II OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) (NAVSEA 

VARIATION II) (OCT 2018) 

 

(a)  The Government may extend the term of this contract by written notice(s) to the Contractor within the periods 

specified below.  If more than one option exists, the Government has the right to unilaterally exercise any such 

option whether or not it has exercised other options. 

 

ITEMS LATEST OPTION EXERCISE DATE 

0006 60 months ADC 

 

(b)  If the Government exercises this option, the extended contract shall be considered to include this option clause. 

 

(c)  The total duration of this contract, including the exercise of any option(s) under this clause, shall not exceed five 

(5) years, however, in accordance with paragraph (g)(ii) of the requirement of this contract entitled "Level of 

Effort", if the total manhours delineated in paragraph (a) of the Level of Effort requirement, have not been expended 

within the period specified above, the Government may require the Contractor to continue to perform the work until 

the total number of manhours specified in paragraph (a) of the aforementioned requirement have been expended. 

  

(End of clause) 
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Section J - List of Documents, Exhibits and Other Attachments 

 

 

The following document(s), exhibit(s), and other attachment(s) form a part of this contract: 
 

 

 
*TO BE REMOVED AT AWARD  
**TO BE INCORPORATED AT AWARD 
***TO BE MODIFIED AT AWARD TO REMOVE TAB “Staffing Plan Definitions” AND TO BE RENAMED AS “Key 
Personnel” 
 

Name / Attachment # Description / Title 

Exhibit A Contract Data Requirement List (CDRL) DD Form 1423 

J-01 DD Form 254 

J-02 Government Furnished Information (GFI) List 

J-03  TI-16 SSDS MK2 Spares Price List** 

J-04 Small Business Subcontracting Plan**  

J-05 Personnel Definitions*** 

J-06A DFARS 252.227-7017 Assertions List** 

J-06B DFARS 252.227-7017 License Upgrade Option, if applicable** 

J-07A DFARS 252.227-7028 Assertions List** 

J-07B DFARS 252.227-7028 License Upgrade Option, if applicable** 

J-08A Noncommercial Technical Data and Computer Software** 

J-08B Noncommercial Technical Data and Computer Software License 
Upgrade Option** 

J-09A Commercial Technical Data, Commercial Computer Software, 
and Commercial Computer Software Documentation-
Government Use Restrictions** 

J-09B Commercial Technical Data, Commercial Computer Software, 
and Commercial Computer Software Documentation-
Government Use Restrictions License Upgrade Option, if 
applicable** 

J-10 PIO Burdened Pricing Rates** 

J-11A RESERVED 

J-11B RESERVED 

J-12 Bidder’s Question Submittal Form* 

J-13 Sample Staffing Plan* 

J-14 Press Release Form*  

J-15 Unclassified Terms of Use Agreement* 
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Section K - Representations, Certifications and Other Statements of Offerors  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.203-2  Certificate Of Independent Price Determination  APR 1985    

52.209-2  Prohibition on Contracting with Inverted Domestic 

Corporations--Representation  

NOV 2015    

52.209-7  Information Regarding Responsibility Matters  OCT 2018    

52.225-18  Place of Manufacture  AUG 2018    

52.225-20  Prohibition on Conducting Restricted Business Operations in 

Sudan--Certification  

AUG 2009    

252.204-7007  Alternate A, Annual Representations and Certifications  APR 2020    

252.225-7010  Commercial Derivative Military Article--Specialty Metals 

Compliance Certificate  

JUL 2009    

252.227-7017  Identification and Assertion of Use, Release, or Disclosure 

Restrictions  

JAN 2011    

252.227-7028  Technical Data or Computer Software Previously Delivered 

to the Government  

JUN 1995    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.204-8    ANNUAL REPRESENTATIONS AND CERTIFICATIONS (MAR 2020) 

 

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 334118. 

 

(2) The small business size standard is 1,000. 

 

(3) The small business size standard for a concern which submits an offer in its own name, other than on a 

construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 

employees. 

 

(b)(1) If the provision at 52.204-7, System for Award Management, is included in this solicitation, paragraph (d) of 

this provision applies. 

 

(2) If the provision at 52.204-7, System for Award Management, is not included in this solicitation, and the Offeror 

has an active registration in the System for Award Management (SAM), the Offeror may  

choose to use paragraph (d) of this provision instead of completing the corresponding individual representations and 

certifications in the solicitation. The Offeror shall indicate which option applies by  

checking one of the following boxes: 

 

(X) Paragraph (d) applies. 

 

(     ) Paragraph (d) does not apply and the offeror has completed the individual representations and certifications 

in the solicitation. 

(c) (1) The following representations or certifications in SAM are applicable to this solicitation as indicated: 

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations when a firm-

fixed-price contract or fixed-price contract with economic price adjustment is contemplated, unless— 

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13; 
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(B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or 

(C) The solicitation is for utility services for which rates are set by law or regulation. 

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions. This 

provision applies to solicitations expected to exceed $150,000. 

(iii) 52.203-18, Prohibition on Contracting with Entities that Require Certain Internal Confidentiality Agreements or 

Statements--Representation. This provision applies to all solicitations. 

(iv) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the provision at 

52.204-7, System for Award Management. 

(v) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to solicitations that— 

(A) Are not set aside for small business concerns; 

(B) Exceed the simplified acquisition threshold; and 

(C) Are for contracts that will be performed in the United States or its outlying areas. 

(vi) 52.204-26, Covered Telecommunications Equipment or Services--Representation. This provision applies to all 

solicitations. 

 

(vii)  52.209-2,  Prohibition on Contracting with Inverted Domestic Corporations--Representation. 

(viii) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to solicitations where the 

contract value is expected to exceed the simplified acquisition threshold. 

(ix)  52.209-11, Representation by Corporations Regarding Delinquent Tax Liability or a Felony Conviction under 

any Federal Law. This provision applies to all solicitations. 

(x) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for bids except those in 

which the place of performance is specified by the Government. 

(xi) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of performance is 

specified by the Government. 

(xii) 52.219-1, Small Business Program Representations (Basic, Alternates I, and II). This provision applies to 

solicitations when the contract will be performed in the United States or its outlying areas. 

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the Coast Guard. 

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast Guard. 

(C) The provision with its Alternate II applies to solicitations that will result in a multiple-award contract with more 

than one NAICS code assigned. 

(xiii) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding and the 

contract will be performed in the United States or its outlying areas. 
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(xiv) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that include the 

clause at 52.222-26, Equal Opportunity. 

(xv) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than those for 

construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity. 

(xvi) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision applies to 

solicitations when it is anticipated the contract award will exceed the simplified acquisition threshold and the 

contract is not for acquisition of commercial items. 

(xvii) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the delivery or 

specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative Procurement of Biobased 

Products Under Service and Construction Contracts. 

(xviii) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or specify the 

use of, EPA- designated items. 

(xix) 52.223-22, Public Disclosure of Greenhouse Gas Emissions and Reduction Goals--Representation. This 

provision applies to solicitations that include the clause at 52.204-7.) 

(xx) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the clause at 52.225-1. 

(xxi) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, Alternates I, II, and 

III.) This provision applies to solicitations containing the clause at 52.225- 3. 

(A) If the acquisition value is less than $25,000, the basic provision applies. 

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate I applies. 

(C) If the acquisition value is $50,000 or more but is less than $83,099, the provision with its Alternate II applies. 

(D) If the acquisition value is $83,099 or more but is less than $100,000, the provision with its Alternate III  applies. 

(xxii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the clause at 

52.225-5. 

(xxiii) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification. This provision 

applies to all solicitations. 

(xxiv) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions Relating 

to Iran—Representation and Certification. This provision applies to all solicitations. 

(xxv) 52.226-2, Historically Black College or University and Minority Institution Representation. This provision 

applies to solicitations for research, studies, supplies, or services of the type normally acquired from higher 

educational institutions. 

(2) The following representations or certifications are applicable as indicated by the Contracting Officer: 

[Contracting Officer check as appropriate.] 

X  (i) 52.204-17, Ownership or Control of Offeror.  
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X (ii) 52.204-20, Predecessor of Offeror. 

X (iii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 

X  (iv) 52.222-48, Exemption from Application of the Service Contract Labor Standards to Contracts for 

Maintenance, Calibration, or Repair of Certain Equipment--Certification. 

X  (v) 52.222-52 Exemption from Application of the Service Contract Labor Standards to Contracts for Certain 

Services--Certification. 

X  (vi) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPA-Designated 

Products (Alternate I only). 

X  (vii) 52.227-6, Royalty Information. 

X  (A) Basic. 

X  (B) Alternate I. 

X  (viii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 

(d) The Offeror has completed the annual representations and certifications electronically in SAM accessed through 

https://www.sam.gov. After reviewing the SAM information, the Offeror verifies by submission of the offer that the 

representations and certifications currently posted electronically that apply to this solicitation as indicated in 

paragraph (c) of this provision have been entered or updated within the last 12 months, are current, accurate, 

complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code 

referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 

4.1201); except for the changes identified below [     offeror to insert changes, identifying change by clause 

number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and 

are current, accurate, and complete as of the date of this offer. 

 

------------------------------------------------------------------------ 

FAR Clause         Title               Date           Change 

------------------------------------------------------------------------ 

------             ----------             ------          ------ 

------------------------------------------------------------------------ 

 

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 

representations and certifications posted on SAM.  

(End of provision)  

 

 

 

 

52.204-24  REPRESENTATION REGARDING CERTAIN TELECOMMUNICATIONS AND VIDEO 

SURVEILLANCE SERVICES OR EQUIPMENT (AUG 2020) 

 

The Offeror shall not complete the representation at paragraph (d)(1) of this provision if the Offeror has represented 

that it "does not provide covered telecommunications equipment or services as a part of its offered products or 

services to the Government in the performance of any contract, subcontract, or other contractual instrument" in the 

https://www.sam.gov/
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provision at 52.204-26, Covered Telecommunications Equipment or Services--Representation, or in paragraph (v) of 

the provision at 52.212-3, Offeror Representations and Certifications-Commercial Items. 

 

(a) Definitions. As used in this provision- 

 

Backhaul, covered telecommunications equipment or services, critical technology, interconnection arrangements, 

reasonable inquiry, roaming, and substantial or essential component have the meanings provided in the clause 

52.204-25, Prohibition on Contracting for Certain Telecommunications and Video Surveillance Services or 

Equipment. 

 

(b) Prohibition.  

 

(1) Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act for Fiscal Year 2019 (Pub. L. 

115-232) prohibits the head of an executive agency on or after August 13, 2019, from procuring or obtaining, or 

extending or renewing a contract to procure or obtain, any equipment, system, or service that uses covered 

telecommunications equipment or services as a substantial or essential component of any system, or as critical 

technology as part of any system. Nothing in the prohibition shall be construed to-- 

 

(i) Prohibit the head of an executive agency from procuring with an entity to provide a service that connects to the 

facilities of a third-party, such as backhaul, roaming, or interconnection arrangements; or 

 

(ii) Cover telecommunications equipment that cannot route or redirect user data traffic or cannot permit visibility 

into any user data or packets that such equipment transmits or otherwise handles. 

 

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal Year 2019 (Pub. L. 

115-232) prohibits the head of an executive agency on or after August 13, 2020, from entering into a contract or 

extending or renewing a contract with an entity that uses any equipment, system, or service that uses covered 

telecommunications equipment or services as a substantial or essential component of any system, or as critical 

technology as part of any system. This prohibition applies to the use of covered telecommunications equipment or 

services, regardless of whether that use is in performance of work under a Federal contract. Nothing in the 

prohibition shall be construed to-- 

 

(i) Prohibit the head of an executive agency from procuring with an entity to provide a service that connects to the 

facilities of a third-party, such as backhaul, roaming, or interconnection arrangements; or 

 

(ii) Cover telecommunications equipment that cannot route or redirect user data traffic or cannot permit visibility 

into any user data or packets that such equipment transmits or otherwise handles. 

 

(c) Procedures. The Offeror shall review the list of excluded parties in the System for Award Management (SAM) 

(https://www.sam.gov) for entities excluded from receiving federal awards for "covered telecommunications 

equipment or services." 

 

(d) Representations. The Offeror represents that-- 

 

(1) It [] will, [] will not provide covered telecommunications equipment or services to the Government in the 

performance of any contract, subcontract or other contractual instrument resulting from this solicitation. The Offeror 

shall provide the additional disclosure information required at paragraph (e)(1) of this section if the Offeror responds 

"will" in paragraph (d)(1) of this section; and 

 

(2) After conducting a reasonable inquiry, for purposes of this representation, the Offeror represents that-- 

 

It [] does, [] does not use covered telecommunications equipment or services, or use any equipment, system, or 

service that uses covered telecommunications equipment or services. The Offeror shall provide the additional 

disclosure information required at paragraph (e)(2) of this section if the Offeror responds "does" in paragraph (d)(2) 

of this section. 



N0002420R5602 

0005 

Page 121 of 168 

 

 

 

(e) Disclosures.  

 

(1) Disclosure for the representation in paragraph (d)(1) of this provision. If the Offeror has responded "will" in the 

representation in paragraph (d)(1) of this provision, the Offeror shall provide the following information as part of the 

offer: 

 

(i) For covered equipment-- 

 

(A) The entity that produced the covered telecommunications equipment (include entity name, unique entity 

identifier, CAGE code, and whether the entity was the original equipment manufacturer (OEM) or a distributor, if 

known); 

 

(B) A description of all covered telecommunications equipment offered (include brand; model number, such as 

OEM number, manufacturer part number, or wholesaler number; and item description, as applicable); and 

 

(C) Explanation of the proposed use of covered telecommunications equipment and any factors relevant to 

determining if such use would be permissible under the prohibition in paragraph (b)(1) of this provision. 

 

(ii) For covered services-- 

 

(A) If the service is related to item maintenance: A description of all covered telecommunications services offered 

(include on the item being maintained: Brand; model number, such as OEM number, manufacturer part number, or 

wholesaler number; and item description, as applicable); or 

 

(B) If not associated with maintenance, the Product Service Code (PSC) of the service being provided; and 

explanation of the proposed use of covered telecommunications services and any factors relevant to determining if 

such use would be permissible under the prohibition in paragraph (b)(1) of this provision. 

 

(2) Disclosure for the representation in paragraph (d)(2) of this provision. If the Offeror has responded "does" in the 

representation in paragraph (d)(2) of this provision, the Offeror shall provide the following information as part of the 

offer: 

 

(i) For covered equipment-- 

 

(A) The entity that produced the covered telecommunications equipment (include entity name, unique entity 

identifier, CAGE code, and whether the entity was the OEM or a distributor, if known); 

 

(B) A description of all covered telecommunications equipment offered (include brand; model number, such as 

OEM number, manufacturer part number, or wholesaler number; and item description, as applicable); and 

 

(C) Explanation of the proposed use of covered telecommunications equipment and any factors relevant to 

determining if such use would be permissible under the prohibition in paragraph (b)(2) of this provision. 

 

(ii) For covered services-- 

 

(A) If the service is related to item maintenance: A description of all covered telecommunications services offered 

(include on the item being maintained: Brand; model number, such as OEM number, manufacturer part number, or 

wholesaler number; and item description, as applicable); or 

 

(B) If not associated with maintenance, the PSC of the service being provided; and explanation of the proposed use 

of covered telecommunications services and any factors relevant to determining if such use would be permissible 

under the prohibition in paragraph (b)(2) of this provision. 

 

(End of provision) 
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52.204-26  COVERED TELECOMMUNICATIONS EQUIPMENT OR SERVICES--REPRESENTATION (DEC  

2019) 

 

(a) Definitions. As used in this provision, “covered telecommunications equipment or services” has the meaning 

provided in the clause 52.204-25, Prohibition on Contracting for Certain Telecommunications and Video 

Surveillance Services or Equipment. 

     

(b) Procedures. The Offeror shall review the list of excluded parties in the System for Award Management (SAM) 

(https://www.sam.gov) for entities excluded from receiving federal awards for “covered telecommunications 

equipment or services”. 

     

(c) Representation. The Offeror represents that it [ ___   ] does, [ ___   ] does not provide covered 

telecommunications equipment or services as a part of its offered products or services to the Government in the 

performance of any contract, subcontract, or other contractual instrument. 

 

(End of provision) 

 

 

 

 

52.230-1      COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION (JUN 2020)  

 

Note: This notice does not apply to small businesses or foreign governments. This notice is in three parts, identified 

by Roman numerals I through III. 

Offerors shall examine each part and provide the requested information in order to determine Cost Accounting 

Standards (CAS) requirements applicable to any resultant contract. 

If the offeror is an educational institution, Part II does not apply unless the contemplated contract will be subject to 

full or modified CAS coverage pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), respectively. 

I. Disclosure Statement -- Cost Accounting Practices and Certification 

(a) Any contract in excess of the lower CAS threshold specified in Federal Acquisition Regulation (FAR) 30.201-

4(b) resulting from this solicitation will be subject to the requirements of the Cost Accounting Standards Board (48 

CFR chapter 99), except for those contracts which are exempt as specified in 48 CFR 9903.201-1. 

(b) Any offeror submitting a proposal which, if accepted, will result in a contract subject to the requirements of 48 

CFR Chapter 99 must, as a condition of contracting, submit a Disclosure Statement as required by 48 CFR 

9903.202. When required, the Disclosure Statement must be submitted as a part of the offeror’s proposal under this 

solicitation unless the offeror has already submitted a Disclosure Statement disclosing the practices used in 

connection with the pricing of this proposal. If an applicable Disclosure Statement has already been submitted, the 

offeror may satisfy the requirement for submission by providing the information requested in paragraph (c) of Part I 

of this provision. 

Caution: In the absence of specific regulations or agreement, a practice disclosed in a Disclosure Statement shall not, 

by virtue of such disclosure, be deemed to be a proper, approved, or agreed-to practice for pricing proposals or 

accumulating and reporting contract performance cost data. 

https://www.sam.gov/


N0002420R5602 

0005 

Page 123 of 168 

 

 

(c) Check the appropriate box below: 

* (1) Certificate of Concurrent Submission of Disclosure Statement. The offeror hereby certifies that, as a part of the 

offer, copies of the Disclosure Statement have been submitted as follows: 

(i) Original and one copy to the cognizant Administrative Contracting Officer (ACO) or cognizant Federal agency 

official authorized to act in that capacity (Federal official), as applicable; and 

(ii) One copy to the cognizant Federal auditor. 

(Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as applicable. Forms may be obtained from the 

cognizant ACO or Federal official.) 

Date of Disclosure Statement:  ___   Name and Address of Cognizant ACO or Federal Official Where Filed:  ___   

The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent with the 

cost accounting practices disclosed in the Disclosure Statement. 

* (2) Certificate of Previously Submitted Disclosure Statement. The offeror hereby certifies that the required 

Disclosure Statement was filed as follows: 

Date of Disclosure Statement:  ___  Name and Address of Cognizant ACO or Federal Official Where Filed:  ___   

The offeror further certifies that the practices used in estimating costs in pricing this proposal are consistent with the 

cost accounting practices disclosed in the applicable Disclosure Statement. 

* (3) Certificate of Monetary Exemption. The offeror hereby certifies that the offeror, together with all divisions, 

subsidiaries, and affiliates under common control, did not receive net awards of negotiated prime contracts and 

subcontracts subject to CAS totaling $50 million or more in the cost accounting period immediately preceding the 

period in which this proposal was submitted. The offeror further certifies that if such status changes before an award 

resulting from this proposal, the offeror will advise the Contracting Officer immediately. 

* (4) Certificate of Interim Exemption. The offeror hereby certifies that 

(i) the offeror first exceeded the monetary exemption for disclosure, as defined in (3) of this subsection, in the cost 

accounting period immediately preceding the period in which this offer was submitted and 

(ii) in accordance with 48 CFR 9903.202-1, the offeror is not yet required to submit a Disclosure Statement. The 

offeror further certifies that if an award resulting from this proposal has not been made within 90 days after the end 

of that period, the offeror will immediately submit a revised certificate to the Contracting Officer, in the form 

specified under subparagraph (c)(1) or (c)(2) of Part I of this provision, as appropriate, to verify submission of a 

completed Disclosure Statement. 

Caution: Offerors currently required to disclose because they were awarded a CAS-covered prime contract or 

subcontract of $50 million or more in the current cost accounting period may not claim this exemption (4). Further, 

the exemption applies only in connection with proposals submitted before expiration of the 90-day period following 

the cost accounting period in which the monetary exemption was exceeded. 

II. Cost Accounting Standards -- Eligibility for Modified Contract Coverage 
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If the offeror is eligible to use the modified provisions of 48 CFR 9903.201-2(b) and elects to do so, the offeror shall 

indicate by checking the box below. Checking the box below shall mean that the resultant contract is subject to the 

Disclosure and Consistency of Cost Accounting Practices clause in lieu of the Cost Accounting Standards clause. 

* The offeror hereby claims an exemption from the Cost Accounting Standards clause under the provisions of 48 

CFR 9903.201-2(b) and certifies that the offeror is eligible for use of the Disclosure and Consistency of Cost 

Accounting Practices clause because during the cost accounting period immediately preceding the period in which 

this proposal was submitted, the offeror received less than $50 million in awards of CAS-covered prime contracts 

and subcontracts. The offeror further certifies that if such status changes before an award resulting from this 

proposal, the offeror will advise the Contracting Officer immediately. 

Caution: An offeror may not claim the above eligibility for modified contract coverage if this proposal is expected to 

result in the award of a CAS-covered contract of $50 million or more or if, during its current cost accounting period, 

the offeror has been awarded a single CAS-covered prime contract or subcontract of $50 million or more. 

III. Additional Cost Accounting Standards Applicable to Existing Contracts 

The offeror shall indicate below whether award of the contemplated contract would, in accordance with 

subparagraph (a)(3) of the Cost Accounting Standards clause, require a change in established cost accounting 

practices affecting existing contracts and subcontracts. 

( ___  ) yes( ___  ) no 

                                                       (End of Provision) 

 

 

 

 

252.209-7002    DISCLOSURE OF OWNERSHIP OR CONTROL BY A FOREIGN GOVERNMENT  (JUN 2010) 

 

(a)  Definitions. As used in this provision--  

 

(1) “Effectively owned or controlled” means that a foreign government or any entity controlled by a foreign government has 

the power, either directly or indirectly, whether exercised or exercisable, to control the election, appointment, or tenure of 

the Offeror’s officers or a majority of the Offeror’s board of directors by any means, e.g., ownership, contract, or operation 

of law (or equivalent power for unincorporated organizations). 

 

(2)  “Entity controlled by a foreign government”— 

 

(i)  Means— 

 

(A)  Any domestic or foreign organization or corporation that is effectively   owned or controlled by a foreign government; 

or 

 

(B)  Any individual acting on behalf of a foreign government. 

 

(ii)  Does not include an organization or corporation that is owned, but is not controlled, either directly or indirectly, by a 

foreign government if the ownership of that organization or corporation by that foreign government was effective before 

October 23, 1992. 

 

(3)  “Foreign government” includes the state and the government of any country (other than the United States and its 

outlying areas) as well as any political subdivision, agency, or instrumentality thereof. 
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(4)  “Proscribed information” means— 

 

(i)  Top Secret information; 

 

(ii) Communications security (COMSEC) material, excluding controlled cryptographic items when unkeyed or 

utilized with unclassified keys; 

 

(iii)  Restricted Data as defined in the U.S. Atomic Energy Act of 1954, as amended; 

 

(iv)  Special Access Program (SAP) information; or 

 

(v)  Sensitive Compartmented Information (SCI). 

 

(b)  Prohibition on award.  No contract under a national security program may be awarded to an entity controlled by a 

foreign government if that entity requires access to proscribed information to perform the contract, unless the Secretary of 

Defense or a designee has waived application of 10 U.S.C. 2536(a). 

 

(c)  Disclosure.  The Offeror shall disclose any interest a foreign government has in the Offeror when that interest constitutes 

control by a foreign government as defined in this provision.  If the Offeror is a subsidiary, it shall also disclose any 

reportable interest a foreign government has in any entity that owns or controls the subsidiary, including reportable interest 

concerning the Offeror’s immediate parent, intermediate parents, and the ultimate parent.  Use separate paper as needed, and 

provide the information in the following format: 

 

Offeror’s Point of Contact for Questions about Disclosure 

(Name and Phone Number with Country Code, City Code 

and Area Code, as applicable) 

  

Name and Address of Offeror  

  

Name and Address of Entity Controlled by a Foreign 

Government 

Description of Interest, Ownership Percentage, and 

Identification of Foreign Government 

  

 

(End of provision) 
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Section L - Instructions, Conditions and Notices to Bidders 

 

 

1.0  GENERAL INFORMATION  

 

For proposal purposes, the estimated date of contract award is July 2021.  The Government reserves the right 

to award sooner or later if necessary.  The start and end dates will be updated accordingly upon contract 

award.   

  

The Government will not entertain any proposed revisions to the terms and conditions contained in this solicitation 

submitted as part of the Offeror’s proposal, including any attachment or exhibit referenced therein.  Therefore, any 

offer that includes “redlines,” condition(s) of offer, or any other deviation from the requirements of the solicitation 

may be rejected by the Government. 

 

Each Offeror is required to submit a proposal that is sufficiently detailed and complete to fully demonstrate an 

understanding of, and compliance with, all of the requirements of the solicitation.  Proposals shall contain only 

material directly related to this acquisition.  Offerors shall submit all information required by this solicitation.  

Offeror’s proposals shall be based on the requirements contained in this solicitation (including those documents, 

exhibits, and other attachments to the solicitation identified in Section J).  Offerors shall submit a proposal 

encompassing all of the line items listed in Section B of this solicitation.  FAILURE TO FOLLOW THE 

INSTRUCTIONS OR CONFORM TO ALL REQUIREMENTS OUTLINED IN THIS SOLICITATION 

MAY RESULT IN REJECTION OF THE OFFEROR’S PROPOSAL. 
 

Proposals submitted in response to the solicitation must contain a complete description of all pertinent aspects of the 

effort proposed by the Offeror.  Offerors shall not assume that previously submitted data or prior experience 

presumed to be known to the Government (e.g., previous projects performed for the Government) will be considered 

as part of the proposal. 

 

General statements such as, “the Offeror understands,” “the Offeror can or will comply with the requirements,” 

“standard procedures will be used,” “well-known techniques will be used,” or statements which merely paraphrase 

the solicitation in whole or in part do not constitute compliance with the requirements for proposal content.  Data 

previously submitted, or presumed to be known (e.g., data or services previously submitted or performed for the 

Government) cannot be considered as part of the proposal unless explicitly incorporated into the proposal.  

Discussions of each topic in the proposal shall exhibit continuity and logical progression.   

 

In the event that any portion of the proposal is written by anyone who is not an actual employee of the Offeror 

submitting the proposal, the Offeror shall furnish a certificate attesting to this, which must be signed by an 

authorized official of the Offeror and shall indicate the person’s name, employment capacity, the name of this 

person’s firm, relationship of that firm to the Offeror, and which portion of the proposal was written by that person. 

 

The Government is competing the TI-16 requirement to the maximum extent practical but Offerors are advised that 

there is potential for execution of within scope contract modifications after contract award in accordance with FAR 

52.243-1 and FAR 52.243-2.  One potential after award change could include an update to the TI-16 technical data 

packages (TDP) (J-02), which if executed would be in accordance with FAR 52.243-1.  Additionally, due to the 

dynamic marketplace there is potential for post award modifications due to diminishing manufacturing sources and 

material shortages (DMSMS) or other engineering issues.  Although the Government seeks to mitigate DMSMS 

issues that cause changes to the TDPs, the Government may address DMSMS issues by modifying the contract after 

award for an ECP in accordance with Section C.3.2.10.2 and the CMP.  The Government will evaluate proposals in 

accordance with Section L and Section M to include reasonableness (where applicable), cost realism (where 

applicable), and unbalanced pricing to select the best value to the Government. 

 

1.1 GOVERNMENT-WIDE POINT OF ENTRY (GPE) 

 

This solicitation will be made available only through the World Wide Web on the Governmentwide point of entry 

(GPE), at https://beta.sam.gov/.  From time to time, the Government may post additional information to the GPE 
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relating to this solicitation (e.g.  responses to questions, solicitation amendments, etc.).  It is the responsibility of 

prospective Offerors to monitor the GPE for any such information.   

 

1.2 COMMUNICATIONS WITH THE GOVERNMENT 

 

Unless otherwise specified, the Naval Sea Systems Command Procuring Contracting Officer and Contract 

Specialists are the sole points of contact for this acquisition (hereafter “Government Points of Contact”). 

 

           Ms.  Stacy Crisman   

           Procuring Contracting Officer 

           stacy.crisman1@navy.mil 

           (202) 781-2015 

 

           Ms.  Patti Pace 

           Contract Specialist 

           patricia.pace@navy.mil 

           (202) 781-2856 

 

Ms.  Elizabeth Feliciano 

Contract Specialist 

Elizabeth.feliciano1@navy.mil  

(202) 781-1049 

 

1.3 AVAILABILITY OF ATTACHMENTS AND BIDDER’S LIBRARY 

 

The Government will make available to Offerors a Bidder’s Library containing information to assist in the 

preparation of a proposal.  The Bidder’s Library will also contain certain solicitation attachments that cannot be 

posted to the GPE.  Documents in the Bidder’s Library may contain classified data and/or technical data whose 

export is restricted by the Arms Export Control Act (Title, U.S.C.  Section 2751 et seq.  or Executive Order 12470).   

 

To request access to the Bidder’s Library, please submit a request via email to the Government Points of Contact 

identified in 1.2 above.  Please reference the name of your company and “N00024-20-R-5602 Bidder’s Library 

Access Request” (without quotes) in the subject line of the message.  In the body of the email, provide the name and 

email address of a company individual who will receive a secure download link for the Bidder’s Library materials.  

If the Government has already granted your company access to the Bidder’s Library for this procurement, please 

indicate this also in the body of the email.   

 

The Government will verify the request for access.  Upon successful verification, the Government will provide a 

copy of a Terms of Use Agreement (TOUA) (Attachment J-15) that must be signed by an authorized representative 

of the prospective Offeror and returned to the Government.  Upon receipt of a duly executed Terms of Use 

Agreement, the Government will provide via email to the designated company representative a secure download link 

for the Bidder’s Library.  Over the course of the procurement, the Government may provide Bidder’s Library 

updates or additional materials to the same designated company representative.   

 

By submitting a proposal, Offerors certify that they will destroy restricted information obtained in connection with 

solicitation N00024-20-R-5602 and any and all copies, notes, or other materials produced using the classified or 

other restricted information provided in connection with solicitation N00024-20-R-5602 within 90 days from 

contract award if they are deemed an unsuccessful Offeror.  In the event that restricted information is requested and 

obtained but no proposal is submitted, any and all copies, notes, or other materials produced using the classified or 

other restricted information provided in connection with solicitation N00024-20-R-5602 shall be destroyed within 

90 days from proposal due date and notification shall be made to the Contracting Officer. 

 

The deadline to request access to the controlled solicitation documents and Bidder’s Library shall be the same as the 

deadline to submit bidder’s questions regarding this solicitation. 
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1.4 SUBMISSION OF QUESTIONS AND COMMENTS 

 

Offerors shall submit written questions and comments related to this solicitation using the Bidder’s Question 

Submittal Form (Attachment J-12) for this solicitation.  For ease of Government review and to minimize response 

time, Offerors shall submit this form in the original file format.  Do not convert the form to Portable Document 

Format (PDF).  To ensure the Government understands the context of the question, Offerors shall detail the 

applicable document name, document date or version, page, paragraph, clause or other specific citation to which the 

question applies.  Information contained in the Government’s responses to bidder’s question shall not supersede any 

information contained in the solicitation (including amendments).  In the event of a discrepancy between a response 

to a bidder’s question and the content of the solicitation, the latter shall take precedence. 

 

Offerors shall not submit comments, questions, or inquiries to any Government representative other than the 

Government Points of Contact identified in Section 1.2, above.   

 

The Government intends to distribute bidder’s questions and associated responses via public posting to the 

BETA.SAM website.  The Government does not anticipate any classified questions related to this procurement, 

however, any question or response that contains classified or controlled unclassified information will not be posted 

publicly, but rather will be posted in the bidder’s library or sent directly to those Offerors who have an executed 

TOUA and meet the security requirements detailed herein. 

 

In the event that a prospective Offeror wishes to submit a comment or question that the prospective Offeror believes 

addresses a subject that is specific or proprietary to the Offeror, then the Offeror shall mark the question accordingly 

on the submission form and provide justification to support its claim.  If the Government concurs with this 

identification, the Government will respond only to that potential Offeror.  If the Government does not concur with 

this identification, it will inform the submitting Offeror and will not provide any further response.  The Offeror may 

resubmit the question without the proprietary marking.   

 

Offerors shall submit in accordance with this section any questions or suggestions related to the terms and 

conditions of this solicitation prior to the deadline for questions.   

 

The deadline for receipt of questions is 11:59 PM, EST, December 30, 2020.  Any questions received after this date 

may not be answered prior to receipt of proposals. 

 

1.4.1 UNCLASSIFIED QUESTIONS 

 

Submit written unclassified questions related to this solicitation via email to the Government Points of Contact 

identified in Section 1.2, above.  Reference “N00024-20-R-5602 Question from [name of Offeror]” (without quotes 

or brackets) in the subject line of the message. 

 

1.5 SOLICITATION SECURITY CLASSIFICATION 

 

Offerors must meet all clearance requirements detailed in the DD Form 254 (Attachment J-01) by the date of 

contract award.   The Government does not anticipate a need for Offerors to submit classified material in any 

proposal volume.  OFFERORS SHALL NOT PLACE ANY CLASSIFIED INFORMATION IN ANY 

PORTION OF ITS PROPOSAL.   
 

1.6 AWARD WITHOUT DISCUSSIONS 

 

Pursuant to the provision under this section entitled FAR 52.215-1, “Instructions to Offerors – Competitive 

Acquisition,” the Government intends to award a single contract on the basis of a proposal submission without 

conducting discussions with Offerors, but reserves the right to conduct discussions per FAR 15.306 “Exchanges 

with Offerors After Receipt of Proposals” if determined by the Contracting Officer to be necessary.  Each Offeror 

shall submit only one proposal.  No alternate proposals will be accepted, and the submission of multiple 

proposals will result in rejection of the proposal.  Therefore, each Offeror’s proposal submission shall contain the 
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Offeror’s best terms from a price and technical standpoint.  However, the Government may contact any, all, or a 

limited number of Offerors with questions concerning their proposals as permitted under FAR Part 15.  Upon the 

conclusion of discussions, if they occur, the Government will request Final Proposal Revisions (FPRs) from all 

Offerors still within the competitive range.   

 

2.0 GENERAL PROPOSAL INSTRUCTIONS 

 

The completion and submission to the Government of an offer shall indicate the Offeror’s unconditional acceptance 

of the terms and conditions in the solicitation.   

 

The Government encourages Offerors to contact the Government Points of Contact (see Section 1.2, above) via 

email to request an explanation of any aspect of these instructions as outlined in Section 1.4 above. 

 

Offerors shall take care to submit a legible, neat, orderly, concise and comprehensive proposal.  Elaborate brochures 

or artwork, or expensive visual or presentation aids beyond those sufficient to present a complete and 

comprehensive proposal are unnecessary.  Clarity is essential.  The use of brochures shall be minimized and if used 

will count against page limits. 

 

2.1 PROPOSAL STRUCTURE, FORMAT, AND PAGE COUNTS 

 

Offerors shall structure proposal submittals such that the required content is organized as follows: 

 

VOLUME TITLE PAGE LIMIT ELECTRONIC COPIES 

I 

Technical Approach 100 Total 1 

Elements A, B, D None 1 

Element C, Sample Problem 30-page limit 1 

II Past Performance See Note 1 1 

III Management Approach 35-page limit 1 

IV Supplemental Information None 1 

V Data Rights None 1 

VI Cost/Price Proposal 
 

None 
1 

VII Completed SF 33 None 1 

 

Note 1: The total page limit for this volume will vary depending on the number of subcontractors for which the 

Offeror must provide past performance information.  The past performance narrative for the Offeror shall not exceed 

six (6) pages in length.  The past performance narrative for applicable subcontractors shall not exceed two (2) pages 

in length for each subcontractor.  Therefore, the page limit for this volume shall be (6 + 2x), where x represents the 

number of applicable subcontractors.  For further details, see the instructions for Volume II. 

 

Offerors are advised that the quality of information contained in a proposal is significantly more important than 

quantity.  In this respect, Offerors shall strictly observe the page count limitations for each volume.  Pages in excess 

of the applicable page count limit will be removed by the PCO from the back of the respective volume prior to 

evaluation and shall not be read or evaluated by the Government.  It is not necessary to supply the maximum number 

of pages allowed for each volume; fewer pages may be submitted.  Offerors shall organize proposal content sections 

using index pages with clear cross-referencing to the table of contents.  All pages shall be consecutively numbered 

within each volume (e.g., 1,2,3,…), with the exception of the Cost/Price Volume.  For the Cost/Price Volume only, 
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pages must be numbered consecutively within each section, but page numbering may restart at the beginning of each 

section. 

 

The below content will be exempt from the page count limitations:  

 

 Cover letter 

 Table of contents 

 Title pages 

 Index pages 

 Glossary 

 7017 Assertions List, 7028 Assertions List, Supplemental Information Statement, Commercial Restrictions 

List, Non-Standard or Commercial Licenses Attached to the Commercial Restrictions List (Volume V) 

 7017 Assertions List License Upgrade Option, 7028 Assertions List License Upgrade Option, 

Supplemental Information Statement, Commercial Restrictions List License Upgrade Option, Non-

Standard or Commercial Licenses Attached to the Commercial Restrictions List License Upgrade Option, 

(Volume V) 

 

When evaluating an offer, the Government may consider how well the Offeror complied with these instructions.  

The Government may consider any failure on the part of an Offeror to comply with these instructions to be an 

indication of how the Contractor will comply with contract requirements during contract performance.  Therefore, 

the Government encourages Offerors to contact the Government Points of Contact (see Section 1.2, above) to 

request an explanation of any aspect of these instructions following the process outlined in Section L 1.4 above. 

 

2.2 LABELING 

 

The first page of each proposal volume shall display the information required by FAR 52.215-1(c)(2) and shall also 

contain the volume number, volume title, security classification level of the volume and serial/copy number.  If an 

Offeror wishes to restrict the disclosure or use of its proposals, the Offeror shall use the legend permitted by FAR 

52.215-1(e) and prominently indicate the specific pages and paragraphs that contain proprietary information.  Each 

page of an Offeror’s proposal shall be labeled with the Offeror’s name, solicitation number and date corresponding 

to the date of the proposal. 

 

All information relating to contract cost or pricing data shall be included only in the section of the proposal 

designated as the Cost/Price Proposal Volume.  UNDER NO CIRCUMSTANCES SHALL OFFERORS 

INCLUDE CONTRACT COST AND PRICING DATA IN VOLUMES I THROUGH V.  In the event that cost 

and pricing data are included in Volumes I through V, that data may be excluded from the evaluation. 

 

2.3 PAGE SIZE AND FORMAT 

 

The narrative material in each proposal shall be single-spaced, typed in 12-point Times New Roman font.  

Formatting, excluding charts and graphs, shall be 8 1/2 × 11 inches (standard letter size) with a minimum margin of 

1 inch around the page.  Text within tables, diagrams, pictorial charts, or graphic material may use no smaller than 

8-point font in Times New Roman or Arial typeface. 

 

Every section, figure, and table shall be numbered; paragraphs within sections do not need to be numbered.   

 

Proposal material shall be formatted for double-sided pages only and in a single column on each page in accordance 

with FAR 52.204-4. 

 

Submitted electronic files shall not be compressed.  Included files shall be created/prepared using Microsoft Office 

2010 compatible applications.  Spreadsheets, worksheets, and workbooks shall be prepared and submitted in 

Microsoft Excel compatible format.  Schedules shall be created and submitted using Microsoft Project compatible 

applications.  Graphics, photographs, and other data beyond the capability of Microsoft Office 2010 compatible 

applications may be submitted in Adobe Acrobat format.  Submitted electronic files shall be limited to the following 

extensions:  



N0002420R5602 

0005 

Page 131 of 168 

 

 

 

.docx Microsoft Word  

.xlsx Microsoft Excel  

.pptx Microsoft PowerPoint  

.pdf Adobe Acrobat  

.mmp Microsoft Project  

 

Pricing information for the supplies and services solicited here shall only be included within the files containing 

Volume VI: Cost/Price Proposal.  Inclusion of pricing information in any other volume may result in the Offeror’s 

proposal being rejected, and the Offeror being determined ineligible for award.  If doubt exists as to what constitutes 

pricing information, Offeror’s are strongly encouraged to submit a question in accordance with Section L.1.4. 

 

Tabloid size formatting may be used for charts and graphs where necessary to depict organization, layout, or 

implementation schedules.  Charts and graphs shall be uncomplicated to preserve clarity.  Extensive written text or 

tabular data, beyond that reasonably required for clarity, shall not be included in the charts and graphs.  Each non-

blank side of a tabloid page will count as two (2) pages for page count purposes.  Entire proposal is limited to a total 

of 20 tabloid sheets.  Tabloid sheets contained in the Cost/Price Proposal (Volume VI) do not count towards the 20 

tabloid sheet limit. 

 

2.4 PROPOSAL SUBMISSION  

 

Proposals in response to this solicitation shall be submitted to the Government no later than the time 

specified in Block 9 of the SF 33.  “Local time” shall refer to the time zone for Washington, DC. 

 

The Government requests one (1) electronic copy of the Offeror’s complete proposal to be sent through the DoD 

SAFE website : https://safe.apps.mil.  Offerors wishing to submit a proposal in response to this notification shall 

notify the Government Points of Contact identified in Section 1.2, above, via email no later than three business days 

prior to the proposal deadline of this solicitation and no earlier than 14 calendar days prior to the proposal deadline.  

The subject line in the email should read as follows:  “N00024-20-R-5602 PROPOSAL.”  The Government Points 

of Contact will then send the document drop off request via email through DoD SAFE website.   The Offeror will 

receive an automated email and instructions for uploading the file(s). 

 

Offerors shall provide their name and e-mail address as contact information so the Government can generate a pick-

up request from the DoD SAFE application to be sent to the Offeror, which is valid for 14 calendar days.   Offerors 

shall address their package with the RFP number and Offeror’s company name.  Offerors shall click the "Confirm 

Delivery" button within the DoD SAFE app in order to receive a confirmation of pick up by the Government.  The 

DoD SAFE system records the time that files are submitted for transmission.  Offerors are responsible for ensuring 

that they submit their proposal and generate a submittal time prior to the proposal submission date and time.  In the 

event of a dispute of proposal time submission, the pick-up e-mail with the system generated drop off time within 

the body of the e-mail shall serve as the official time that the proposal was submitted to the Government.  Late 

proposal submissions will be handled in accordance with FAR 52.215-1.   

 

In the rare event the DoD SAFE portal is down or inaccessible, an Offeror shall immediately notify the cognizant 

Contracting Officer via e-mail prior to the solicitation closing date and time.  The Offeror shall also contact the DoD 

SAFE helpdesk to register a help ticket/notice that the portal is down or inoperable prior to the closing time and 

date.  In the rare event of a portal malfunction, arrangements must be made with the Contracting Officer cognizant 

for the solicitation prior to the solicitation closing date and time in order to submit a proposal electronically outside 

the portal.  Failure to submit a complete proposal prior to the solicitation closing date and time may render the 

proposal late and unacceptable. 

 

2.5 MAJOR AND MINOR SUBCONTRACTORS 

 

For the purposes of this solicitation, major subcontractors are defined as any subcontractor proposed to perform 10% 

or more of the total proposal price under any individual contract line item.  For the purposes of this solicitation, 

minor subcontractors are defined as any subcontractor who is not a major subcontractor. 

https://safe.apps.mil/
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2.6 SUBCONTRACTOR PROPOSALS 

 

All subcontractors may submit proposals or supporting information directly to the Government.  The prime Offeror 

is responsible for the timeliness of any subcontractor submissions.  Failure to submit subcontractor proposals by the 

proposal due date may render the entire proposal, including the prime Offeror’s proposal unacceptable. 

 

3.0 PROPOSAL CONTENT REQUIREMENTS 

 

Offerors shall provide the information requested in the following paragraphs in the volumes indicated.  If additional 

information is provided in other volumes or sections, Offerors shall provide clear references to the location in the 

proposal where the information may be found. 

 

An Offeror’s proposal shall be sufficiently detailed to enable Government evaluation board members to make a 

thorough evaluation against specific factors established in Section M, and to arrive at a sound determination as to 

whether or not the prospective Offeror will be able to perform in accordance with the stated requirements.  

Discussions of each topic in the proposal shall exhibit continuity and logical progression.  Data shall be organized to 

enable Government personnel to thoroughly evaluate the proposal.  A concise, legible, neat, orderly and 

comprehensive proposal is required.   The Government does not assume the duty to search for data to cure problems 

it finds in proposals.  Failure to conform to all requirements of this solicitation may form the basis for rejection of 

the proposal. 

 

3.1         VOLUME I: FACTOR 1 – TECHNICAL APPROACH 

 

Do not include cost or price information in this volume.  The information contained in this volume shall enable 

Government personnel to thoroughly evaluate and arrive at a sound determination of whether or not the proposal 

meets the requirements of the solicitation.   To this end, this volume shall be specific, detailed, and complete enough 

to demonstrate clearly and fully that the Offeror understands the objectives and has a thorough understanding of the 

solicitation requirements for accomplishing the efforts under this solicitation and the technologies involved.   

Proposals may include block diagrams, flow diagrams, sketches, drawings, schematics, and interface descriptions 

required to describe the Offeror’s proposed concept.  The technical section must be sufficient to show how the 

Offeror proposes to comply with the Government's requirements and must include a full explanation of the 

methodology and procedures to be followed.  The Offeror must also identify and evaluate any risks associated with 

the Offeror’s proposed approach and propose mitigation steps to minimize the Government’s risk in accepting the 

Offeror’s proposed solution. 

 

The Offeror must clearly state any and all assumptions made in developing the proposed solution.  Attachment J-02 

provides a complete list of all Government Furnished Information (GFI) that the Government intends to provide 

under this contract.   The Offeror shall not assume the use of any GFI not listed in Attachment J-02.  The Technical 

Approach Volume shall address the following elements: 

 

Element A: Manufacturing/Production Plan  

Element B: Configuration Management Plan 

Element C: Sample Problem 

Element D: Personnel   

 

3.1.1 ELEMENT A: MANUFACTURING/PRODUCTION PLAN 

 

The Offeror shall demonstrate specific knowledge, experience, and capability to perform all tasks outlined in the 

Section C SOW in accordance with this RFP.   The Offeror shall provide a Manufacturing/Production plan with 

Integrated Master/Management Schedule (IMS) that demonstrates the Offeror’s ability to produce SSDS MK2 

system hardware.   The Manufacturing/Production plan and/or IMS shall be based upon the technical documentation 

provided herein as Attachment J-02 and TDPs posted in the Bidder’s Library and the content below: 

a. Provide solutions for possible technical challenges and recommend approaches to solving those challenges 

such as production defects and early defect containment. 
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b. Provide a description of the Offeror’s supply chain management system(s), including acquisition of 

material, material control, and inventory management in accordance with the TDPs and Critical Item 

Development Specifications (CIDS). 

c. Provide, by name, all subcontractors or suppliers the Offeror plans to partner or team with.   

d. Contain sequence and schedule of events at contractor and subcontractor levels that define use of materials, 

fabrications flow, test equipment, test software, tools, facilities, inspections, and personnel.   

1. Manufacturing capabilities must show the degree of applicability, levels of technology, adaptability, 

innovation, production capacity, quality, or other pertinent characteristics found in the Offeror’s 

manufacturing and fabrication capabilities and manufacturing processes.    

2. Provide production line and test line capacity cycle time to determine the potential impact on 

production efficiency, bottlenecks, lot sizes, or other factors related to the quantity, quality, and speed 

of production and testing. 

e. Include major process activities and production metrics in the manufacturing/production plan and IMS to 

meet production requirements that satisfy quality and meet required delivery dates.   

f. Address the development, integration, configuration management, and use of software/firmware within all 

applicable hardware items.    

g. Discuss production facility capacity and list any special facilities required to implement the manufacturing 

plan. 

h. Identify any facility upgrades required to manufacture SSDS Hardware in accordance with the TDPs. 

i. Discuss experience within the last 3 years directly related to the production of hardware based upon the use 

of Government furnished Level III TDPs and compliance with MIL-STD 31000B. 

j. The Offeror shall submit a detailed Bill of Material (BOM) for one shipset under CLIN 0001.  The BOM 

shall not be priced.  The Offeror’s BOM shall demonstrate a complete technical understanding of the SSDS 

MK2 TDPs.   The BOM shall be provided in Supplemental Information in Volume IV and will not be 

included in the page count. 

k. Specifically discuss the requirements for production acceptance and delivery of SSDS Hardware in 

accordance with the TDP. 

l. Provide a draft of CDRL A017, DMSMS Health Status Report, to identify any End of Life (EOL) items in 

the TDP. 

 

The IMS and DMSMS Health Status Report shall be submitted as supplemental information in Volume IV as an 

appendix to the Manufacturing/Production Plan. 

 

3.1.2 ELEMENT B: CONFIGURATION MANAGEMENT PLAN 
 

The Offeror shall demonstrate specific knowledge, experience, and capability to perform all the tasks outlined in the 

SOW in Section C.  The Offeror shall explain its approach to manage engineering changes and update production 

requirements as part of the configuration management process outlined in the Section C SOW. 

 

a. The Offeror shall discuss the Offeror’s plan to support the Government-chaired configuration management 

process as defined in Section C, including engineering changes and variances in a change management 

approach.   The discussion should address both changes requested by the Offeror, and changes required by 

the Government. 

b. The Offeror shall provide a Configuration Management Plan that addresses the end to end configuration 

control for SSDS MK2 system equipment and at a minimum shall include: 

1. Configuration Mechanisms such as Configuration Control Boards (CCBs). 

2. Change Documentation such as Engineering Change Proposals (ECPs) and Request for Variance 

(RFVs). 

3. Configuration Status Accounting.   

4. Implementation of Government Approved Change(s) from identification of change to production 

implementation 

5. Strategy and plan to proactively mitigate obsolescence. 

6. DMSMS processes and propose actions in terms of effectiveness in mitigation of DMS impacts to 

lifecycle support of the equipment produced on this contract. 
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7. Change Control and Configuration Management processes for systematic, well-managed approaches to 

design changes, adaptations, and varied ship system configurations. 

c. The Offeror shall provide their proposed approach to detection and avoidance of counterfeit materials 

installed in equipment covered by this contract. 

 

3.1.3  ELEMENT C: SAMPLE PROBLEM 
 

The Sample Problem represents the type and complexity of work likely to be required of the Offeror during contract 

performance.  The Offeror shall demonstrate the ability to concurrently execute multiple efforts required to meet 

sample problem requirements.  The Offeror shall provide a Traceability Matrix for the below Sample Problem and 

shall address items 1 through 10, as appropriate, and cross reference the applicable SOW paragraphs, RFP 

instructions, CDRLs, and technical documentation.   

 

Sample Problem – Proposed Diminishing Manufacturing Sources and Material Shortages (DMSMS) Design 

Solution 

The ALTERED ITEM, SWITCH MODULE, THEMIS (Mellanox Switch), is a component in both Auxiliary 

Processing Cabinets (APCs) and is being phased out of production (e.g.  going End Of Life (EOL)).   A total of two 

(2) Mellanox switches are required in each APC cabinet.  The Offeror shall identify and develop a DMS 

replacement solution for the Mellanox switch.  The EOL component is part/drawing number 8600906-910 and is 

found on using Attachment J-02, Tab 1.  Assume that this sample problem is concurrent with ongoing production 

efforts. 

 

The Offeror shall specifically describe technical efforts required to develop, integrate, and manage the 

implementation of the solution.   Discussion shall include impacts to the related NAVY system, and approach to 

maintain compliance to the form, fit, and function requirements of the Attachment J-02 TDP.    

1. The Offeror’s Basis of Estimates shall be detailed to allow for the Government to evaluate the Offeror’s 

knowledge of work requirements and reference historical examples where the Offeror accomplished similar 

efforts.  This information shall not contain any cost information, but shall reflect Basis of Estimates (BOE) 

including Level of Effort estimates.     

a. The efforts shall be broken down to the Work Breakdown Structure and labor categories proposed.   

b. The BOE shall include all subcontracted efforts with their applicable sub totals for the resultant 

contract.    

c. Provide a Bill of Material (BOM) which will identify all changed hardware items by part name, part 

number, quantity, and vendor in its proposed system. 

 

2. Provide a labor and skill mix for this Sample Problem on CLIN 0003 Engineering Services  

 

3. Provide a detailed Integrated Master Schedule and supporting documentation to account for all tasks which 

shall: 

a. Identify all critical events, to include procurements, design reviews, testing, deliveries of hardware, 

software, and documentation; 

b. Discuss causes of possible schedule slips and contingency plans; and 

c. Identify the “critical path” 

 

4. Describe interaction with the Navy during the task being discussed, including: 

a. Program Reviews 

b. Program Office interface 

c. NAVSEA Contracts Directorate personnel 

d. DCMA representatives 

e. Technical Design Agent (TDA) 

f. Navy on-site support 

g. Software Design Agent (Combat System Engineering Agent (CSEA)) 

 

5. Discuss approaches used in performance of the Statement of Work to:  

a. Identify issues;  



N0002420R5602 

0005 

Page 135 of 168 

 

 

b. Take corrective actions;  

c. Ensure contractual compliance;  

d. Control cost growth; and 

e. Maximize use of readily available technical solution(s). 

 

6. Describe how ship-specific issues will be addressed in system design. 

 

7. Describe the execution of Configuration Management (CM) responsibilities down to the Configuration Items 

(CI), as it relates to the sample problem.   

a. Describe CM of TDPs 

b. Demonstrate an understanding of the Government Data Management processes and interaction with 

Government personnel and infrastructure.   

c. Clearly describe how to address a Government directed change versus a contractor initiated change. 

 

8. Provide a description of the processes to be used for designing in high Reliability, Maintainability, and 

Availability (RMA), and how best to allocate these requirements in the system.   

a. The Offeror shall describe how diagnostic design will analyze failure modes and effects on critical 

system functions. 

b. The Offeror shall describe how the RMA information will be communicated at the expected 

educational levels and maintenance skills of fleet operators.   

 

9. The Offeror shall not include cost data in this section but must address life cycle cost impacts such as price 

scale factors, labor hours, combined efforts such as depot maintenance, and other factors impacting life cycle 

cost.   

 

10. The Offeror shall address the pedigree of the proposed items including use on other systems, level of integration 

and testing conducted, Manufacturing Readiness Level (MRL) self-assessment, and Technology Readiness 

Level (TRL) self-assessment. 

 

3.1.4  ELEMENT D: PERSONNEL 

 

a. Staffing Plan:  The Offeror shall complete and provide Attachment J-13, Staffing Plan and Key Personnel 

Resumes in Volume IV Supplemental Information (excluded from page count), that demonstrates how the 

Offeror will provide staffing in order to fulfill all requirements of the SOW.  The Notional Labor Category Mix 

chart below is the Government’s recommended labor mix.  The Notional Labor Category Mix chart lays out the 

categories for work to be performed under this solicitation.   The personnel being proposed shall meet the 

minimum requirements as specified in Attachment J-05 at the time of proposal submission.   

 

The Offeror shall: 

1. Propose a Staffing plan that is consistent with the Offeror’s technical approach, as described in Volume I. 

2. Propose a Staffing plan that is clearly traceable to the Cost/Price Proposal Volume (Volume VI).  The 

Government estimated labor mix for Level of Effort (LOE) contract line items is provided below.  The 

Offeror shall propose each LOE CLIN using the Government estimated hours in the Notional Labor 

Category Mix chart for each Fiscal Year unless adequately justified in accordance with paragraph (c) 

below. 

3. Propose a Staffing Plan that clearly identifies the labor skill mix (i.e., junior, mid-level, and senior 

personnel) for each labor category identified, and this mix must align with the Cost Volume. 

4. Identify any implementation risks and propose steps to mitigate these risks.  In addition, provide an 

explanation (if used previously) of whether the techniques and methods identified for risk mitigation have 

been successfully used by the Offeror.   

5. Propose a ramp up schedule of personnel.  Provide a timeframe when staffing actions will be completed to 

fully support the contract. 

 

b.    Key Personnel: The Offeror shall use Attachment J-05, Key Personnel Definitions, which includes the 

Government’s Key Personnel labor categories to assist in the development of the Sample Staffing Plan, 
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Attachment J-13.  The Offeror shall provide a resume under Volume IV, Supplemental Information, for each 

individual identified as Key Personnel.  For any proposed Key Personnel who do not currently work for the 

Offeror or subcontractor, the Offeror shall provide documentary evidence of the individual’s availability to 

support these requirements (e.g., work agreements, contracts, or letters of intent). 

 

The Offerors shall only propose Key Personnel resumes for individuals that, at the time of proposal submission 

the Offeror has a good faith expectation of providing at award.  The qualifications listed in each individual 

proposed key personnel resume, not the specific individual, are the materially relevant aspects of the proposed 

key personnel partially forming the basis of award under the clause entitled C-237-H002, Substitution of Key 

Personnel.  Therefore, even if a proposed key individual becomes unavailable to the Offeror between proposal 

submission and award, the Government will evaluate and make its award decision based on the qualifications 

listed on the proposed resume(s).  When the Government awards a contract under those circumstances, the 

Government will require the awardee to use the qualifications listed on the relevant proposed key personnel 

resume as the basis for replacing that individual during contract performance.  The Offeror shall make no 

substitution of key personnel without prior notification to and concurrence of the Contracting Officer. 

 

c. The Government recommends the use of the Notional Labor Category Mix chart below in configuring the 

proper mix for each LOE CLIN.  The Offeror can deviate from the number of labor hours by labor category 

chart below, but must remain within the 58,800 hours per option year, but the Offeror shall provide a narrative 

for each of the CLINs being deviated to support the proposed mix and explain how the deviated mix meets the 

requirements.  However, the Offeror shall not deviate from the labor categories listed below and the skill level 

requirements provided in Attachment J-05.  The Offeror shall also use the Position Title as listed in Attachment 

J-05.   If the Offeror has a different labor category or position title, the Offeror shall use the closest 

category/position title provided by the Government.   For evaluation purposes, a man-year is defined as 1920 

hours. 

 

NOTIONAL LABOR CATEGORY MIX (X003 SERIES CLINS) 

 

Labor Category 

LOE Labor hours 

per year 

 

Senior Program Manager (Key Personnel) 480 

Senior Program Management/Support 240 

Mid-Level Program Management/Support 4,320 

Junior Program Management/Support 2,880 

Senior Production - Operations Manager (Key Personnel) 480 

Mid-Level Supply Chain Manager (Key Personnel) 480 

Senior Engineer 3,840 

Mid-Level Engineer 11,520 

Junior Engineer 5,280 

Senior Testing/Quality Control 1,920 

Mid-Level Testing/Quality Control 6,720 

Junior Testing/Quality Control 3,360 

Field Services Technician 8,640 

Manufacturing Technician 8,640 

 

The Offeror shall provide a mapping of any company-specific labor categories it, or one of its Subcontractors, 

proposes in the Staffing Plan to these Government labor categories.  This mapping shall include a description, 

similar in detail to the Government labor categories, of the requirements/qualifications associated with each 

company-specific labor category contained in the Offeror’s Staffing Plan, including company-specific labor 

categories proposed by subcontractors.  Mapping shall be clearly described in the Staffing Plan. 

 

3.2 VOLUME II: FACTOR 2 – PAST PERFORMANCE 
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3.2.1       PAST PERFORMANCE NARRATIVE REQUIREMENTS FOR PRIME OFFERORS 

 

Do not include cost or price information in this volume.  In the Past Performance Volume, the Offeror shall 

demonstrate through its past performance on efforts of similar size, scope, and complexity that the Offeror will be 

able to perform the requirements outlined in this solicitation.  The information submitted shall not exceed six (6) 

pages in length, and should discuss at least three (3) recent and relevant contract efforts.  The Offeror shall clearly 

describe how each prior contract effort is recent and relevant in terms of period of performance, similarity of 

product/service/support to this solicitation, complexity, dollar value, contract type, use of key personnel (for 

services), and extent of subcontracting/teaming. 

 

The Offeror shall provide information that depicts its depth of past performance and qualification under contracts 

that have helped to establish its management and technical capability for the scope of work and variety of skill 

categories and manning levels proposed to perform work consistent with the size and scope of this requirement.  The 

Offeror shall place particular emphasis on both recent and relevant current Navy efforts.   

 

Recent past performance is defined as past performance occurring within the last three years, calculated from the 

due date for receipt of proposals.  For each contract cited as recent and relevant past performance, the Offeror shall 

provide: 

 

a. Contract Number/Task Order Number 

b. Contract Type 

c. Requiring Activity/Program Office 

d. Program Name 

e. Total Contract Value 

f. Period of Performance 

g. Contact details for the Contracting Officer, including: (a) name, (b) phone number, and (c) email address. 

h. Contact details for the Contracting Officer's Representative, including: (a) name, (b) phone number, and (c) 

email address. 

i. Contact details for the Program Manager, including: (a) name, (b) phone number, and (c) email address. 

j. Data regarding performance against Small Business Subcontracting Plan goals.  If a Small Business 

Subcontracting Plan was incorporated in the contract (see FAR 52.219-9): 

1. The stated goal--expressed in terms of total percentage of total planned subcontracting dollars--for 

the use of small business. 

2. The actual performance--expressed in terms of total percentage of total planned subcontracting 

dollars--for the use of small business. 

3. The stated goal--expressed in terms of total percentage of total planned subcontracting dollars--for 

the use of veteran-owned small business. 

4. The actual performance--expressed in terms of total percentage of total planned subcontracting 

dollars--for the use of veteran-owned small business. 

5. The stated goal--expressed in terms of total percentage of total planned subcontracting dollars--for 

the use of service-disabled veteran-owned small business. 

6. The actual performance--expressed in terms of total percentage of total planned subcontracting 

dollars--for the use of service-disabled veteran-owned small business. 

7. The stated goal--expressed in terms of total percentage of total planned subcontracting dollars--for 

the use of HUBZone small business. 

8. The actual performance--expressed in terms of total percentage of total planned subcontracting 

dollars--for the use of HUBZone small business. 

9. The stated goal--expressed in terms of total percentage of total planned subcontracting dollars--for 

the use of small disadvantaged business. 

10. The actual performance--expressed in terms of total percentage of total planned subcontracting 

dollars--for the use of small disadvantaged business. 

11. The stated goal--expressed in terms of total percentage of total planned subcontracting dollars--for 

the use of women-owned small business. 

12. The actual performance--expressed in terms of total percentage of total planned subcontracting 

dollars--for the use of women-owned small business. 
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k. A past performance narrative addressing the following: 

1. Description of work performed and how the scope of the Contract/Task Order identified relates to 

the requirements described in the Statement of Work in regards to size and scope. 

2. The Offeror’s past performance in fulfilling critical requirements and processes and its ability to 

understand and resolve technical risk issues within its organizational structure, including interaction 

with its subcontractors. 

3. The Offeror shall discuss its past performance in meeting contract delivery schedules. 

4. The Offeror shall discuss past performance in managing the configuration of systems similar to the 

size and complexity of the system contracted-for here. 

5. As required by DFARS 215.303(c)(i), the Offeror shall provide information on its past performance 

demonstrating compliance with the requirements of FAR 52.219-8 and FAR 52.219-9. 

 

3.2.2      PAST PERFORMANCE NARRATIVE REQUIREMENTS FOR PROPOSED 

SUBCONTRACTORS 
 

The Offeror must also submit the past performance information required by paragraph 3.2.1, above, for each 

proposed major subcontractor.  The information submitted for each subcontractor shall not exceed two (2) pages in 

length, and shall discuss at least one (1) recent and relevant contract effort. 

 

3.2.3      PAST PERFORMANCE EVALUATIONS MAY CONSIDER INFORMATION FROM OTHER 

SOURCES 
 

The Government may use past performance information obtained from sources other than the sources identified by 

the Offeror, and the information obtained may be used for the responsibility determination (see FAR part 9) and the 

adjectival rating for the past performance factor. 

 

3.3 VOLUME III: FACTOR 3 – MANAGEMENT APPROACH 

 

Do not include cost or price information in this volume.  The Offeror shall describe their approach and ability to 

effectively manage all efforts required by this solicitation.  This volume shall address the following elements: 

 

Element A: Management Plan  

Element B: Management Process 

Element C: Small Business 

 

3.3.1 ELEMENT A: MANAGEMENT PLAN 

 

The Offeror shall not submit the entire Management Plan with the proposal, but only provide a proposed approach in 

detail for the items below.  The Offeror shall provide the following: 

a. Organizational Structure and Chart: This shall include details on the positions of authority, responsibility 

for identifying and resolving problems, and communication flow on the management of the overall work 

with Subcontractors, PEO IWS, other Department of Navy warfare centers, and other third-party 

organizations (i.e.  Original Equipment Manufacturers). 

b. An elaboration of Parent Corporation, company, subsidiary relationships and subcontractors (see FAR 

Subpart 9.6). 

c. A geographic location of all program related organizational units, highlighting all areas/facility locations 

that will be performing the effort anticipated from the resultant contract. 

d. An identification of any changes to current organizational and operating procedures that will be made to 

implement this program. 

e. A discussion of the Offeror’s ability to move people onto and off tasks, and between tasks as tasks start and 

stop over time. 

f. Provide the proposed management approach to operating the overall contract work under a coherent and 

collaborative management teaming structure.   Describe how the approach eliminates stove-pipe efforts, 

including efforts with Government activities (such as Department of the Navy Warfare Centers).    
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g. Data Management: Demonstrate experience with Contractor data management, and the ability to provide 

the Government team with timely and easy to locate documents.   Explain how the Offeror would share 

information with the Government and other designated Contractors. 

h. Facilities: The proposal shall demonstrate that the Offeror has adequate design, development, testing, and 

manufacturing capability and capacity for successful performance of all described requirements, including 

system and engineering support facilities and manufacturing facilities in accordance with the Bidder’s 

library documentation. 

The Offeror’s proposal shall: 

i. Describe its facilities for the physical inspection and storage of incoming materials and vendor 

supplied items; production, fabrication, and assembly; performing critical processes and 

procedures; and development, production test, and inspection. 

ii. Describe the layout of space, provide a diagram of its facilities for this specific program, and 

assure the availability of the facilities to meet the Government’s requirements. 

iii. State whether the facilities are leased or owned.  If leased, the Offeror must provide copies of all 

pertinent lease(s). 

i. Contract Kick-off plan: The Offeror shall provide a Contract Kick-off plan that defines how the Offeror 

will be performing the requirements of the Statement of Work within 14 calendar days after contract award.  

The transition plan shall address how the Offeror shall begin execution of Statement of Work requirements 

within this 14 day window.  This shall include assumptions, schedule, facility start-up, staffing, technical 

requirements, training, and documentation requirements. 

j. Production Plan Rationale: The Offeror shall define its capabilities with respect to its manufacturing 

capacity (including production, rework and surge capabilities/capacities); define its method to monitor, 

identify, control and rectify schedule slippage to meet production requirements; define its sustained 

production level and capability to adapt to increased/decreased quantities in production; and, define its 

approach to developing and producing modification kits to the designed system to meet individual ship 

configuration variants. 

k. Proposed method or process for documenting, reporting, and tracking failure data as well as defect 

containment will be evaluated. 

 

3.3.2 ELEMENT B: MANAGEMENT PROCESS 

 

Do not include cost or price information in this volume.  This volume shall address the following topics, or 

elements: 

 

3.3.2.1 RISK MANAGEMENT 

 

The Offeror shall provide an approach to manage risk throughout contract performance, and identify and define the 

scope of risks (Technical, Schedule, Cost, and Resource) to be tracked as a means of risk mitigation. 

 

3.3.2.2 SUBCONTRACT MANAGEMENT 

 

a. General Approach:  The Offeror shall provide the following: 

 

1. The methods used to monitor and report the work of all Subcontractors.    

2. Detailed tasks and percentage of total scope that are proposed to be fulfilled by Subcontractor(s).    

3. Description of the qualifications and experience of the proposed Subcontractor(s) as related to the task or 

tasks to be performed.    

4. Description of how the Subcontractor’s efforts will be managed to ensure successful completion of the 

SOW requirements on time and within budget.  Discussion should include contractual arrangements, 

qualification requirements, selection processes, contingency plans, management interactions, and risk 

mitigation in the event of Subcontractor turnover during the period of performance.   

 

b. Teaming Plan:  The Offeror shall provide a teaming plan and workload distribution as it relates to the Offeror’s 

team.  The proposed Teaming Plan shall include the following information. 
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1. Teaming Management Plan (includes Subcontractor(s) efforts) 

2. Proposed distribution of workload between the prime contractor and subcontractor. 

3. Problem Notification/Resolution and recommendations for improved efficiencies 

4. Cost control process of Subcontractor(s) 

5. Delivery acceptance process 

6. Payment tracking system 

 

c. Teaming Agreements: The Offeror shall submit teaming agreements or other evidence of commitment by 

Subcontractors to support the successful Offeror’s team as part of Volume IV, Supplemental Information.   

Failure to submit this evidence of commitment by named Subcontractors, or failure to name Subcontractors, 

may be deemed by the Government to present a significant risk to the Offeror’s ability to perform the work 

required under this solicitation.   In addition, it should be noted that the Government views certain 

Subcontractor arrangements as carrying potential risk.  Prime/Subcontractor “guaranteed work share” 

arrangements could potentially hinder performance over the course of the period of performance with the 

uncertainties evolving through advanced development.   

 

3.3.3      ELEMENT C: SMALL BUSINESS  

 

The Offeror shall provide detailed information regarding the extent of participation of proposed small businesses, 

specifically what effort will be performed by the proposed small businesses, along with details regarding the basis 

for the selection of the proposed small businesses.  Offerors shall provide sufficient information to demonstrate that 

the tasks assigned to the selected Small Business Subcontractors are meaningful in the overall success of the 

program and also broaden the Subcontractor’s technical capability.  The Offeror shall describe the extent to which 

the Offeror is committed to use such Small Businesses, and the extent of participation of such firms in terms of the 

value of the total proposal. 

 

3.4         VOLUME IV: FACTORS 1 & 3 SUPPLEMENTAL INFORMATION  

 

Do not include cost or price information in this volume.  The Government intends for each Volume to be a 

targeted discussion of the Offeror’s proposed approach to perform each of the CLINs.  However, while each Volume 

may require attachments and other contract-wide documents, the Offeror shall include these as attachments in 

Volume IV as mentioned in the following subparagraphs or elsewhere in this solicitation. 

 

3.4.1   SUPPLEMENTAL INFORMATION CONCERNING TEAMING AGREEMENTS (FACTOR 3) 

 

Offerors shall submit Key Personnel letters of intent or other evidence of commitment by Subcontractors to support 

the Offeror’s team. 

 

3.4.2      KEY PERSONNEL RESUMES (FACTOR 1) 

The Offeror shall list the proposed Key Personnel reflected in Volume I, Technical Approach and Volume VI, 

Cost/Price Proposal.  All Key Personnel must possess a secret security clearance no later than 60 days after contract 

award.  All other Key Personnel attributes are desired and are listed in the desired attributes column (Column D) of 

Attachment J-05.  Offerors shall provide one resume for each person the Offeror proposes to fulfill the positions 

identified as key.  Resumes for these Key Personnel shall be in the Offeror’s format, not to exceed two pages in 

length each.   At a minimum, Offerors shall identify:   

a. Individual’s name 

b. Labor category, in addition to the general category established by this solicitation, Offerors shall include 

the individual’s more detailed job title/position 

c. Years of professional experience and time in present position 

d. Requirements that individual will be supporting (including percent of time assigned to applicable RFP 

CLINs for this effort) 

e. Years of experience working with US Navy Combat Systems equipment development 

f. Experience/Work history (include prior assignments) 

g. Highest degree attained 
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h. Degree area (include date(s), degree(s), and identify the college or university from which the degree(s) 

were received) 

i. Security Clearance 

j. List the company that the individual is employed by as well as the employee’s location 

k. Number of labor-hours proposed for the individual for each year 

 

3.4.3      STAFFING PLAN (FACTOR 1) 

This section shall include the proposed Staffing Plan reflected in Volume I, Technical Approach and be clearly 

traceable to Volume VI, Cost/Price Proposal.   A sample format is provided in Attachment J-13.  Specifically, the 

Staffing Plan shall identify the following: 

 

a. Individual’s Name 

b. CLIN Number 

c. Labor category  

d. Skill Mix 

e. Proposed Position Title (as defined in Attachment J-05) 

f. Company Name 

g. Labor Hours Proposed 

h. Percent Total Time Dedicated to Contract 

i. Years of applicable military experience (as date of proposal) 

j. Years of relevant professional experience (as date of proposal) 

k. Highest degree 

l. Degree Area 

m. Security Clearance Level 

 

Unidentified Positions in the Staffing Plan (Non-Key Personnel Only):  In the event the Offeror has not identified a 

firm candidate for a proposed position(s), that position(s) shall still be addressed within the Offeror’s Staffing Plan.   

While unidentified positions are permitted, numerous unidentified positions may be indicative of an inadequate 

Staffing Plan.   For unidentified staff, Offerors shall:  

a. Include the word, “Pending” in lieu of an individual’s name. 

b. CLIN Number 

c. Labor category  

d. Skill Mix 

e. Proposed Position Title (as defined in Attachment J-05) 

f. Company Name 

g. Labor Hours Proposed 

h. Percent Total Time Dedicated to Contract 

i. Years of relevant professional experience (as date of proposal) 

j. Highest Degree 

k. Degree Area 

l. Security Clearance Level 

 

3.4.4      BILL OF MATERIAL (BOM) (FACTOR 1) 

 

The Offeror shall submit a detailed Bill of Material (BOM) for one shipset under CLIN 0001.  The BOM shall not 

be priced.  The Offeror’s BOM shall demonstrate a complete technical understanding of the SSDS MK2 TDPs. 

 

3.4.5      INTEGRATED MASTER SCHEDULE (FACTOR 1) 

 

The Offeror shall submit an IMS as an appendix to the Manufacturing/Production Plan. 

 

3.4.6      TECHNICAL PROPOSAL CROSS-REFERENCE MATRIX 

 

The Offeror shall submit a Cross-Reference Matrix (CRM) for the Technical Volume, similar to the example below, 

to help ensure that all solicitation requirements are addressed and to facilitate the evaluators’ review of the Offeror’s 
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proposal.  The CRM should be a single integrated matrix and cross-reference the proposal volumes and paragraphs 

to specific RFP requirements, as well as other parts of the proposal that contain relevant information.  The Offeror’s 

CRM may be identical to the example below or revised such as to add columns to indicate the page number on 

which information may be found, identify where other relevant information in the proposal is located, or provide 

other comments.  The CRM does not count against any of the proposal page limitations. 

 

EXAMPLE OF A CROSS REFERENCE MATRIX (CRM) 

Government SOW  Offeror’s Proposal Reference CLIN Reference 

Section C, 3.1  <Provide reference to the 

page/paragraph in the Offeror’s 

Proposal> 

0001 

 

3.4.7  DMSMS HEALTH STATUS REPORT (FACTOR 1) 

 

The Offeror shall submit a DMSMS Health Status Report to identify any EOL items in the TDP as a draft CDRL 

A017 as an appendix to the Manufacturing/Production Plan. 

 

3.5    VOLUME V: FACTOR 4 - DATA RIGHTS 

 

The Offeror shall describe the extent to which proprietary or otherwise limited or restricted components, 

subsystems, interfaces, and software are used.   For rights in Technical Data/Computer Software/Computer Software 

Documentation (TD/CS/CSD),the Contractor shall explain the degree to which the proposal provides the level of 

technical data rights (commercial and noncommercial) and rights in computer software that will enable the Navy to 

sustain the operation, maintenance, repair, overhaul, modernization, and upgrade of the SSDS Combat System (CS) 

Element throughout its lifecycle and allow for open and competitive procurement to include maintainability, 

reparability, and re-procurement.   If an Offeror proposes to deliver any commercial or noncommercial TD/CS/CSD 

with less than Government Purpose Rights (GPR), the Offeror shall describe the impact on the Government's ability 

to use, modify, release or disclose such TD, CS, or CSD.   The use of proprietary algorithms, designs, processes or 

interfaces shall be described.   The Offeror shall provide justification and rationale for all intellectual property and 

data rights assertions. 

 

Do not include cost or price information in this volume.  Any pricing associated with enhanced data rights shall 

be provided in Volume VI.  The Government desires at least Government Purpose Rights (GPR) license, as defined 

at DFARS 252.227-7013 and -7014, in all non-commercial technical data and computer software.  The Offeror shall 

describe how it will support the Government’s desired level of license rights.  The Offeror shall provide the 

documentation required in the following subparagraphs. 

 

In the event an Offeror (including its sub-Offerors or suppliers, or potential sub-Offerors or suppliers, at any tier) 

proposes to deliver any commercial or noncommercial TD/CS/CSD with less than such license rights as desired by 

the Government, the Government will evaluate the adverse impact on the Government's ability to use, modify, 

release, or disclose such TD, CS, or CSD.  Further, the Government will consider the adverse impact of less than the 

license rights desired by the Government in the best value determination.  The data rights license offered shall be 

incorporated into the successful Offeror’s contract upon award.  The Offeror shall provide the following information 

as attachments to its offer. 

 

3.5.1  RIGHTS IN NONCOMMERCIAL TD, NONCOMMERCIAL CS, AND NONCOMMERCIAL CSD 

 

3.5.1.1 7017 ASSERTIONS LIST  
 

The Offeror (including its sub-Offerors or suppliers, or potential sub-Offerors or suppliers, at any tier) shall provide 

Attachment J-06A, all noncommercial TD, CS, and CSD that it asserts will be delivered with other than an unlimited 

rights license.  Specific instructions and requirements concerning this list are set forth in the DFARS 252.227-7017 

provision incorporated in Section K of this solicitation.  If the Offeror does provide assertions, the Offeror shall 

provide sufficient information to enable the Contracting Officer to evaluate and validate the listed assertions.  

Additionally, if there is no TD, CS, or CSD to be identified in the 7017 list, the Offeror shall submit the list and 



N0002420R5602 

0005 

Page 143 of 168 

 

 

enter "None" in the body of the list.  If the Offeror is awarded a contract, the 7017 List shall be incorporated into the 

contract as Attachment J-06A.   

 

For those items in Attachment J-06B where less than the Government’s desired level of license rights (identified 

under Section M) are being provided, the Government requests, but does not require, that the Offeror provide a Data 

Rights License Upgrade Option (CLIN 0009) and list any TD, CS, and/or CSD for which the Government may 

obtain the desired level of license rights.   If the Offeror is proposing such a Data Rights License Upgrade Option 

under CLIN 0009 then the Offeror shall also provide a second 7017 Assertions List with the assertions applicable to 

the CLIN.  If awarded a contract, this second 7017 list shall also be incorporated into the contract as Attachment J-

06B. 

 

3.5.1.2  7028 ASSERTIONS LIST  
 

The Offeror (including its sub-Offerors or suppliers, or potential sub-Offerors or suppliers, at any tier) shall provide 

Attachment J-07A, all noncommercial TD, CS, and CSD that it intends to deliver with other than an unlimited rights 

license and that are identical or substantially similar to noncommercial TD, CS, or CSD that the Offeror has 

delivered to, or is obligated to deliver to, the Government under any contract or subcontract.  Specific instructions 

and requirements concerning this list are set forth in the DFARS 252.227-7028 provision incorporated in Section K 

of this solicitation.  If the Offeror does provide assertions, the Offeror shall provide sufficient information to enable 

the Contracting Officer to evaluate and validate the listed assertions.   Additionally, if there is no TD, CS, or CSD to 

be identified in the 7028 list, the Offeror shall submit the list and enter "None" in the body of the list.  If the Offeror 

is awarded a contract, the 7028 List shall be incorporated into the contract as Attachment J-07A. 

 

For those items in Attachment J-07B where less than the Government’s desired level of license rights (identified 

under Section M) are being provided, the Government requests, but does not require, that the Offeror provide a Data 

Rights License Upgrade Option (CLIN 0009) and list any TD, CS, and/or CSD for which the Government may 

obtain the desired level of license rights.   If the Offeror is proposing such a Data Rights License Upgrade Option 

under CLIN 0009 then the Offeror shall also provide a second 7028 Assertions List with the assertions applicable to 

the CLIN.  If awarded a contract, this second 7028 list shall also be incorporated into the contract as Attachment J-

07B.   

 

3.5.1.3  SUPPLEMENTAL INFORMATION STATEMENT 
 

If the Offeror (including its sub-Offerors or suppliers, or potential sub-Offerors or suppliers, at any tier) proposes to 

submit any noncommercial TD, CS, or CSD that should be delivered with a specifically negotiated license rights 

license (as discussed at DFARS 252.227-7013 or 252.227-7014), the Offeror shall submit Attachment J-08A with a 

statement entitled “Supplemental Information- Noncommercial Technical Data, Noncommercial Computer 

Software, Noncommercial Computer Software Documentation.” The statement shall provide a complete description 

of the Government’s ability to use, modify, release, perform, display, or disclose such TD, CS, or CSD.  In addition, 

the Offeror shall provide the underlying executed licenses agreements for that TD, CS, or CSD.  Any statement 

provided will be incorporated into the contract as Attachment J-08A.   

 

For those items in Attachment J-08B where less than the Government’s desired level of license rights (identified 

under Section M) are being provided, the Government requests, but does not require, that the Offeror provide a Data 

Rights License Upgrade Option (CLIN 0009) and list any TD, CS, and/or CSD for which the Government may 

obtain the desired level of license rights.   If the Offeror is proposing such a Data Rights License Upgrade Option 

under CLIN 0009 then the Offeror shall also provide a second statement with the assertions applicable to the CLIN.  

If awarded a contract, this second statement shall also be incorporated into the contract as Attachment J-08B. 

 

3.5.2  RIGHTS IN COMMERCIAL TD, COMMERCIAL CS, AND COMMERCIAL CSD 

 

3.5.2.1  COMMERCIAL RESTRICTIONS LIST  
 

The Offeror shall provide Attachment J-09A, entitled "Commercial Technical Data, Commercial Computer 

Software, and Commercial Computer Software Documentation-Government Use Restrictions" (the Commercial 
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Restrictions List), that the Offeror (including its sub-Offerors or suppliers, or potential sub-Offerors or suppliers, at 

any tier) intends to deliver with other than an unrestricted rights license.  The list shall include: (1) identification of 

the TD, CS, or CSD; (2) basis for asserting restrictions; (3) asserted rights category; and (4) name of the person 

asserting restrictions.  For any item designated as NDI, the Offeror shall provide details of the Agency and level 

therein that paid for development and the contract number(s) and dates wherein payments were received.  For each 

entry in the list citing an asserted rights category other than the standard license rights applicable to commercial TD 

and CSD as set forth in the DFARS 252.227-7015 clause, the Offeror shall provide a complete and accurate 

summary of the asserted rights license (e.g., a specifically negotiated license, or the license customarily offered to 

the public).    If there is no information to be included in the Commercial Restrictions List, the Offeror shall submit 

the list and enter "None" in the body of the list.  If the Offeror is awarded a contract, the Commercial Restrictions 

List shall be incorporated into the contract as Attachment J-09A.   

 

If the Offeror is proposing a license upgrade option under CLIN 0009, then the Offeror shall also provide a 

Commercial Restrictions List with the restrictions applicable to the CLIN.  If awarded a contract, this Commercial 

Restrictions List shall also be incorporated into the contract as Attachment J-09B.   

 

Offerors shall provide a written summary and analysis of how the proposed commercial licenses in TD, CS, and/or 

CSD will affect the unimpeded, innovative, and cost effective operation, maintenance, repair, overhaul, 

modernization, and upgrade of the SSDS Combat System (CS) Element throughout its lifecycle, and allow for the 

open and competitive procurement of SSDS requirements. 

 

3.5.3      OPTION TO PURCHASE GOVERNMENT’S DESIRED LEVEL OF LICENSE RIGHTS 

(IDENTIFIED UNDER SECTION M) ITEM 0009 

 

For those items where less than the Government’s desired level of license rights are being proposed, the Offeror 

shall list any TD, CS, and/or CSD for which the Government may purchase the desired level of license rights.   If the 

Offeror is awarded a contract, the lists if provided, will be incorporated into the contract as Attachments J-06B, J-

07B, J-08B, and J-09B as outlined above.   Do NOT include cost or price information for this list under this 

volume.   Any pricing associated with enhanced data rights shall be provided in Volume VI.   

 

3.6    VOLUME VI: FACTOR 5 – COST/PRICE PROPOSAL 
It is imperative that all electronic pricing spreadsheets submitted under this volume contain functioning, visible, 

spreadsheet formulas.  The Offeror shall ensure that all pricing spreadsheets are properly linked and summarized, 

and capable of being searched, reproduced, and manipulated.  All cells containing derived data shall be presented 

together with the formulas used to derive the data present and functional.  Further, all submitted MS Excel files shall 

be linked to allow for adjustments during cost analysis.  Simple, hard-coding of numbers is not acceptable.  

Spreadsheet cells may not be linked to cells in other workbooks (i.e., separate files).  Failure to comply with this 

requirement may render the proposal unacceptable. 

 

The Government will perform a cost realism analysis of each Offeror’s proposed costs for all Cost type 

reimbursement CLINs.  The burden of cost credibility rests with the Offeror to demonstrate the realism of its 

proposed costs; as such, the Offeror must submit substantiating data for every major cost element it proposes (e.g., 

direct labor rates and hours, material, fringe rate, overhead rate, G&A rate, subcontract costs, etc.) for CLINs X003, 

0004 and 0006. 

 

While the Government reserves the right to rely on other relevant, reliable data in its cost realism analysis of each 

Offeror’s proposed costs, each Offeror must submit sufficient substantiating data to demonstrate the realism of each 

of its proposed major cost elements.  If an Offeror fails to provide any of the specifically requested substantiating 

cost information, the Government may find the Offeror ineligible for award.  Moreover, providing insufficient 

information to substantiate the realism of an Offeror’s proposed costs may result in a cost adjustment, an assessment 

of increased proposal risk, and/or a determination that the Offeror is ineligible for award. 

 

The Offeror’s proposal should represent its best efforts to respond to the solicitation.  The burden of proof as to 

cost/price credibility rests with the Offeror.  Unrealistically low prices may indicate an inability to understand 

requirements and a high risk approach to contract performance.  Moreover, inconsistencies between cost and pricing 
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information submitted by the prime and cost and pricing information submitted by a subcontractor may indicate a 

performance or cost risk based on unclear subcontracting agreements or a lack of communication amongst an 

Offeror’s team.  Accordingly, the Government may consider such inconsistencies in evaluating an Offeror’s ability 

to perform and the cost risk of its approach. 

 

Volume VI may not discuss the Offeror’s proposed technical approach, except as necessary to demonstrate cost 

realism.  If an Offeror discusses its proposed technical approach in Volume VI, it should provide cross-references to 

the full discussion of the applicable portion of the Offeror’s technical approach in the non-cost volumes. 

 

3.6.1    COST OR PRICING DATA 

Certified cost or pricing data is not required to be submitted with this cost/price proposal.   The cost estimates, 

rationale and supporting cost information to support the pricing offered are required in accordance with L.3.6, but 

will not be certified at the time of proposal submission.   It is anticipated that the pricing of this solicitation will be 

based upon adequate price competition in accordance with FAR 15.403-1.   Therefore, Offerors are not required to 

submit certified cost or pricing data.   However, after receipt of proposals, it may be determined that adequate price 

competition does not exist and that certified cost or price data are required. 

 

If it is determined that adequate price competition does not exist, Offerors may be required to provide certified 

current, complete and accurate cost and pricing data within 30 calendar days after receipt of the Contracting 

Officer’s request.   In this event, a Certificate of Current Cost or Pricing Data will be required immediately after 

agreement on cost/price is reached.   Submission of certified cost or pricing data is not considered “discussions” 

under FAR Part 15. 

 

3.6.2    SECTION 1 – SECTION B PRICING 

Section 1 shall contain a copy of the completed Section B CLINs displaying the Offeror’s proposed cost and fee or 

price values for each applicable CLIN, including completed stepladder pricing tables.  The Offeror shall propose 

prices for each CLIN in whole dollars only.  Fee amounts shall be calculated based on fee-bearing costs exclusive of 

facilities capital cost of money (if applicable).  CLIN 0008 is not separately priced; the price of CLIN 0008 shall be 

included in the price of other, separately priced CLINs.   For CLIN 0008, the Offeror shall complete the “Price 

Group” (Block 17) and “Estimated Total Price” (Block 18) of each data item on the Contract Data Requirements List 

(CDRL) of this solicitation using the instructions in L-215-H004.   The Offeror shall submit a completed Attachment 

J-03 for CLIN X002 pricing.   Section B pricing shall take precedence in case of any inconsistencies in other parts of 

the cost proposal. 

 

3.6.2.1  LIMITATIONS ON PROPOSED FIXED FEE RATES 

The Offeror shall propose a fixed fee rate for cost-plus-fixed-fee CLIN 0003 and option CLINs 1003, 2003, 3003, 

and 4003.  The proposed fixed fee rate shall not exceed 6%. 

 

3.6.2.2   PROPOSED PRICING FOR DATA RIGHTS LICENSE UPGRADE OPTION CLIN (IF OPTION 

EXERCISED) CLIN 0009 (FFP) 

The Offeror’s proposed price for CLIN 0009, if any, shall be included in the Total Evaluated Price to the 

Government.      

J-06B.  J-07B, J-08B, J-09B 

Technical Data/Computer SW* 

License Upgrade Option Price 

$* 

Item 1 (SLIN 0009AA) $x 

Item 2 (SLIN 0009AB) $x 

Item 3 (SLIN 0009AC) $x 

Item 4 (SLIN 0009AD) $x 

Total CLIN 0009 $XX 

*If proposed by the Offeror, the cumulative Data Rights License Upgrade Option price is a summation of the 

price(s) provided in SLIN prices in Section B and supported by Section J Attachments 06B, 07B, 08B, and 

09B.   Prices shall map to the Cost/Price Calculation Workbook.   
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3.6.2.3   GOVERNMENT ESTIMATES FOR COST-ONLY OTHER DIRECT COST LINE ITEMS 

CLINs 0007, 1007, 2007, 3007, and 4007 under this solicitation are cost-only (no fee).  The Offeror shall propose 

the Government cost estimates provided in the following table.  The Offeror shall not apply indirect rate adders to 

the Government cost estimates. 

 

CLIN Section B CLIN VALUE 

0007 $1,000,000 

1007 $1,000,000 

2007 $1,000,000 

3007 $1,000,000 

4007 $1,000,000 

 

 

3.6.2.4    PROPOSED PRICING FOR PROVISIONED ITEMS ORDERS 

For firm-fixed-price CLIN 0004 and cost-plus-fixed-fee CLIN 0006, the Offeror shall propose the Government cost 

estimates of $20,950,000 for CLIN 0004 and $41,070,000 for CLIN 0006, and a profit/fee rate to be applied to the 

Government cost estimate.  The proposed profit/fee rate shall not exceed 5%. 

 

The Offeror shall insert in Attachment J-10, PIO Burdened Pricing Rates, the fully-burdened rates proposed under 

Offeror’s Cost/Price Workbook.   When issuing orders, the Government will apply the Attachment J-10 fully-

burdened rates to the Offeror’s proposed direct labor and direct material bases to derive the total FFP or CPFF for 

each order.  The Government has no obligation under this contract to issue any orders.   The Government reserves the 

right to issue orders using the proposed fully-burdened labor rates and fully-burdened material rates in Attachment J-10 

to order hours and/or materials up to the CLIN maximum value. 

 

3.6.3    SECTION  2 – COST/PRICE PROPOSAL RATE SUPPORT 
Offerors shall use this section to substantiate the realism of the Cost/Price Calculation Workbook.  In its cost realism 

analysis, the Government desires to use the most relevant, reliable data available to capture the probable cost for 

each major cost element.  Since each Offeror bears the burden of demonstrating the realism of its proposed costs, 

each Offeror must substantiate its proposed costs, as presented in its Cost/Price Calculation Workbook, with 

relevant, reliable data that demonstrates the realism of each proposed major cost element.  The Government has 

already determined that certain types of information are necessary for its review, so Offerors must provide 

substantially all of the following information to be eligible for award: 

 

Rates: To substantiate its proposed rates, Offerors shall, at a minimum, submit the following data for the Offeror, 

any Offeror’s subsidiary business units, and major cost reimbursement subcontractors:  

 

a. The current, company-wide highest, lowest, and average hourly direct labor rate actuals for all proposed 

labor categories.  Offerors should describe whether this data includes the impact of uncompensated 

overtime; if so, Offerors should provide historical data to substantiate any uncompensated overtime claims 

and provide rates that do not include the impact of uncompensated overtime. 

 

b. Uncompensated Overtime Supporting Documentation: If any Offeror or any subcontractors (major or 

minor) propose uncompensated overtime, each must comply with FAR 52.222-2.  Moreover, if any Offeror 

or subcontractor proposes uncompensated overtime or direct labor rates decremented for the impact of 

uncompensated overtime, it must substantiate the cost reductions associated with its proposed use of 

uncompensated effort.  This substantiation must include a description of the formulas applied to calculate 

the decremented rate (and/or decrement factor) and some form of historical data to demonstrate that the 

proposed level of uncompensated overtime is realistic.  Such historical data might include the company’s 

historical average annual level of uncompensated overtime from preceding years and/or historical data 

demonstrating that the company’s proposed decremented rates are equal to or greater than historical actual 

incurred decremented direct labor rates for corresponding labor categories from preceding years, after 

adjusting them for annual escalation.  In accordance with FAR 52.237-10 Identification of Uncompensated 
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Overtime, if uncompensated time is included in the offer or any of the supporting cost data, the 

uncompensated time should be clearly identified with an explanation as to why it is needed.   

 

c. A list of all Forward Pricing Rate Agreements (FPRAs) or Forward Pricing Rate Proposals (FPRPs) that 

apply to any of the proposed major cost elements or a statement that none apply to the proposal.  The 

Offeror shall include the contact information for the Defense Contract Management Agency (DCMA) 

office that executed the agreement, or provided Forward Pricing Rate Recommendations (FPRRs).  

Offerors shall provide a current copy of any rate agreement, proposal, or recommendation contained on this 

list.  Offerors shall not rely on any FPRP or Provisional Billing Rates (PBRs) to substantiate any proposed 

rate(s). 

 

d. Five years of actual, incurred rates, associated base volumes, and projected-to-actual data for each proposed 

indirect and G&A rate.  Offerors should indicate the beginning and end dates for the fiscal year applicable 

to these rates.  If an Offeror does not have five years’ worth of actual, incurred data, it must provide the 

required information dating from the origin of the company.  Offerors and cost-reimbursable subcontractors 

that offer to contractually cap their indirect rates are not required to provide this information, but the rate 

cap will be used to calculate the Offeror’s Total Evaluated Cost/Price if no other data substantiates a lower 

indirect rate is realistic.   The Government will unilaterally incorporate any proposed rate caps (prime or 

subcontractor) into the resulting contract at award.    

 

e. Subcontractor Costs: Each subcontractor shall provide all of the information required of the prime 

contractor under Section L 3.6.4 of this solicitation (i.e., a complete Cost/Price Calculation Workbook, a 

corresponding Cost Analysis Narrative, and all necessary substantiating cost information) for those portions 

of the work subcontracted to them.  That said, subcontractors need not submit a separate Section B pricing; 

instead, the subcontractor costs should match the corresponding subcontract costs in the Offeror’s 

Cost/Price Calculation Workbook.  The detailed information of subcontractors may be submitted separately 

to the Government if the subcontractor does not wish to provide this data to the prime Offeror.  

Subcontractors must submit their information directly to the Government as described in Section L 3.6. 

 

3.6.4    SECTION 3: COST/PRICE CALCULATION WORKBOOK 
The Offeror shall complete and submit a cost model in the form of an Excel workbook.The cost model shall display 

proposed costs and prices for the entire contract, including all line items that form the basis of the Offeror’s Total 

Evaluated Price.  The Offeror shall ensure that the completed cost model satisfies the following requirements: 

 

 No macros 

 No hidden or locked cells 

 No hidden or locked sheets 

 Visible and editable formulas 

 All calculation formulas involving rates linked to consolidated rates sheet 

 Visibility and traceability into calculation for each cost element 

 Traceability of proposed costs to specific CLINs 

 Traceability of proposed company labor categories to Government skill mix categories 

 

In addition, all formulas and numerical relationships in the workbook shall be tailored to the Offeror’s proposal and 

readily accessible to the Government.  Equations shall link together sheets within the workbook such that if a rate is 

changed or if the number of hours is changed the other associated tables will reflect this change and be updated.  

Where a total value is represented, the cell shall contain an equation in the form such that if quantities are changed 

the total will be automatically updated to reflect this change.   

 

The workbook shall provide the full cost build-up details for CLINs 0003, 1003, 2003, 3003, and 4003. 

 

For firm-fixed-price CLINs (i.e., CLIN 0001) or CLINs where the solicitation directs Offerors to propose a required 

Government estimate value (i.e., CLIN 0004, 0007, etc.), the workbook shall include entries for each such line item 

at the total price level for the line item (i.e., without a detailed cost breakdown). 
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3.6.4.1   SMALL BUSINESS SUBCONTRACTING PLAN 
All Offerors, except small business firms, shall furnish a Small Business Subcontracting Plan (Attachment J-04) in 

accordance with FAR part 19.7, FAR clause 52.219-9, DFARS Clause 252.219-7003 or 252.219-7004, and L-219-

H001, and a description of the Offeror’s approach to implement the submitted small business subcontracting plan.   

 

3.7    VOLUME VII: SF 33/COMPLETED CONTRACT 

 

3.7.1  COVER LETTER 

 

Volume VII of the proposal shall be accompanied by a cover letter prepared on the company’s letterhead stationery 

and shall state the following: 

 

1) The proposal is valid for 360 calendar days following the due date for receipt of proposals. 

2) The solicitation number. 

3) The name, address, electronic address, and telephone and facsimile numbers of the offeror. 

4) A statement specifying the extent of agreement with all terms, conditions, and provisions included in the 

solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite 

each item. 

5) Names, titles, electronic address, and telephone and facsimile numbers of persons authorized to negotiate 

on the offeror’s behalf with the Government in connection with this solicitation. 

6) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be 

accompanied by evidence of that agent’s authority, unless that evidence has been previously furnished to 

the issuing office. 

7) Offeror’s Cage Code and DUNS Number 

8) All documents transmitted with the proposal submission  

9) The approved security clearance and clearance level of storage capability for the Offeror’s facility 

10) Address and point of contact for the Offeror’s cognizant security office 

11) Name of the Offeror’s security representative 

12) Address(es) of the location(s) at which the Offeror intends to perform the proposed effort including 

subcontractor facilities 

13) Table of Contents and Glossary 

 

In addition, the cover letter must contain the following certification regarding the classified and other restricted 

information made available to the Offeror for the purpose of responding to this solicitation: 

 

I, [insert signatory’s name, title, company], hereby certify that within 90 days of receipt of notification that 

[company] has been excluded from the competitive range or has not been selected for award of this 

contract, [company] will destroy any and all copies, notes, or other materials produced using the classified 

or other restricted information provided in connection with solicitation N00024-20-R-5602. 

 

The Government will evaluate the cover letter to confirm that it contains the required information. 

 

If the Offeror wishes to restrict the disclosure or use of its proposal, use the legend permitted by FAR 52.215-1(e).  

The Offeror’s cover letter shall be placed at the beginning of Volume VII after the title page.   

 

3.7.2  SF 33 SOLICITATION, OFFER, AND AWARD 

The SF 33(s) must be completed entirely by the Offeror.  Common mistakes include: (1) failing to complete all of 

blocks 12-18 on the first page, (2) failing to list pricing for all Contract Line Items (CLINs) and stepladder quantities 

in Section B, and (3) failing to fully complete Section K.  The Offeror shall provide a completed SF 33 and a copy 

of the solicitation (and attachments) with all contractor fill-ins complete.   The Offeror’s completed Section B shall 

include all proposed costs and fees.   
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Changes to any portion of the SF 33 not specifically requiring the input of information by the Offeror are prohibited.  

Red-lines, strikethroughs, additions, deletions, or any other changes not specifically required will be considered 

conditional agreement with solicitation terms, conditions, and provisions.  An Offeror’s proposal which changes any 

portion of the SF 33 not specifically requiring the input of information by the Offeror may be rejected, and the 

Offeror furnishing the proposal may be determined ineligible for award. 

3.7.3    SOLICITATION SECTION A 

The solicitation Standard Form (SF) 33 will be used to award a contract resulting from this solicitation.  The Offeror 

shall complete Blocks 12 through 18 of the SF 33.  The Offeror shall submit an executed SF 33 bearing the original 

signature of a representative who is authorized to contractually bind the company submitting the offer.  The Offeror 

shall also submit a signed copy of the SF 30 cover page for each amendment to the solicitation.  As with the SF 33, 

the representative who signs the SF 30 cover pages must be authorized to contractually bind the company submitting 

the offer.  Block 12 shall be completed to align with the solicitation validity period (360 calendar days following the 

solicitation due date) required by Section L of this solicitation. 

 

3.7.4     SOLICITATION SECTIONS B THROUGH I 

The Offeror shall submit Sections B through I with all appropriate information completed as required by the 

solicitation.   

 

3.7.5     SOLICITATION SECTION J 

The Offeror shall provide the following completed exhibit and attachments, which will be incorporated into the 

contract at award: 

 

 Exhibit A – Contract Data Requirements List (CDRLs) 

a. The Offeror shall complete the “Price Group” (Block 17) and “Estimated Total Price” (Block 18) 

of each data item on the Contract Data Requirements List (CDRL) of this solicitation using the 

instructions in L-215-H004 

 Attachment J-01 DD Form 254 

 Attachment J-03 TI-16 SSDS MK2 Spares Price List 

 Attachment J-04 Small Business Subcontracting Plan  

a. Formatted IAW FAR 52.219 Requirements 

 Attachment J-10 PIO Burdened Pricing Rates 

 Any specific negotiated license rights offered (if applicable) 

 

In lieu of including in Section VII, please include the following items in Section V: 

 Attachment J-06A DFARS 252.227-7017 Assertions List 

 Attachment J-06B DFARS 252.227-7017 License Upgrade Option, if applicable  

 Attachment J-07A DFARS 252.227-7028 Assertions List 

 Attachment J-07B DFARS 252.227-7028 License Upgrade Option, if applicable 

 Attachment J-08A Supplemental Information – Noncommercial Technical Data and Computer Software 

 Attachment J-08B Supplemental Information – Noncommercial Technical Data and Computer Software 

License Upgrade Option 

 Attachment J-09A Commercial Technical Data, Commercial Computer Software, and Commercial 

Computer Software Documentation-Government Use Restrictions 

 Attachment J-09B Commercial Technical Data, Commercial Computer Software, and Commercial 

Computer Software Documentation-Government Use Restrictions License Upgrade Option, if applicable 

 Any specific negotiated license rights offered (if applicable) 

 

3.7.6 SOLICITATION SECTION K 

The Offeror shall complete and submit applicable provisions under the Representation, Certifications and Other 

Statements of Offerors section of the solicitation.  Offerors shall mark items that are not applicable with “N/A.” 

 

If the Offeror’s Representations, Certifications, and Other Statements of Offerors are available, active, and valid in 

the System for Award Management (SAM) (https://www.sam.gov); the Offeror may reference them in the Cover 

Letter and decline to complete the portions of Section K of the SF 33 which are already present in SAM.  The 
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Offeror bears the burden of: (1) ensuring all information referenced in SAM is current accurate, and complete; and 

(2) ensuring any necessary information not present in SAM is provided within the Offeror’s proposal. 

 

3.7.7 PRESS RELEASE INFORMATION 

The Offeror shall complete Attachment J-14 and return a copy with the offer.  The information provided in the form 

will be used to prepare a press release for a contract award per DFARS 205.303, if applicable. 

 

4.0 SUBMISSION OF OFFER 
The proper completion and submission to the Government of the SF 33 Solicitation Set/Completed Contract shall 

constitute an offer and indicate the Offeror’s unconditional assent to the terms and conditions in this solicitation and 

in any attachments hereto.  Any objection to the terms and conditions of this solicitation may constitute a deficiency, 

which may make the offer unacceptable.  Offerors are notified that the Government’s acceptance of an offer does 

not imply acceptance of the pricing rationale or assumptions.   

 

5.0 CONTRACT UPDATES REQUIRED TO SUPPORT AWARD 
Prior to award, the Government will update the completed contract to generate a document suitable for contract 

award.  These updates will include assigning the contract number and reformatting the contract document for entry 

into the Government contract-writing system, which may result in repagination of the document.  The Offeror agrees 

that the Government may incorporate these updates unilaterally prior to award. 

  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.204-6  Unique Entity Identifier  OCT 2016    

52.204-7  System for Award Management  OCT 2018    

52.204-16  Commercial and Government Entity Code Reporting  AUG 2020    

52.204-17  Ownership or Control of Offeror  AUG 2020    

52.204-20  Predecessor of Offeror  AUG 2020    

52.204-22  Alternative Line Item Proposal  JAN 2017    

52.207-1  Notice Of Standard Competition  MAY 2006    

52.211-2  Availability of Specifications, Standards, and Data Item 

Descriptions Listed in the Acquisition Streamlining and 

Standardization Information System (ASSIST)  

APR 2014    

52.211-14  Notice Of Priority Rating For National Defense, Emergency 

Preparedness, and Energy Program Use  

APR 2008    

52.215-1  Instructions to Offerors--Competitive Acquisition  JAN 2017    

52.215-16  Facilities Capital Cost of Money  JUN 2003    

52.215-22  Limitations on Pass-Through Charges--Identification of 

Subcontract Effort  

OCT 2009    

52.222-24  Preaward On-Site Equal Opportunity Compliance Evaluation  FEB 1999    

52.232-13  Notice Of Progress Payments  APR 1984    

52.237-10  Identification of Uncompensated Overtime  MAR 2015    

252.203-7005  Representation Relating to Compensation of Former DoD 

Officials  

NOV 2011    

252.211-7002  Availability For Examination Of Specifications, Standards, 

Plans, Drawings, Data Item Descriptions, And Other Pertinent 

Documents  

DEC 1991    

252.215-7008  Only One Offer  JUL 2019    

252.215-7009  Proposal Adequacy Checklist  JAN 2014    

252.215-7010  Requirements for Certified Cost or Pricing Data and Data 

Other Than Certified Cost or Pricing Data  

JUL 2019    

252.215-7011  Requirements for Submission of Proposals to the 

Administrative Contracting Officer and Contract Auditor.  

JAN 2018    
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252.215-7013  Supplies and Services Provided by Nontraditional Defense 

Contractors.  

JAN 2018    

252.246-7005  Notice of Warranty Tracking of Serialized Items  MAR 2016    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.216-1     TYPE OF CONTRACT (APR 1984) 

 

The Government contemplates award of a Firm-Fixed-Price, Cost-Plus-Fixed-Fee, and Cost Only contract resulting 

from this solicitation. 

 

(End of provision) 

 

 

 

52.233-2     SERVICE OF PROTEST (SEP 2006) 

  

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 

agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be served 

on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from: 

 

Ms. Stacy Crisman, Contracting Officer 

Naval Sea Systems Command 

1333 Isaac Hull Ave SE Stop 2040 

Washington Navy Yard, DC 20376 

 

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 

the GAO.  

 

(End of provision)  

 

 

 

52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 

 

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if 

they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is 

cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its 

quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by 

paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a 

solicitation provision may be accessed electronically at this/these address(es): 

 

FAR Clauses & Provisions: https://www.acquisition.gov/content/regulations 

DFARS Clauses & Provisions: https://www.acquisition.gov/content/regulations 

NMCARS Clauses & Provisions: https://www.acquisition.gov/content/regulations 

 

(End of provision) 

 

 

 

52.252-5     AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984) 

 

https://www.acquisition.gov/content/regulations
https://www.acquisition.gov/content/regulations
https://www.acquisition.gov/content/regulations
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(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an 

authorized deviation is indicated by the addition of"(DEVIATION)" after the date of the provision. 

 

(b)  The use in this solicitation of any Defense Federal Acquisition Regulation Supplement (48 CFR Chapter 2) 

provision with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the 

regulation. 

 

(End of provision) 

 

 

 

L-204-H001 FACILITY SECURITY CLEARANCE (NAVSEA) (OCT 2018) 

 

(a) No award will be made to any offeror which does not possess a facility security clearance issued by the Defense 

Security Service at the level stated in the Contract Security Classification Specification, DD Form 254. Naval Sea 

Systems Command will initiate appropriate security clearance action for any apparent successful offeror which does 

not already possess such clearance. The Government is not obligated to delay award pending security clearance of 

any offeror. 

 

(b) The security classification of this procurement is specified in the Contract Security Classification Specification, 

DD Form 254, attached hereto. 

 

(End of provision) 

 

 

 

L-204-H003 NOTIFICATION OF USE OF NAVY SUPPORT CONTRACTORS FOR OFFICIAL CONTRACT 

FILES (NAVSEA) (APR 2019) 

 

(a)  NAVSEA may use a contractor to manage official contract files hereinafter referred to as "the support 

contractor", including the official file supporting this procurement. These official files may contain information that 

is considered a trade secret, proprietary, business sensitive or otherwise protected pursuant to law or regulation, 

hereinafter referred to as “protected information”. File management services consist of any of the following: 

secretarial or clerical support; data entry; document reproduction, scanning, imaging, or destruction; operation, 

management, or maintenance of paper-based or electronic mail rooms, file rooms, or libraries; and supervision in 

connection with functions listed herein. 

 

(b)  The cognizant Contracting Officer will ensure that any NAVSEA contract under which these file management 

services are acquired will contain a requirement that 

 

       (1)  The support contractor not disclose any information; 

 

        (2)  Individual employees are to be instructed by the support contractor regarding the sensitivity of the official 

contract files; 

 

        (3)  The support contractor performing these services be barred from providing any other supplies and/or 

services, or competing to do so, to NAVSEA for the period of performance of its contract and for an additional three 

years thereafter unless otherwise provided by law or regulation; and, 

 

        (4)  In addition to any other rights the offeror may have, it is a third party beneficiary who has the right of 

direct action against the support contractor, or any person to whom the support contractor has released or disclosed 

Protected Information, for the unauthorized duplication, release, or disclosure of such Protected Information. 
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(c)  Submission of a proposal will be considered as consent to NAVSEA's permitting access to any information, 

irrespective of restrictive markings or the nature of the information submitted, by its file management support 

contractor for the limited purpose of executing its file support contract responsibilities. 

 

(d)  NAVSEA may, without further notice, enter into contracts with other contractors for these services. Offerors are 

free to enter into separate non-disclosure agreements with the file support contractor. Contact the Procuring 

Contracting Officer for contractor specifics. However, any such agreement will not be considered a prerequisite 

before information submitted is stored in the files or otherwise encumber the government. 

 

(End of provision) 

 

 

 

L-209-H009 NOTIFICATION OF POTENTIAL ORGANIZATIONAL CONFLICT(S) OF INTEREST (NAVSEA) 

(DEC 2018) 

 

(a)  Offerors are reminded that certain existing contractual arrangements may preclude, restrict or limit participation, in 

whole or in part, as either a subcontractor or as a prime contractor under this competitive procurement.  Of primary 

concern are those contractual arrangements in which the Offeror, if the awardee of the contract under this solicitation, 

would provide support to PEO IWS 10.0, or related laboratories (if applicable), in support of operation of the office or 

any of its programs.  General guidance may be found in FAR 9.505; however, this guidance is not all inclusive.  The 

Offeror's attention is directed to the "Organizational Conflict of Interest" (or similar) text which may be contained in 

current or completed contract(s) which prohibits the prime or subcontractor from providing certain supplies or services to 

the Government as described above during the period of the current "support" contract(s) or for a period after completion 

of the "support" contract(s).  Notwithstanding the existence or non-existence of an Organizational Conflict of Interest 

(OCI) clause or similar text in current or completed contract(s), the offeror shall comply with FAR 9.5 and identify 

whether an OCI exists or there is potential for an OCI and not rely solely on the presence of an OCI text  

 

(b)  If a potential conflict of interest exists at any tier, each potential prime offeror shall notify the Contracting 

Officer within 14 days of the date of this solicitation.  The Offeror shall provide:  (1)  the contract number and name 

and phone number of the Contracting Officer for the contract which gives rise to a potential organizational conflict 

of interest; (2) a copy of the requirement; (3) the statement of work (or technical instruction) from the existing 

contract; (4) a brief description of the type of work to be performed by each subcontractor under the competitive 

procurement; and (5) any additional information the Contracting Officer should consider in making a determination 

of whether a conflict of interest exists.  The Government may independently verify the information received from 

the offeror.  Notwithstanding the above, the Government reserves the right to determine whether a conflict of 

interest exists based on any information received from any source. 

 

(c)  The Government will notify an offeror of any conflict of interest within 14 days of receipt of all required 

information.  Those offerors deemed to have a conflict of interest may be ineligible for award under this 

solicitation.  An Offeror’s failure to provide the information in a timely manner does not waive the Government's 

rights to make a conflict of interest determination.  The offeror is notified that if it expends time and money on 

proposal preparation, such expenditure is at its own risk that the Government will not determine that an 

organizational conflict of interest exists. 

 

(d)  Any potential prime contractor which proposes a subcontractor later determined to have a conflict of interest 

and deemed ineligible to participate in the current competition, may not be granted the opportunity to revise its 

proposal to remove the ineligible subcontractor.  The Government reserves the right to determine which offerors 

remain in the competitive range through the normal source selection process. 

 

(e)  If the offeror determines that a potential organizational conflict of interest does not exist at any tier, the offeror 

shall include a statement to that effect in its response to this solicitation. 

 

(End of provision) 
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L-211-W003 TECHNICAL PROPOSAL – SPECIFIC REQUIREMENTS – SUPERSEDING PART 

NUMBERS (NAVSEA) (OCT 2018) 

 

If any part number shown is obsolete, has been or is being changed, or is considered by the manufacturer to be 

incorrect or unavailable for any reason, then it is requested the offeror so indicate in its proposal/quotation and 

furnish, for the superseding part number, each of the following: 

 

(a) installation drawing;  

(b) assembly drawing;  

(c) manufacturer's test report;  

(d) complete set of performance data; and  

(e) explanatory information setting forth in detail differences between the item specified and the one being offered. 

 

(End of provision) 

 

 

 

L-215-H004 INSTRUCTIONS FOR PRICING OF CONTRACT DATA REQUIREMENTS LIST (NAVSEA) 

(OCT 2018) 

 

(a) The Offeror shall complete the “Price Group” (Block 17) and “Estimated Total Price” (Block 18) of each data item 

on the Contract Data Requirements List (CDRL) of this solicitation using the following instructions: 

 

(1)  Block 17.  Use the specified price group defined below in developing estimated prices for each data item on 

the DD Form 1423: 

 

       (a)  Group I.  Definition – Data which is not otherwise essential to the offeror’s performance of the primary 

contracted effort (production, development, testing, and administration) but which is required by DD Form 1423. 

  

 (i) Estimated Price – Costs to be included under Group I are those applicable to preparing and 

assembling the data item in conformance with Government requirements, and the administration and other 

expenses related to reproducing and delivering such data items to the Government.  

 

       (b)  Group II.  Definition – Data which is essential to the performance of the primary contracted effort but 

the offeror is required to perform additional work to conform to Government requirements with regard to depth of 

content, format, frequency of submittal, preparation, control, or quality of the data item. 

  

 (i) Estimated Price – Costs to be included under Group II are those incurred over and above the cost 

of the essential data item without conforming to Government requirements, and the administration and other 

expenses related to reproducing and delivering such data items to the Government.  

 

       (c)  Group III.  Definition – Data which the offeror must develop for his internal use in performance of the 

primary contracted effort and does not require any substantial change to conform to Government requirements with 

regard to depth of content, format, frequency of submittal, preparation, control, or quality of the data item. 

  

 (i) Estimated Price – Costs to be included under Group III are the administrative and other expenses 

related to reproducing and delivering such data items to the Government.  

 

       (d)  Group IV.  Definition – Data which is developed by the contractor as part of his normal operating 

procedures and his effort in supplying these data to the Government is minimal. 

  

 (i) Estimated Price – Group IV items should normally be shown on the DD Form 1423 at no cost.  
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(2)  Block 18.  For each data item, enter an amount equal to that portion of the total price which is 

estimated to be attributable to the production or development for the Government of that item of data.  The 

estimated data prices shall be developed only from those costs which will be incurred as a direct result of the 

requirement to supply the data, over and above those costs which would otherwise be incurred in performance of the 

contract if no data were required.  The entry “N/C” for “no charge” will be acceptable.  The estimated price shall not 

include any amount for rights in data.  The Government’s rights to use the data shall be governed by the pertinent 

provisions of the contract. 

 

(End of provision) 

 

 

 

L-219-H001 SUBMISSION OF SMALL BUSINESS SUBCONTRACTING PLAN (NAVSEA) (JAN 2019) 

 

Offeror shall submit as part of its proposal a subcontracting plan in accordance with the clause entitled "Small Business 

Subcontracting Plan" (FAR 52.219-9) (Deviation 2018-O0018).  The plan shall include a five percent (5%) goal for 

small disadvantaged business concerns or a detailed explanation as to why the goal cannot be included in the plan. 

 

(End of provision) 
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Section M - Evaluation Factors for Award 

 

 

1.0 GENERAL  

 

The Government’s evaluation of the Offeror’s proposal will be based upon the information submitted by the Offeror 

and any other relevant information available to the Government. All proposals will be evaluated for compliance with 

the terms, conditions and requirements set forth in this solicitation.  The proposal must demonstrate to the 

Government that the Offeror will satisfy all requirements for each evaluation factor.  The Government will evaluate 

each factor on a stand-alone basis; however, proposal information provided for one factor may be used to assist the 

Government in evaluating other factors. The Government will reject as non-compliant any proposal that takes 

exception to the terms and conditions in the solicitation. 

 

The Government will evaluate each Offeror’s understanding of the requirements described in this solicitation and 

ability to perform the work on the basis of its proposal and the solicitation evaluation criteria. It is the Offeror’s 

responsibility to provide information and evidence that clearly demonstrates its ability to satisfactorily perform the 

contract requirements in accordance with the factors outlined herein. All information submitted as part of the 

proposal will be used to evaluate the Offeror’s capability to perform and understanding of the contract requirements.  

 

The Government reserves the right to change any of the terms and conditions of this solicitation by amendment at 

any time prior to contract award.  

 

The Government plans to award a single contract resulting from this solicitation to the responsible Offeror whose 

proposal offers the best value to the Government. The Government reserves the right to award no contracts at all 

depending upon the quality of proposals received and the availability of funds. 

 

Evaluation of options will not obligate the Government to exercise the option(s). 

 

Offerors are required to meet all solicitation requirements, including terms and conditions and representations and 

certifications (Section K) and to provide all information required by Section L of this solicitation. Failure to comply 

with all of the solicitation requirements may result in the removal of the Offeror from consideration for award. 

 

The Government reserves the right to eliminate from competition any proposal determined to be unacceptable. To be 

determined acceptable, the offer must manifest the Offeror’s assent without exception to the terms and conditions of 

the solicitation, including Section J attachments. An “Unacceptable” rating for any single factor may render the 

entire proposal ineligible for award. If an Offeror is found unacceptable in a factor rating, then the Offeror’s 

cost proposal may not be evaluated. 
  

2.0  EVALUATION FACTORS  

 

The Government will evaluate the Offeror’s proposal in accordance with the following factors:  

 

Factor 1: Technical Approach (Adjectival) 

Factor 2: Past Performance (Adjectival) 

Factor 3: Management Approach (Acceptable/Unacceptable) 

Factor 4: Data Rights (Adjectival)  

Factor 5: Total Evaluated Cost/Price  

 

2.0.1  RELATIVE ORDER OF IMPORTANCE 
 

Within evaluation factors, Factor 1 and Factor 3, the solicitation specifies a set of elements. Elements serve as a 

means of organizing the proposal structure and streamlining the evaluation process. Elements are not sub-factors 

and, as such, the Government will not assign ratings to individual elements.  
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The Technical Approach (Factor 1) is significantly more important than Past Performance (Factor 2), which is 

significantly more important than Data Rights (Factor 4).  The Management Approach (Factor 3) will be rated on an 

acceptable/unacceptable basis. All non-priced factors, when combined, are significantly more important than the 

Total Evaluated Cost/Price (Factor 5).  However, as competing proposals approach parity in the non-price factors, 

Factor 5 will increase in importance. 

 

Within certain evaluation factors, the solicitation specifies a set of elements. Elements serve as a means of 

organizing the proposal structure and streamlining the evaluation process. The Government will not assign ratings to 

individual elements.  All elements are equally weighted within a factor. 

 

2.1  FACTOR 1: TECHNICAL APPROACH 
 

The Government will assign an adjectival rating to Factor 1. Under Factor 1, the Government will evaluate the 

Offeror’s proposed technical approach from all aspects of the proposal submission as required in Section L to 

demonstrate knowledge and a thorough understanding of the solicitation requirements. The Government evaluation 

of Factor 1 will include review of Elements: (A) Manufacturing/Production Plan; (B) Configuration Management 

Plan; (C) Sample Problem; and (D) Personnel to assess the degree to which the Offeror’s proposed technical 

approach will comply with the Government’s requirements in their explanation of the methodology and procedures 

to be followed.  

 

2.1.1  ELEMENT A – MANUFACTURING/PRODUCTION PLAN 
 

The Government will evaluate the degree to which the proposal demonstrates specific knowledge, experience, 

capabilities, and approach to perform the tasks outlined in Section C. The Government will evaluate the degree to 

which the Offeror addressed all content required by Section L. The Government will evaluate the approach and 

plans to successfully fabricate the SSDS MK2 equipment. The Government will evaluate whether the 

manufacturing/production plan and IMS meets all requirements to build the SSDS MK2 variants according to the 

Attachment J-02 TDPs provided with this solicitation. The Government will evaluate adequacy and completeness of 

the manufacturing efforts proposed by the Offeror. 

 

The Government will evaluate the degree to which the Offeror’s Manufacturing / Production Plan demonstrates the 

below criteria: 

 

a. Collaborative approach to meet production requirements using analytical abilities and problem solving 

capabilities exhibited in the Offeror’s identification of possible technical challenges and resulting 

recommended approaches to solving those challenges such as production defects and early defect 

containment. 

b. Materials acquisition methods will be evaluated for their demonstrated ability to control costs, provide 

timely delivery, and ensure quality and value to the Government. As well as the Offeror’s ability to ensure 

compliance with Critical Item Development Specifications (CIDS) where applicable. 

c. Ability to provide, by name, all subcontractors or suppliers the Offeror plans to partner or team with.  

d. Ability to provide the particular production facilities, tools, equipment, systems, and programs necessary 

for timely, high quality, fabrication, and production of equipment and services  at contractor and 

subcontractor levels. 

1. Manufacturing capabilities will be assessed to determine the degree of applicability, levels of 

technology, adaptability, innovation, production capacity, quality, or other pertinent characteristics 

found in the Offeror’s manufacturing and fabrication capabilities and manufacturing processes.   

2. Production line and test line capacity cycle time will be assessed to determine their potential impact on 

production efficiency, bottlenecks, lot sizes, or other factors related to the quantity, quality, and speed 

of production and testing. 

e. The ability to produce a quality product and meet required delivery dates based on major process activities, 

production metrics, and the IMS.  

f. Degree to which the Offeror addresses the development, integration, configuration management, and use of 

software/firmware within all applicable hardware items.   
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g. Evaluate production facility capacity and any special facilities required to implement the manufacturing 

plan. 

h. The extent of facility upgrades required to manufacture SSDS Hardware in accordance with the TDPs. 

i. Levels of knowledge and experience, within the last three (3) years, directly related to the production of 

hardware based upon the use of Government furnished Level III TDPs. Experience and compliance with 

MIL-STD 31000B. 

j. The Government will evaluate whether the BOM demonstrates a thorough technical understanding of the 

SSDS MK2 TDPs. 

k. Evaluate the Offeror’s process to accept equipment off of the production line. 

 

2.1.2     ELEMENT B – CONFIGURATION MANAGEMENT PLAN  
 

The Government will evaluate the degree to which the proposal demonstrates specific knowledge, experience, 

capabilities, and approach to perform the tasks outlined in Section C per the below criteria. The Government will 

evaluate the degree to which the Offeror addressed all content required by Section L. The Offeror will be evaluated 

on its ability to address engineering changes and update production requirements as part of the configuration 

management process outlined in Section C. The Government will assess clarity, completeness, and transparency of 

the Offeror’s proposed Configuration Management plan.  

 

a. Evaluate Offeror’s plan to support Government chaired change management process. 

b. Offeror’s ability to perform end-to-end configuration control for SSDS MK2 system equipment to include:. 

1. The Offeror’s process and mechanism for Configuration Management. 

2. The Offeror’s processes/procedures implementing Change Documentation. 

3. Compliance with Navy Configuration Status Accounting data requirements. 

4. Evaluate Offeror’s Plan for implementation of Government Approved Change(s) from identification of 

change to production implementation. 

5. Evaluate Offeror’s plan to proactively mitigate obsolescence and DMSMS issues. 

6. The Offeror’s DMSMS processes and proposed actions shall be assessed in terms of their effectiveness 

in mitigation of DMS impacts to production and lifecycle support of the equipment produced on this 

contract. 

7. Offeror’s Change Control and Configuration Management processes will be examined for systematic, 

well-managed approaches to design changes, adaptations, and varied ship system configurations. 

 

The Government will evaluate the Offeror’s technical expertise and thoroughness exhibited in their proposed 

approach to detection and avoidance of counterfeit materials being installed in equipment covered by this contract. 

 

2.1.3     ELEMENT C – SAMPLE PROBLEM  

 

The Government will evaluate the Offeror’s knowledge, understanding, and demonstration of a practical application 

of the Offeror’s proposed technical approach to resolve the sample problem described in Section L3.1.3. The 

Government will evaluate the Sample Problem response for sufficiency of the problem solution, the quality of 

analysis demonstrated by the supporting materials, and the ability to concurrently execute multiple efforts/logical 

sequence of tasks to successfully resolve the problem, the degree of risk associated with the 

methodology(ies)/techniques applied to resolve the problem, and whether the responses are a realistic solution.   

  

2.1.4     ELEMENT D – PERSONNEL 
 

The Government will evaluate the Offeror’s proposed Staffing Plan and key personnel resumes.  

 

The Government will examine and evaluate: 1) the appropriateness of the proposed hours and labor mix to 

successfully perform the engineering services; 2) the benefits of the Offeror’s proposed hours and labor mix for the 

Government; and 3) the risks posed to the Government by the Offeror’s proposed hours and labor mix. 

 

Overall, in evaluating each Offeror’s proposed Key Personnel, the Government will examine and evaluate: 1) the 

appropriateness of the qualifications of the Offeror’s proposed Key Personnel against the solicitation requirements; 
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2) the benefits of the Offeror’s proposed Key Personnel; and 3) the risks posed to the Government by the proposed 

Key Personnel. 

 

The qualifications listed in each individual proposed Key Personnel resume, not the specific individual, are the 

materially relevant aspects of the proposed Key Personnel partially forming the basis of award under include C-237-

H002, Substitution of Key Personnel (NAVSEA) (OCT 2018).  Therefore, even if a proposed Key Personnel 

individual becomes unavailable to the Offeror between proposal submission and award, the Government will 

evaluate and make its award decision based on the qualifications listed on the proposed resume(s).  When the 

Government awards a contract under those circumstances, the Government will require the awardee to use the 

qualifications listed on the relevant proposed Key Personnel resume as the basis for replacing that individual under 

C-237-H002 during contract performance.  

  

2.2  FACTOR 2: PAST PERFORMANCE   
 

There are three (3) aspects to the Past Performance evaluation: Recency, Relevancy (including context of data), and 

Quality (including general trends in Contractor performance and source of information). 

 

1) Recency: The first aspect is to evaluate the recency of the Offeror’s past performance.  Recency is 

generally expressed as a time period during which past performance references are considered relevant, and 

is critical to establishing the relevancy of past performance information.  Per Section L, Offerors shall 

provide Past Performance references from the past three (3) years (calculated from the due date for receipt 

of proposals). 

 

2) Relevancy: The second aspect of the past performance evaluation is to determine how relevant a recent 

effort accomplished by the Offeror is to the effort to be acquired through the source selection.  In 

establishing what is relevant for the acquisition, consideration is given to those aspects of an Offeror’s 

history of contract (or subcontract) performance that would provide the most context and give the greatest 

ability to measure whether the Offeror will successfully satisfy the current requirement.  Common aspects 

of relevancy include, but are not limited to, the following: similarity of product/service/support, 

complexity, dollar value, contract type, use of key personnel and extent of subcontracting/teaming.  The 

Government will evaluate the Offeror's levels of knowledge and experience directly related to the 

production of hardware based upon the use of Government furnished TDPs.  The Government will evaluate 

the Offeror’s experience and track record regarding compliance with MIL-STD 31000B.  The Government 

will assign a Relevancy rating to each of the prior contracting efforts based on the definitions below: 

 

Relevancy Rating Description 

Very Relevant  Present/Past Performance effort involved essentially the same scope and 

magnitude of effort and complexities this solicitation requires 

Relevant Present/Past Performance effort involved similar scope and magnitude of effort 

and complexities this solicitation requires. 

Somewhat Relevant Present/Past Performance effort involved some of the scope and magnitude of 

effort and complexities this solicitation requires 

Not Relevant Present/Past Performance effort involved little or none of the scope and 

magnitude of effort and complexities this solicitation requires 

 

3) Quality: The third aspect of the past performance evaluation is to establish the overall quality of the 

Offeror’s past performance (see FAR 15.304(c)(2)). The past performance evaluation conducted in support 

of a current source selection does not establish, create, or change the existing record and history of the 

Offeror’s past performance on past contracts; rather, the past performance evaluation process gathers 

information from customers on how well the Offeror performed on past contracts.  The Government will 

review all past performance information collected and determine the quality of the Offeror’s performance, 

general trends, and usefulness of the information and incorporate these into a Performance Confidence 

Assessment. The Government will not assign a separate Quality assessment rating to each previous contract 

effort; rather, the Government will assign an overall Past Performance Confidence Assessment rating based 
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on the Offeror’s complete past performance record after considering the Recency, Relevancy, and Quality 

of performance for each prior contract effort.  

 

Performance Confidence Assessment ratings are as follows: 

 

Performance Confidence 

Assessment Rating 

Description 

Substantial Confidence Based on the Offeror’s recent/relevant performance record, the 

Government has a high expectation that the Offeror will successfully 

perform the required effort. 

Satisfactory Confidence Based on the Offeror’s recent/relevant performance record, the 

Government has a reasonable expectation that the Offeror will 

successfully perform the required effort. 

Limited Confidence Based on the Offeror’s recent/relevant performance record, the 

Government has a low expectation that the Offeror will successfully 

perform the required effort. 

No Confidence Based on the Offeror’s recent/relevant performance record, the 

Government has no expectation that the Offeror will be able to 

successfully perform the required effort. 

Unknown Confidence No recent/relevant performance record is available or the Offeror’s 

performance record is so sparse that no meaningful confidence 

assessment rating can be reasonably assigned. The Offeror may not be 

evaluated favorably or unfavorably on the factor of Past Performance.  

 

The Government will evaluate past performance by determining recency, and relevancy and quality of the Offeror’s 

and subcontractors’ recent past performance and by conducting a performance confidence assessment.  “Recent 

performance” includes efforts within the past three (3) years (calculated from the due date for receipt of proposals). 

“Relevant performance” includes contractual efforts to provide same or similar support services. Similar scope and 

complexity means having performed most of the types of support efforts identified in the SOW.  Past Performance 

references that reflect projects with a similar scope and complexity to efforts described in this solicitation will be 

considered to have greater importance in the evaluation of this Factor. “Quality” means how well the Offeror 

performed on past contracts. The Government may contact each Offeror’s customers to inquire about overall 

management efficiency, work quality, and record of forecasting and controlling direct and indirect costs.  

 

The Government may use past performance information obtained from sources other than the sources identified by 

the offeror, and the information obtained may be used for the responsibility determination (see FAR part 9) and the 

adjectival rating for the past performance factor.  The Government reserves the right to limit or expand the number 

of references it decides to contact, and to contact other references than those provided by the Offeror or 

subcontractors. 

 

2.3  FACTOR 3: MANAGEMENT APPROACH  

 

The Government will evaluate Factor 3 on an Acceptable/Unacceptable basis. The Government will evaluate 

whether the Offeror’s proposal demonstrates an acceptable approach to meeting the solicitation requirements based 

on the elements set forth in Section L. The Government will evaluate whether the Offeror meets the minimum 

security qualification criteria outlined in Section L. Failure to meet the minimum security qualification criteria will 

result in an unsatisfactory rating for management. 

 

2.3.1  ELEMENT A: MANAGEMENT PLAN 

 

The Government will evaluate Element A for the acceptability of the Offeror’s proposed management approach 

based on the Offeror’s demonstration for managing the work, their process to monitor, facilities, transition, plan to 

produce equipment, risk management, and subcontractor management.  

 

Government will evaluate Offeror’s Management Approach and Process based on the below criteria: 
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a. Organizational Structure and Chart for The clarity of lines of authority, delineation of functional roles and 

responsibilities, relevant policies, processes, management of personnel, and resources will be considered to 

assess the strength of company methods to manage, track, and produce the supplies and execute the 

services described in the SOW. 

b. Lines of authority and communication as it pertains to the Parent Corporation, company, subsidiary 

relationships and subcontractors). 

c. Geographic location of all program related organizational units that will be performing the effort associated 

with this contract. 

d. Changes to current organizational and operating procedures that will be made to implement this program. 

e. Offeror’s ability to resource tasking 

f. Offeror’s proposed teaming structure with sub-contractors and Government Organizations.  

g. Experience with utilizing both Contractor and Government-owned Integrated Data Environments (IDEs) to 

share information with the Government and other designated entities. 

h. Offeror’s design, development, testing, and manufacturing capability and capacity for successful 

performance of all described requirements, including system and engineering support facilities and 

manufacturing facilities in accordance with the Bidder’s library documentation. 

Evaluation of the Offeror’s proposal will be based on: 

i. Its facilities for the physical inspection and storage of incoming materials and vendor supplied 

items; production, fabrication, and assembly; performing critical processes and procedures; and 

development, production test, and inspection. 

ii. Layout of space and availability of the facilities to meet the Government’s requirements. 

iii. Whether the facility is leased or owned and a review of all pertinent lease(s) or plans to lease the 

facility. 

i. Evaluate Offeror’s plan to execute the contract and define ramp up to perform the requirements of the 

Statement of Work within 14 calendar days after contract award to include assumptions, schedule, facility 

start-up, staffing, technical requirements, training, material acquisition, and documentation requirements. 

j. Evaluate Offeror’s capabilities with respect to its manufacturing capacity, method to monitor, identify, 

control and rectify schedule slippage to meet production requirements, sustained production level and 

production surge capability and its approach to developing and producing modification kits to the designed 

system to meet individual ship configuration variants. 

k. The Offeror’s proposed system or process for documenting, reporting, and tracking failure data as well as 

defect containment will be evaluated. 

 

2.3.2    ELEMENT B: MANAGEMENT PROCESS 

 

The Government will evaluate Element B for the acceptability of the Offeror’s proposed management approach 

based on the Offeror’s demonstration for managing the work, risk management, and subcontractor management.  

 

2.3.3    ELEMENT C:  SMALL BUSINESS 

 

The Government will evaluate Element C for the acceptability of the Offeror’s proposed small business participation 

based on whether the Offeror addressed all content required by Section L 3.3.3. This element will not be applicable 

if the Offeror is a Small Business.   

   

2.4  FACTOR 4: DATA RIGHTS  

 

2.4.1   ADJECTIVAL RATING 
 

The Government will assign an adjectival rating to Factor 4. The Government will evaluate Data Rights licenses 

using information in the proposal to assess the extent to which the license rights in noncommercial and commercial 

Technical Data (TD), Computer Software (CS), and Computer Software Documentation (CSD) offered to the 

Government affect the unimpeded, innovative, and cost effective operation, maintenance, repair, overhaul, 

modernization, and upgrade of the SSDS Combat System (CS) Element throughout its lifecycle.  
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2.4.2   NONCOMMERCIAL TD, CS AND CSD   

 

The Government desires at least a Government Purpose Rights (GPR) license (as defined in DFARS 25.227-7013 

and DFARS 252.227-7014) in noncommercial TD, CS, and CSD, including object code, executable code and source 

code.  At a minimum, the Government desires GPR license (or equivalent) to allow the Government (including its 

third party contractors) to sustain operation, maintenance, repair, overhaul, modernization, and upgrade of the SSDS 

Combat System (CS) throughout its lifecycle. Nothing changes the Government’s unlimited rights in technical data 

or noncommercial computer software and noncommercial computer software documentation pursuant to DFARS 

252.227-7013, 252.227-7014, and 252.227-7018, including data 1) related to form, fit, and function and 2) necessary 

for installation, operation, maintenance, or training purposes (other than detailed manufacturing or process data). 

The Government will also assess the extent to which the rights support a full and open competition for follow-on 

production. Offerors that propose at least a GPR license to the Government may receive a more favorable 

evaluation. Proposals will not be rated as UNACCEPTABLE because an Offeror does not offer at least a GPR 

license.  Proposals will not be assigned a weakness for SBIR data rights that the Offeror appropriately asserts under 

the DFARS data rights clauses contained in the solicitation. The Government will evaluate the impact of less than a 

GPR license in its best value determination.   

  

2.4.3   COMMERCIAL TD, CS AND CSD   

 

The Government will evaluate the extent to which commercial TD, CS and CSD licenses meet the Government’s 

intent described in paragraph M.2.4.1 above.  Offerors may receive a more favorable evaluation or may be 

negatively impacted.  

  

The Government will conduct an evaluation of risks associated with the offered rights for both noncommercial and 

commercial TD, CS, and CSD licenses and this risk will impact the assigned adjectival rating for this factor. Use of 

proprietary algorithms, designs, processes, or interfaces will be evaluated based on the extent to which they affect 

the Government's overall goal and ability to acquire an open SSDS Combat System (CS) Element.  

  

The Government will evaluate each item of TD, CS, and CSD at the most favorable level of rights offered. For 

example, if an Offeror were to assert limited rights in a given item of TD, but also offered the Government an 

opportunity to purchase a GPR license for that item at a price proposed under CLIN 0009, then the Government 

would evaluate that item as though the Offeror had proposed to provide the Government a GPR license for that 

item. In the event an Offeror proposes to deliver solutions with less than such rights as desired by the Government, 

the Government will evaluate the degree to which the Offeror’s projected data rights approach affects unimpeded, 

cost effective repair, maintenance, modernization, the implementation and upgrade of SSDS MK2 Hardware 

throughout their lifecycles, and allow for the open and competitive procurement of SSDS MK2 Hardware 

sustainment requirements and follow-on production. 

  

2.5  FACTOR 5: TOTAL EVALUATED COSTCOST/PRICE (TEC/P) (Inclusive of Volume VII) 
 

The Government will determine a TEC/P for each proposal. The Government will evaluate the Offeror’s cost/price 

proposal for completeness, materially balanced pricing and reasonableness.  An Offeror’s cost/price proposal may 

be deemed non-compliant if, in the judgment of the Government, the price proposal is incomplete, erred, or does not 

accurately reflect the Offeror’s proposed effort in meeting the requirements, thereby indicating that the Offeror does 

not understand the scope of the technical requirements.  The Government will evaluate proposed pricing in the 

Offeror’s proposal for all CLINs.   

 

Pertinent cost information, including but not limited to DCAA and/or DCMA recommended rates for such costs as 

direct labor, overhead, G&A, etc., as necessary and appropriate, will be used to arrive at the Government's 

determination of the probable cost to be incurred in the performance of this contract.  If proposed costs are 

considered to be unrealistic, including unrealistic labor and/or indirect rates, the Offeror's proposed costs will be 

adjusted upward where appropriate.  Realism will only be performed on cost-type CLINS.  

 

If there are any discrepancies between Section B and the Offeror’s Cost/Price Proposal, the Offeror’s Total 

Evaluated Price will be either the Cost/Price Proposal pricing as adjusted for cost realism purposes (for CPFF 
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CLINs) or the unadjusted electronic Section B pricing, whichever is higher. An offer rated Unacceptable in one or 

more factors may not be further evaluated for award. A cost realism may not be conducted on an unacceptable offer.  

 

Any inconsistencies between proposed technical performance and cost, whether real or apparent, should be 

explained in the supporting cost data section. The burden of proof for cost credibility rests with the Offeror.  

Offerors are cautioned that to the extent proposed costs appear unrealistic, the Government may infer either a lack of 

understanding of the requirements, increased cost or performance risk, or lack of credibility on the part of the 

Offeror. In addition, proposals which are unrealistic in terms of technical or schedule commitments or unrealistically 

low in cost may be deemed reflective of an inherent lack of technical competence or indicative of a failure to 

comprehend the complexity and risks of the proposed work.  In sum, the burden of proof for cost credibility and 

realism rests with the Offeror; therefore, Offerors are cautioned to ensure that its proposed costs are easily traceable 

to their proposed technical approach and are supported by cost realism substantiating data. 

 

The Government will evaluate the cover letter to confirm that it contains the required information. 

 

The Government will include the CLIN 0009 (Data Rights License Upgrade Option) price in the TEC/P.   (The Data 

Rights License Upgrade Option price includes the sum of Attachment J-06B, J-07B, J-08B, and J-09B license 

upgrade option items proposed). 

 

In Section L.2.5 of this solicitation, the Government defines minor subcontractors. Considering the small potential 

cost impact of variations in minor cost-reimbursement subcontractor costs, the Navy will not conduct a detailed cost 

realism analysis of any Offeror's minor subcontractor costs.  Similarly, the Government will not conduct a detailed 

cost realism analysis of any FFP, FPIF, or T&M subcontractors, as these subcontracting arrangements do not present 

a meaningful cost risk in performance.  The Government will evaluate any proposed Fixed-Price Incentive Fee 

contractors at ceiling without conducting a detailed cost realism of those subcontract costs.  Nevertheless, the Navy 

will review these proposed costs and hours for consistency with the rest of the Offeror's proposal and may identify 

risk or adjust minor subcontractor cost or hours for lack of consistency with the rest of the Offeror's proposal. 

 

The Government will not consider an Offeror’s Forward Pricing Rate Proposals or Provisional Billing Rates to be 

relevant cost realism substantiating data. Offerors are cautioned not to rely on these submissions, which lack 

meaningful Government review, as sufficient to demonstrate the realism of its proposed rates. 

 

The Government reserves the right to consider reasonable and realistic substantiating data from any other sources. 

Such sources include, but are not limited to, historical performance data from NAVSEA contracts, information from 

DCAA, and information from DCMA. If Offerors are aware of any contradictory cost data, particularly recent audits 

or performance data that indicate higher costs than proposed costs, Offerors should explain why the substantiating 

data provided is a more realistic estimate of the costs they would incur during performance than the contradictory 

data. Again, Offeror’s are cautioned that the burden of cost credibility rests with them, so they must justify the 

realism of proposed costs. 

 

Completeness 

 

The Government will review the Offeror’s cost/price proposal to verify compliance with Section L and 

completeness, adequacy and accuracy of all submitted documents. The Government may reject a proposal if 

determined that it is non-compliant, incomplete, inadequate or inaccurate. Any inconsistency, whether real or 

apparent, between promised performance and cost or price shall be explained in the proposal. Therefore, any 

inconsistencies between proposed technical performance and cost, whether real or apparent, should be explained in 

the supporting cost data section.  The burden of proof for cost credibility rests with the Offeror.  Offerors are 

cautioned that to the extent proposed costs appear unrealistic; the Government may infer either a lack of 

understanding of the requirements, increased cost or performance risk, or lack of credibility on the part of the 

Offeror. 

 

Materially Balanced 
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The Government may determine a cost/price proposal non-compliant if the proposed cost/price, including option 

prices, is found to be unbalanced between stepladder ranges and/or line items.  A cost/price is unbalanced when the 

price of one or more stepladder prices or CLINs is significantly over or understated, as indicated by the application 

of price and/or cost analysis techniques.  The Government will not adjust the proposed costs/prices due to 

unbalanced pricing.  

 

Reasonableness 

 

The Government will verify adequate price competition exists in accordance with the procedures identified in FAR 

15.403-1(c)(1).  Normally, adequate price competition establishes a fair and reasonable price; however, discussions 

may be necessary if the Government determines initially proposed costs/prices to be unreasonable. In the event that 

the Government determines adequate price competition exists and the proposed costs/prices are fair and reasonable, 

the Government may award a contract without discussions. 

 

The Government will not conduct a detailed cost realism analysis of any Offeror's minor subcontractor costs. 

Nevertheless, the Government will review these proposed costs and hours for consistency with the rest of the 

Offeror's proposal and may adjust minor subcontractor cost or hours for lack of consistency with the rest of the 

Offeror's proposal. 

 

2.5.1   TOTAL EVALUATED COST/PRICE (TEC/P) METHODOLOGY  

 

The Government will determine a TEC/P for each proposal using the evaluation methodology outlined herein. The 

Government will perform cost realism analysis of all proposed Cost-Plus-Fixed-Fee (CPFF) CLINs. The 

Government will evaluate cost realism to verify that the Offeror's price proposal is realistic for the work to be 

performed, reflects a clear understanding of the requirements, and is consistent with the various elements of the 

Offeror's technical proposal. 

 

As part of the cost realism analysis, the Government may adjust proposed costs upward only to reflect the probable 

cost of performance.  

 

The Government will NOT perform cost realism analysis or price realism analysis for any proposed prices for fixed 

price line items under this solicitation. The Government will perform price analysis to determine price 

reasonableness.  

 

The Government will determine the Offeror’s TEC/P by summing the evaluated values for each priced line item 

according to the methodology described below: 

 

  Evaluated Value 

Total Evaluated Stepladder Price for SSDS MK2 Hardware/Equipment 

CLINs X001, X005 (see 2.5.1.1 below) 
+ $ Firm-Fixed-Price 

Total Evaluated Price for Spares  

CLINs X002 (see 2.5.1.2 below) 
+ $ Firm-Fixed-Price 

Total Evaluated Cost Plus Fixed Fee for Engineering Services 

CLINx X003 (see 2.5.1.3 below) 
+ 

$ Estimated Cost + 

Fee 

Total Evaluated Price for Provisioned Items Orders  

CLIN 0004 (see 2.5.1.4 below) 
+ $ Firm-Fixed-Price 

Total Evaluated Price for Provisioned Items Orders  

CLIN 0006 (see 2.5.1.5 below) 
+ 

$ Estimated Cost + 

Fee 

Government Provided Other Direct Costs 

CLIN X007 (see 2.5.1.6) below) 
+ $ Cost 
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  Evaluated Value 

Total Evaluated Price for Data Rights License Upgrade Option 

CLIN 0009 (see 2.5.1.7 below) 

 

+ $ Firm-Fixed-Price 

TOTAL EVALUATED COST/PRICE (TEC/P) = $ 

 

2.5.1.1  FIRM-FIXED-PRICE STEPLADDER HARDWARE/EQUIPMENT LINE ITEMS (CLINS 0001,     

0005, 1001, 1005, 2001, 2005, 3001, 3005, 4001, 4005) 

 

The Government has determined that for a given stepladder CLIN, it is just as likely that any one of the stepladder 

quantities will be exercised. Therefore, for purposes of evaluation only, the Government will randomly select an 

evaluation quantity for each stepladder CLIN. The total evaluation quantity for a given CLIN will not exceed the 

maximum stepladder quantity for the CLIN (CLINs 0001, 0005, 1001, 1005, 2001, 2005, 3001, 3005, 4001, 4005). 

The Government will use these evaluation quantities to calculate the total extended price for each stepladder CLIN, 

for all Offerors. Specifically, for each CLIN, the Government will follow the steps in Section B Notes A and F to 

determine the Offeror’s proposed unit price at the randomly selected stepladder quantity for each configuration. 

 

The selection of the random quantities is for evaluation purposes only and does not obligate the Government to 

exercise an option at the selected random quantities or configurations. The evaluated price for these CLINs will be 

determined by summing the extended CLIN prices at the randomly selected evaluation quantities. The randomly 

selected quantities will not be disclosed to Offerors prior to contract award. 

  

2.5.1.2  FIRM-FIXED-PRICE STEPLADDER SPARES LINE ITEMS (CLINS 0002, 1002, 2002, 3002, 4002) 
 

The Government has determined that it is just as likely that any one of the Attachment J-03 spares and stepladder 

quantities will be exercised. Because the Government seeks reasonable and balanced pricing, the Government will 

randomly select a quantity within the quantity range for each spares part number for each ordering line item.  The 

selection of a random quantity is for evaluation purposes only and does not obligate the Government to exercise an 

option at the randomly selected quantity. The evaluated price for these CLINs will be determined by summing the 

extended prices for each spares part number based on the proposed price for the spares part number at the randomly 

selected quantity. The randomly selected quantities will not be disclosed to Offerors prior to contract award. 

 

2.5.1.3  COST PLUS FIXED FEE ENGINEERING SERVICE LINE ITEMS (CLINS 0003, 1003, 2003, 3003, 

4003)  

 

The evaluated price of CLINs 0003, 1003, 2003, 3003, and 4003 will be determined by adding the proposed 

estimated costs and fixed fees. The proposed estimated cost may be adjusted by the Government for cost realism 

where appropriate.  

 

2.5.1.4 PROVISIONED ITEMS ORDER LINE ITEMS (CLIN 0004)  

 

The evaluated price of CLIN 0004 will be determined by adding the Government cost estimate and the proposed 

profit for the CLIN. The Government will verify that the Offeror has completed Attachment J-10, PIO Burdened 

Pricing Rates in accordance with L3.6.3.4. 

 

2.5.1.5  PROVISIONED ITEMS ORDER LINE ITEMS (CLIN 0006)  

 

The evaluated price of CLIN 0006 will be determined by adding the Government cost estimate and the proposed fee 

for the CLIN. The Government will verify that the Offeror has completed Attachment J-10, PIO Burdened Pricing 

Rates in accordance with L3.6.3.4. 

 

2.5.1.6 COST ONLY OTHER DIRECT COSTS LINE ITEMS (CLINs 0007, 1007, 2007, 3007, and 4007)  
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As directed by the solicitation, all Offerors must propose the Government-provided values for CLINs 0007, 1007, 

2007, 3007, and 4007. The evaluated price will be the sum of the Government-provided values.  

 

CLIN 0008 is not separately priced and will not be evaluated.  Costs associated with CDRLs shall be proposed 

under the applicable CLINs. 

 

2.5.1.7  FIRM-FIXED-PRICE DATA RIGHTS LICENSE UPGRADE OPTION LINE ITEM (CLIN 0009)  

 

The total evaluated price for Data Rights/License Fees, CLIN 0009, is the total price of the Offeror’s proposed 

Option CLIN 0009 in Section B. 

 

The TEC/P will be calculated IAW the Table identified in Section M 2.5.1. (The Data Rights License Upgrade 

CLIN price includes the sum of all J#B attachments proposed). 

 

2.5.1.8 HUBZONE EVALUATION PREFERENCE  

 

In accordance with FAR 52.219-4, the following evaluation preference applies: Offers will be evaluated by adding a 

factor of 10 percent to the price of all offers, except offers from HUBZone small business concerns that have not 

waived the evaluation preference; and otherwise successful offers from small business concerns. In the event that a 

HUBZone small business concern does not submit an offer as a prime contractor, this evaluation preference will not 

apply and the Government will not add the factor to any offers.  

  

3.0  BASIS FOR AWARD  

 

The Government intends to award a single contract to the responsive and responsible Offeror whose proposal 

represents the best value to the Government based on consideration of the evaluation factors outlined in this 

solicitation. The best value to the Government is that proposal that meets the requirements of this solicitation and 

that is determined to be the most advantageous to the Government, considering all of the evaluation factors. The best 

value proposal will be selected using a tradeoff process, as defined in FAR 15.101-1, which permits tradeoffs among 

cost and non-cost factors. Accordingly, the Government may accept other than the lowest cost proposal where the 

perceived benefits of the higher cost proposal merit the additional cost. Conversely, the Government may select a 

lower-cost, lower rated proposal if the Government determines that the premium associated with the higher-rated 

proposal is not justified.  Further, the Government may cease evaluation of any proposals that it determines are 

nonresponsive, unacceptable, or otherwise ineligible for award. In making its best value determination, the 

Government will consider the relative importance of the factors.  See Section M 2.0.1, above, for the relative 

importance of the factors. 

  

3.1 ADJECTIVAL RATING PROCESS  

 

The tradeoff source selection process will be used for the technical proposal evaluation (see FAR 15.101-1). The 

Government will evaluate the strengths, weaknesses, significant weaknesses, deficiencies, and risks associated with 

each Offeror’s proposed technical approach. Following the evaluation, a combined technical/risk rating will be 

assigned for Factors 1, 2, and 4. The combined technical/risk rating reflects the degree to which the proposed 

approach meets or does not meet the minimum performance or capability requirements through an assessment of the 

strengths, weaknesses, deficiencies, and risks of a proposal. In assessing Factors 1, 2, and 4, the Government will 

apply the following adjectival ratings and definitions for a combined technical/risk rating: 

 

It is recognized that a proposal need not have all aspects of the rating description to be rated accordingly. 
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Table M-1: Adjectival Rating Standards  

Color Rating  Adjectival Rating  Description  

Blue  Outstanding  

Proposal indicates an exceptional approach and understanding of the 

requirements and contains multiple strengths, and risk of unsuccessful 

performance is low.   

Purple  Good  

Proposal indicates a thorough approach and understanding of the 

requirements and contains at least one strength, and risk of 

unsuccessful performance is low to moderate.  

Green  Acceptable  

Proposal meets requirements and indicates an adequate approach and 

understanding of the requirements, and risk of unsuccessful 

performance is no worse than moderate.  

Yellow  Marginal  

Proposal has not demonstrated an adequate approach and 

understanding of the requirements and/or risk of unsuccessful 

performance is high.  

Red  Unacceptable  

Proposal does not meet requirements of the solicitation, and thus, 

contains one or more deficiencies, and/or risk of unsuccessful 

performance is unacceptable. Proposal is unawardable.   

  

 

 The adjectival ratings described are guides and a proposal need not have all aspects of the rating 

description to be rated accordingly. 
 

3.1.1  DEFINITIONS OF GENERAL TERMS IN ADJECTIVAL RATINGS STANDARDS  

 

The Government will apply the following definitions in the evaluation process for factors rated on an adjectival 

basis:  

  

Strength – An aspect of an Offeror’s proposal that has merit or exceeds specified performance or capability 

requirements in a way that will be advantageous to the Government during contract performance.  

  

Weakness – A flaw in the proposal that increases the risk of unsuccessful contract performance (per FAR 15.001).  

  

Significant Weakness – A flaw that appreciably increases the risk of unsuccessful contract performance (per FAR 

15.001).  

  

Deficiency – A material failure of a proposal to meet a Government requirement or a combination of significant 

weaknesses in a proposal that increases the risk of unsuccessful contract performance to an unacceptable level (per 

FAR 15.001).  

 

3.2   ACCEPTABILITY RATING PROCESS  

 

The Government will evaluate each proposal as acceptable/unacceptable for the Management Approach (Factor 3).  

  

3.2.1   FACTOR 3 ACCEPTABILITY RATINGS  
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In assessing the Management Approach factor, the Government will apply the following definitions of acceptable or 

unacceptable:   

  

Acceptable – Proposal clearly meets the requirements of the solicitation  

  

Unacceptable – Proposal does not meet the requirements of the solicitation  

 

4.0  EVALUATION METHODOLOGY  

 

When evaluating an Offeror’s proposal, the Government may elect to evaluate the acceptability of Factor 3 prior to 

evaluating other factors. In the event that the Government rates an Offeror’s proposal unacceptable in Factor 3, the 

Government may eliminate that Offeror’s proposal from further consideration without evaluating the proposal on 

any other factor. 

  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.217-4  Evaluation Of Options Exercised At The Time Of Contract 

Award  

JUN 1988    

52.217-5  Evaluation Of Options  JUL 1990    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

M-247-H001 F.O.B. EVALUATION CRITERIA (NAVSEA) (DEC 2018) 

 

OFFERS SUBMITTED ON AN F.O.B. BASIS OTHER THAN THAT SPECIFIED IN SECTION F SHALL BE 

REJECTED AS UNACCEPTABLE. 

 

(End of provision) 
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