We, the undersigned, have determined that the use of first article testing is required.

FIRST ARTICLE TEST (FAT) REQUIREMENTS

NSN
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This decision was made

only after considering the impact on cost, time of delivery, risk to the Government for foregoing such test,
and the availability of other, less costly methods of ensuring the desired quality.

Signature Item Manager: RICHELLEMHUGHES gf%idisisaw - Skgnature Engiineer: STAN D SHORE

Digitally signed by STAN D SHORE
Date: 2019.11.19 10:39:31 -06'00"

1.a ENGINEER: (Print Name) ROUTING SYMBOL DATE PHONE NUMBER
Stan D. Shore AML-4042 11/19/2019 405-833-4059
1.b ITEM MANAGER: (Print Name) ROUTING SYMBOL DATE PHONE NUMBER
Richelle Hughes AML-4012 11/19/2019 405-954-1386
2. P/R NUMBER: 3. PART NUMBER(S) 4. NSN

5. Number of First Articles to be 6. OF LINE ITEM NUMBER | 7. AND WILL BE

subject testing. (fill in quantity)

One each. CLIN 001

[[] Part of Production Quantity
(will not be destroyed in testing)
[0 In addition to Production Quantity
(will be destroyed in testing)

8. FIRST ARTICLE TESTING [] WILL BE GOVERNMENT TESTING or [] WILL BE CONTRACTOR TESTING.

(if Government testing, complete this page, if Contractor, complete second page of this form.)

BLOCK 9. FIRST ARTICLE GOVERNMENT TESTING

9a. GOVERNMENT TESTING of FIRST | 9b. FIRST ARTICLE

ARTICLE

[J will be destroyed in test [<] will serve as the manufacturing [ NO—FAT will not be waived
standard

@ wWill not be destroyed [0 will not serve as the [<] YES—-FAT can be waived if

manufacturing standard

9c.WAIVER of FAT Requirement

contractor has provided in the
past. Engineer must approve.

9d. FIRST ARTICLE GOVERNMENT TESTING.

characteristics in order to be approved.

1.

Form, Fit and Function in accordance with

Testing 1AW Specification Statement of Work (SOW) For Acquisition of Electrostatic Discharge-safe (ESD) Workbenches for the Equipment Shelter Program, AML-4000

The First Article must meet or exceed the following performance or other

and Techical Exhibit 1.

Statement of Work and Technical Exhibit 1.

9e. FIRST ARTICLE DELIVERY

1.

2.

3.

First Article is due 30 Calendar days from
date of contract.

Contractor shall notify Contracting Officer
(CO) 15 days before shipment.

Government has 30 Days after receipt of
First Article for test and review to issue
written notice of approval/disapproval of First
Article. (usually 30 to 45 days)

. Estimated cost of Government

testing is $ 0.00

9f. SHIPPING INSTRUCTIONS
Shipping instructions to Contractor

SHIP TO: FAA LOGISTICS CENTER (or fill as needed)

6500 S. MacArthur Blvd.
Oklahoma City, OK 73125

MARK FOR: FIRST ARTICLE/BID SAMPLE
Contract No.:

Delivery Order #:

ATTENTION: AMQ- Ext.

Name:

10. SPECIAL REQUIREMENT

“The first article offered must be manufactured at the facilities in which that item is to be procured under
the contract, or if the first article is a component not manufactured by the contractor, such component must be
manufactured at the facilities in which the component is to be produced for the contract.

[<] Required

this effect must accompany each first article offered.

[0 Not Required

A certification to

11. DISPOSITION OF TEST SAMPLES

o

|
|
|

Each approved first article will be retained by the FAA and will be accepted as part of the contract

production quantity.

Each first article will undergo destructive testing; residual components [] will [] will not be returned

to the contractor.

Approved first article shall be returned to contractor and used as the production standard, first

article shall be delivered as last production unit.

Other:
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FIRST ARTICLE TEST REQUIREMENTS CONTRACTOR TESTING

BLOCK 9.

FIRST ARTICLE CONTRACTOR TESTING

9a. Performance or other characteristics which First Articles must meet are:

(provide list of test, procedures, data results required for approval)

9b. IF GOVERNMENT TESTING FIRST | 9c. FIRST ARTICLE 9d.WAIVER of FAT Requirement
ARTICLE
O will be destroyed in test [ will serve as the manufacturing [ NO-FAT will not be waived
standard
[J will not be destroyed [0 will not serve as the [0 YES—FAT can be waived if
manufacturing standard contractor has provided in the
past. Engineer must approve.
9e. CONTRACTOR TEST PLAN REQUIRED 9e. 1 PLAN FORMAT 9e.2 PLAN 15T DRAFT DUE For Engineering

[ Yes — See Block 9b.1 and complete
[0 No — go to Block 9f

[ Government
[ Contractor

review and comments.

Days after award, with Days for
Government Review, Contractor has

Days after receipt of Government comments
to submit final draft for approval or

disapproval

9e.

FIRST ARTICLE TESTING

1. First Article testing shall start
Calendar days after award of the contract.

2. Contractor shall notify Contracting Officer (CO)

15 days before contractor to start testing.

3. First Article test report due 10 days after
completion of First Article testing.

4. Government has days after receipt of
First Article test report for review and issue
written notice of approval/disapproval of First
Article. (usually 10 to 15 days)

of.

FIRST ARTICLE TEST REPORT
Mailing instructions to Contractor

Mail to: FAA, Contract Management Branch
6500 S. MacArthur Blvd.
P.0. Box 25082
Oklahoma City, OK 73125-4929

ATTN: Terri Snyder terri.snyder@faa.gov

10.

SPECIAL REQUIREMENT

O Required

O Not Required

“The first article offered must be manufactured at the facilities in which that item is to be procured under
the contract, or if the first article is a component not manufactured by the contractor, such component must be

manufactured at the facilities in which the component is to be produced for the contract.

this effect must accompany each first article offered.

A certification to

11.

DISPOSITION OF TEST SAMPLES

O Each approved first article will be retained by the contractor and will be accepted as production

standard delivered as last production unit(s).

Each first article will undergo destructive testing.

of the contract for reference if required.

be delivered as the last production unit.

Other:

Contractor shall keep residual until completion

O
[0 Approved first article shall be returned to contractor but will not be the production standard, it will
O
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