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Solicitation 47PH0821R0001
Amendment 3
Earle Cabell Elevator Modernization Project

Amendment No. 3

Construction Contract for the Earle Cabell Elevator Modernization Project
Earle Cabell Federal Building

Dallas, Texas

This amendment is issued to provide the following:

1)

2)

A copy of the meeting minutes for the pre-bid meeting held on January 28, 2021 and
January 29, 2021.

Sign in sheets from the pre-bid meetings held at 8:30 A.M., 2:30 P.M. on Thursday,
January 28, 2021 and at 8:30 a.m. on Friday, January 29, 2021.

Attachment 7 of the solicitation, page 116, SECTION 14210, 1. GENERAL, 1.2 B is
updated. Part B. is struck through. This update to the specification answers the
question that there is no Option for the Judges/United States Marshal Elevator no. 14.

Attachment 7 of the solicitation, page 118, SECTION 14210, 1. GENERAL, 1.11 B is
deleted. 1.11 B is struck through and deleted answering the question if there is an
Option in this contract. The answer is no.

Attachment 7 of the solicitation, page 125, SECTION 14210, 1. GENERAL, 12.
CAPACITY, SPEED, TRAVEL, PLATFORM SIZE: ELEVATOR SCHEDULE. This
updates the specification to a question concerning the elevator schedule for cars 7-12.

Clarification, the Period of Performance for the project is 775 Calendar Days. Within the
750 Calendar days is 75 Calendar Days for Security Clearance. There are three sheets
from the solicitation that have been updated, pages 15, 55, and 100.



Solicitation 47PH0821R0001
Amendment 3
Earle Cabell Elevator Modernization Project

QUESTIONS and ANSWERS

Question: Is there an Option for the United States Marshal’'s Elevator?

Answer: No. The Scope of Work, SECTION 14210, 1. GENERAL, 1.2 B and
SECTION 14210, 1. GENERAL, 1.11 B have been deleted. A copy of these
pages from the scope of work has been included in the Amendment with the
Sections being struck through.

Question: Can the Government confirm the elevator schedule for cars 7-12.

Answer: The scope of work, SECTION 14210 1. GENERAL, 12. CAPACITY,
SPEED, TRAVEL, PLATFORM SIZE: ELEVATOR SCHEDULE has been
corrected. See attached specification page with the updated information.

REMINDER: Proposal Due date remains the same, February 23, 2021 at 2:00 P.M. Central
Time. Only electronic submissions are allowed, and all submissions are to be emailed to Jason
Gerloff at: Jason.gerloff@gsa.gov.



Solicitation 47PH0821R0001
Construction Contract for the Earle Cabell Elevator
Modernization Project, Earle Cabell Federal Building

Dallas, TX

Pre-Proposal Agenda

Dates:01/28/2021 & 01/29/2021-Sessions 1, 2, and 3

Introduction of the Team:
Project Manager: Bradon Garbers
Contracting Officer: Jason Gerloff
Contract Specialist: Virgil Rogers

Proposal Overview: Jason Gerloff — discussed the following:

"No oral statement made by a Government representative during this pre-
proposal conference, nor any written record of such oral statements as may be
made and subsequently furnished to the offeror, will be deemed to have the
effect of adding to, modifying, or otherwise varying from the written provisions of
the request for proposals (including, but not limited to specifications, drawings,
and written amendments to the solicitation). In the event the discussion or
questions raised during the pre-proposal conference and site walk indicate a
need to modify the request for proposals, an amendment to the solicitation must
be issued in writing; and such amendment to the solicitation must be
acknowledged in the same manner and under the same conditions as all other
written amendments to a request for proposals."

Please submit in writing any questions in order that it will be put into an
amendment and added at award time.

I.H. Receipt of Offers

(1) In order to be considered for award, offers conforming to the requirements of
the Solicitation must be received at the following office no later than 2:00 pm
central time on the following date (February 23, 2021, 2:00 P.M. CT) and at the
following email address, jason.gerloff@gsa.gov.

Electronic copies of the Contractor’s proposal shall be received by the date and time
established herein. The time received is the time when it reaches the Government
Contracting Officer's email and not when it is sent. The Technical Proposal and the Cost
Proposal shall be submitted in separate PDF documents to Jason.gerloff@gsa.gov.
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I.B. Proposal Format

Firms shall submit one (1) electronic copy of the technical proposal and one (1)
electronic copy of the price proposal. The submission should be organized to correspond
with the evaluation factors.

e The total technical proposal submission should not exceed 33 pages one sided,
8 72" x 117, vertical (portrait) format pages, consisting only of the specified
materials described in this solicitation. The cover letter, table of contents,
schedule, past performance questionnaire, and section dividers are excluded
from this page count. Only the first 33 pages will be evaluated.

e The Price Proposal shall consist of the SF 1442 and all documents stated herein,
with prices and/or rates indicated for each price element shown on the pricing
form included in Section Il of the Agreement. Indicate the Base Contract Price, or
if no such distinction is made, the Contract Price, in Block 17 of the SF 1442,
which must be fully executed by the Offeror.

Technical Proposal (Not to exceed 33 pages) Price Proposal

(a) Technical Approach (a) SF 1442

(b) Experience (b) Attachment 3 (PDF)

(c) Schedule (Not included in page count) (c) Attachment 3 (Excel)

(d) Past Performance (Not included in page count) (d) GSA Form 527 (Amend 1)
(e) Preventive Maintenance Approach (e) Joint Venture Agreement
(f) Representations & Certifications (f) Bid Bond

(f) (not in page count) (g) Subcontracting Plan

As a reminder, a DUNS number is required on the SF 1442, Box 14.

I.F. FAR 52.228-1 Bid Guarantee (Sep 96)

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time
set for opening of bids, may be cause for rejection of the bid.

(b) The bidder shall furnish a bid guarantee in the form of a firm commitment,
e.g., bid bond supported by good and sufficient surety or sureties acceptable to
the Government, postal money order, certified check, cashier’s check,
irrevocable letter of credit, or, under Treasury Department regulations, certain
bonds or notes of the United States. The Contracting Officer will return bid
guarantees, other than bid bonds—

(1) To unsuccessful bidders as soon as practicable after the opening of bids; and
(2) To the successful bidder upon execution of contractual documents and bonds
(including any necessary coinsurance or reinsurance agreements), as required
by the bid as accepted.

(c) The amount of the bid guarantee shall be 20 percent of the bid price or
$3,000,000, whichever is less.

(d) If the successful bidder, upon acceptance of its bid by the Government within
the period specified for acceptance, fails to execute all contractual documents or
furnish executed bond(s) within 10 days after receipt of the forms by the bidder,
the Contracting Officer may terminate the contract for default.




(e) In the event the contract is terminated for default, the bidder is liable for any
cost of acquiring the work that exceeds the amount of its bid, and the bid
guarantee is available to offset the difference.

TECHNICAL EVALUATION FACTORS

A. FACTOR Technical Approach

Description: This factor considers the offeror’s technical approach to the work and must
demonstrate a complete understanding of the work required/specified. This factor
considers proposed elevator data, performance criteria, related work, including critical
functional issues of safety, code compliance, energy conservation, low maintenance,
level of quality, and durability of materials. Offerors shall address all items outlined in
section I1.D of the Solicitation Technical Proposal requirements.

B. FACTOR: Past Experience on Relevant Projects

Description: This factor considers the extent of the offeror’s experience installing,
servicing and maintaining the manufacturer's elevators. Offeror shall provide evidence of
at least five (5) PROJECTS demonstrating successful experience in the past six (6)
years (from the date of this solicitation) comparable in scope and number of elevators
operating successfully for at least five (5) years under the contractor's maintenance (1
year under the warranty plus 4 additional years of maintenance). For purposes of this
solicitation, a group of two (2) elevators operating together shall be considered
comparable in number.

Offeror shall submit a minimum of three (3) recent projects. If 3 modernization projects
do not include requirements for both modernization and maintenance, offeror
shall submit additional elevator maintenance projects so at least 3 elevator
maintenance projects/contracts are submitted. On additional elevator maintenance
contracts that did not include installation, offeror shall show that they provided
maintenance for at least one year on each maintenance contract.

C. FACTOR: Schedule

Description: This factor considers the proposed work schedule to provide a quality
enhancement of the conveying systems. The schedule shall be well planned and include
phasing to provide the best possible elevator service while avoiding excessive shut
down time. (POP is 775) 75 days for security clearances.

D. Factor: Past Performance

Description: This factor considers the quality of the offeror's past performance in
successfully performing comparable elevator modernization/maintenance contracts. Per
FAR 15.305(a)(2)(iv), firms with no relevant past performance history may not be
evaluated favorably or unfavorably on past performance.

The Offeror shall submit references (a person or persons who may be contacted
regarding the quality of the Offeror’s past performance) for comparable projects
substantially completed within the last eight (8) years (from the issuance of this
solicitation). The Offeror must provide a GC Reference Form for each reference
(FACTOR D: PAST PERFORMMANCE QUESTIONNAIRE) 4 pages. The name, title,
company name, current phone number, and email for each reference must appear on
the form. All forms must be completed in full and submitted with the technical proposal.



*MUST BE INCLUDED WITH YOUR TECHNICAL PROPOSAL, A TOTAL OF 3 PAST
PERFORMANCE QUESTIONAIRES ARE REQUIRED, FOR THREE DIFFERENT
PROJECTS FROM FACTOR B. THE PAST PERFORMANCE QUESTIONNAIRE
FORM WAS ADDED IN AMENDMENT 2 POSTED ON JANUARY 29, 2021.

E. FACTOR: Preventive Maintenance Approach

Description: This factor considers the program to be employed by the offeror in
performing full service maintenance in accordance with Section 14210, which is
designed to ensure efficient operation of equipment/systems and to extend the useful life
of the equipment/systems. The factor includes the overall program, which must identify
the equipment to be maintained, the frequencies for maintenance on each piece of
equipment, the maintenance to be performed and the location of the equipment. This
factor also considers the offeror’s work plan for responding to routine as well as
emergency calls during and outside normal working hours, and for performing repairs as
well as needed tests of equipment and systems.

IL.LE. Other Information to Submit with Proposal

(1) Representations and Certifications

Offerors are reminded their SAM registration status must be “Active”, at the time their
offer is submitted, to be considered for award (see 52.204-7). Offerors submitting a
proposal in response to this Solicitation shall complete electronic Annual
Representations and Certifications in conjunction with required Entity registration in
System for Award Management (SAM), accessed via System for Award Management.
Offerors shall also submit with their proposal, the Annual Representations and
Certifications (FAR 52.204-8) using the attached Offeror’s Representations and
Certifications (C301).

(2) Qualifications of Offerors

Offerors submitting a proposal in response to this Solicitation shall submit with their
proposal evidence of their financial responsibility and capacity to perform the Contract.
Offerors shall submit this information on GSA Form 527 — Contractor’s Qualifications
and Financial Information. Where applicable, point of contact, including names and
telephone numbers, are required for all contracts listed.

(3) Notice of Apprenticeship Programs

GSA is promoting the use of registered apprenticeship programs on this project. An
Apprenticeship Plan is required after the award, if applicable.

Il.F. Requirements of Joint Venture Offerors

(1) All offers submitted by joint ventures must include a copy of an executed joint venture
agreement (with original signatures) which fully discloses the legal identity of each
member of the joint venture, the relationship between the members, the form of
ownership of each member, and any limitations on liability or authority for each member.
(2) An authorized representative of each member of the joint venture must sign the SF
1442 accompanying an offer regardless of any agency relationship established between
the members.

(3) In the case of corporations that are joint venture members, the corporation secretary
must certify that the corporation is authorized to participate in the joint venture, either by
so certifying in the joint venture agreement, or by submitting a separate certification to
the Government. The joint venture must also provide a certificate that identifies a
principal representative of the joint venture with full authority to bind the joint venture.
(4) Representations and certifications, financial information, and past performance
information must be submitted for each member of the joint venture.



General Notes: Jason Gerloff

e The Government contemplates award of a Firm-Fixed-Price contract
resulting from this solicitation.

e The Estimated Cost of Construction (FAR 36.204) is between $5,000,000
and $10,000,000.

e All questions need to be submitted within 10 calendar days of the proposal
due date (February 8, 2021, 2:00 PM CT) and in writing in order to be
binding. The information given today or questions asked are for your
information. If you want a response that is binding in the contract, please
submit in writing in order that it will be put into an amendment and added
at award time.

e Make sure you are checking FBO for any amendments.

e Make sure your register your firm at the SAM.gov website before
submitting an offer. Per FAR 52.204-7, SAM registration MUST be active
at the time you submit your offer.

e For large firms participating in this project, a Small Business Plan will have
to be submitted and awarded as part of the contract.

e Bid Schedule submission in a separate attachment with proposal

e Period of Performance (POP) is 775 calendar days which includes 75
calendar days for security clearances.

e Acknowledgment of Amendments (3 ways, acknowledge on the SF 1442
(Box 19), the Amendment SF 30, or written letter to the CO)

e Amendment 3 will include the meeting minutes and sign-in sheets

Project Overview: Bradon Garbers — Will Give an overview of the project:

e This project is for the modernization of twelve (12) existing gearless
traction passenger elevators, in two (2) groups of 6 and one (1) gearless
traction service Elevator No. 13. The elevator modernization project shall
meet or exceed the current ASME-A17.1 Elevator Code and the Uniform
Federal Accessibility Standards for this project located at the Earle Cabell
Federal Building, Dallas, TX.

Additional Comments: A reminder that all questions need to be in writing
and sent electronically to Jason Gerloff at jason.gerloff@gsa.qov.
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Electronic Submission of Proposals

47PH0821R0001

Electronic Submission of Proposals: Offers must be received by the email
address of the GSA Point of Contact (POC) listed herein on or before the date
and time established for receipt of offers. The date and time of receipt will be
established according to the Government computer system’s documentation
showing the exact official time of receipt by the GSA POC listed herein and not
by the time the electronic proposal was sent by the Offeror or received by the
GSA server. ltis the Offeror’s responsibility to ensure proposals are complete
and submitted early enough to be received by the GSA POC before the deadline,
and to confirm receipt before the deadline. Proposals or portions of proposals
which are received by the GSA POC later than the time noted within will be
rejected and will not be considered.

NOTE: The maximum file size is 25 MB. GSA has occasionally experienced
delays in delivery of emails from the GSA server to an email account. Therefore
contractors/offerors need to plan accordingly.

WARNING: Consistent with GAO case law on the issue of “late-is-late rule”
related to electronically submitted proposals, GSA will strictly comply with and
enforce FAR 52.215-1(c)(3)(ii)(A). Pursuant to GAO’s application of FAR 52.215-
1(c)(3)(ii)(A), an electronically submitted proposal that is received late will not be
considered unless (1) it is received before award is made, (2) the Contracting
Officer determines that accepting the late offer would not unduly delay the
acquisition and (3) it was received at the initial point of entry to the Government
infrastructure not later than 5:00 p.m. one working day prior to the date specified
for receipt of proposals. FAR 52.215-1 (c)(3)(ii)(A)(1).

Meeting adjourned:

Site Walk: Conducted by Bradon Garbers. Space walk through included USMS
space, mechanical rooms, loading dock, laydown area, fire control room,
automatic transfer switches, and elevator

pits. Additionally, access was provided to review the top of car components for
the Service, Low Rise and High Rise elevators.
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Solicitation 47PH0821R0001: Site Walks and Pre-Proposal Meeting

Session 1

Attendee

Firm's Name

Email

Phone

1/28/2021

Sammy Martinez

M2Federal Inc.

sam@m?2federal.com

512-392-3755

8:30 AM

Ryan Bok

KONE

ryan.bok@kone.com

469-933-7105

Dustin Gilbert KONE ryan.bok@kone.com 469-933-7105
Darrin Porch CBI ryan.bok@kone.com 469-933-7105
Thomas Blanc Schindler thomas.blanc@schindler.com 972-621-2515
David Repsky Schindler thomas.blanc@schindler.com 972-621-2515
Brent Sheahan Otis brent.sheahan@otis.com 214-658-6930
Sam Davila Otis brent.sheahan@otis.com 214-658-6930
Session 2| Attendee Firm's Name Email Phone
Elevator Repair
1/28/2021 |Tommy Stafford  [Service katy@elevatorsrus.com 281-905-0970
Elevator Repair
2:30 PM|Kit Moran Service katy@elevatorsrus.com 281-904-2055
Southwest
Luke Harrison Elevator Iharrison@southwestelevator.com [817-727-3799
Southwest
Tim Horton Elevator Iharrison@southwestelevator.com [817-727-3799
Southwest
Daniel Moore Elevator Iharrison@southwestelevator.com [817-727-3799
Alpine

Derek Withoff

Contracting

Lamont Reynolds

Georgra commercrar

and Residential
Elevator Co. LLC

derek@alpinecontractinginc.com

210-646-6269

georgiacare@gmail.com

678-940-4442

Frestige Elevator

Eric Schwarzenbac|Services, LLC eric@prestigeelevatorlic.com 469-990-4614
Frestige Elevator

Bobby McBride [services, LLC eric@prestigeelevatorlic.com 469-990-4614
Frestige Elevator

Jean Negron |Services, LLC eric@prestigeelevatorlic.com 469-990-4614

Session 3| Attendee Firm's Name Email Phone

Thyssenkrupp

1/29/2021 [Lindsey Mickelson |Elevator Corp lindsey.mickelson@tkelevator.com [972-807-4893
Thyssenkrupp

8:30 AM|Mike McEwen Elevator Corp lindsey.mickelson@tkelevator.com [972-807-4893
Thyssenkrupp

Heath McDonald

Elevator Corp

lindsey.mickelson@tkelevator.com

972-807-4893

Chris Smith

Urban Elevator
Service

csmith@urbanelevator.com

214-396-8322

Jack Sartain

Urban Elevator
Service

csmith@urbanelevator.com

214-396-8322

Ed Leighton

Central Texas
Elevator, LLC

ed@centraltexaselevator.com

512-897-6056

Jared Hagaman

Central Texas
Elevator, LLC

ed@centraltexaselevator.com

512-897-6056

Michael Clower

Solution 3
Electrical

michael@clowerdesignbuild.com

940-256-1429




Cabel I FB/ CH ELEVATOR MODERNI ZATI ON ePM#62288
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SECTION 14210

ELECTRIC ELEVATORS
Passenger Elevator Nos. 1-12
Service Elevator No. 13

1. GENERAL:

1.1 This section of the specification includes the furnishing of all material and
performance of all work required for the removal of existing elevator equipment
and installation of new equipment to provide twelve (12) gearless traction
passenger elevators located in in two groups of six each. The passenger elevators
are arranged in one Low Rise group and one High Rise group. Also included within
the specifications is the modernization of one Simplex Gearless Service Elevator.

1.2 A. No more than two elevators in each group shall be taken out of service
during the normal working hours of the building to perform this work. Any
noisy or disruptive work will be performed after the normal working hours of
the facility. Include all after hours work within the proposal.

Section B, deleted
per Amendment 3,
02/01/2021.

1.3 Equipment to be reused: The following existing equipment may be reused with
certain repairs, modifications or adjustments as hereinafter specified:

A. Machine Room:
1. Machine Beams.
2. Car frame, platform.

B. Hoistway:
1. Main and counterweight rails.
2. Cab shell
3. Hoistway entrance sills, headers, and fascias.
4. Counterweight frames and counterweights.
5. Compensating sheaves and ropes.

C. All other components of the elevator system shall be installed new, whether or
not specifically mentioned in the specifications, in order to provide thirteen
(13) complete elevator units.

1.4  All parts of the elevator equipment shall be of such design, size and material as to
satisfactorily function under all conditions of loading and operation with specified
rated load and rated speed range. All parts shall be built to standard dimensions,

ELECTRI C ELEVATORS 14210 - 1

Page 116 of the original soliciation. Amendment 3, dated
02/01/2021.
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Page 116 of the original soliciation.  Amendment 3, dated 02/01/2021.
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4. Number of landings.

5. Number of openings.

6. Platform size.

7. Class of service, i.e., passenger or freight.

8. Type of machine, i.e., geared or gearless.

9. Type of control, i.e., rheostatic, generator field, or static (3vf Drive).

10. Type of operation, i.e., two stop single car selective collective, two car
selective collective or group automatic.

11. Type of design of passenger car.

12. Type of hoistway doors.

13. Type of hoistway door operation.

14. Type of car door or gate.

15. Type of car door or gate operation.

16. Type of signal system.

17. Characteristics of power supply.

18. Finishes.

1.11  The elevator system shall consist of:

A. Twelve (12) gearless traction electric passenger elevators operating in two

Section B, deleted groups, and one (1) simplex gearless traction service elevator.
per Amendment 3, < i o ; iz the oot o ; o

02/01/2021.

a NLo o “VaVa P00

2.  RELATED WORK:

2.1 The following related work is included in this section and other sections of the
specification and shall be the responsibility of the Elevator Contractor:

A. Elevator hoistways and their enclosures and venting, pit spaces, enclosed
machine rooms, trolley beams.

B. Temporary guards at all hoistway openings as required under "Accident
Prevention" clause of the General Conditions.

C. Bevel all ledges and platforms between the hoistways at each landing to not
less than 75 degrees.

D. Provide Elevator machine room energy efficient lighting and 110 GFCI outlets,
energy efficient pit lighting and 110 GFCI outlets, and energy efficient
hoistway lighting circuits. Pit lighting switch shall be accessible from access
door.

E. Provide pans under roof drains. (if needed)

ELECTRI C ELEVATORS 14210 - 3

Page 118 of the original soliciation, Amendment 3, dated
02/01/2021.
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GSA Solicitation No. 47PH0821R0001 Earle Cabell Elevator Modernization Project

Should read: 775 Calendar Days.
V" |amendment 3, dated 02/01/2021

e The offeror proposes a guaranteed delivery time of not more than 38 days after issuance of
the notice to proceed.

e The offeror provides a schedule in the form of a bar chart, line chart, or other suitable form
of scheduling, clearly defining the phases of the project.

e The offeror’s schedule minimizes the amount of work done outside of normal working hours
involving additional cost to the Government while considering the need to keep elevators in
service during normal working hours of building occupants.

e The Offeror that provides the shortest elevator out of service schedule will score
accordingly.

D. Factor: Past Performance

Description: This factor considers the quality of the offeror's past performance in successfully
performing comparable elevator modernization/maintenance contracts. Per FAR
15.305(a)(2)(iv), firms with no relevant past performance history may not be evaluated favorably
or unfavorably on past performance.

The Offeror shall submit references (a person or persons who may be contacted regarding the
quality of the Offeror’s past performance) for comparable projects substantially completed within
the last eight (8) years (from the issuance of this solicitation). The Offeror must provide a GC
Reference Form for each reference (FACTOR D: PAST PERFORMMANCE QUESTIONNAIRE)
4 pages. The name, title, company name, current phone number, and email for each
reference must appear on the form. All forms must be completed in full and submitted with the
technical proposal.

This factor will be evaluated based upon the written responses to the RFP by the Offeror and by
the evaluation of responses of references recommended by the Offeror. The Government also
reserves the right to use other government data available in its assessment of the offeror. The
quality of the reference information supplied will be considered. In accordance with FAR 15.306,
the offeror will be given the opportunity to respond to adverse past performance information.

Standard of Evaluation: The standard is met when:

e The past performance on similar contracts was satisfactory or better. In order to be
considered satisfactory, the offeror must have completed the work in accordance with all
contract requirements. References contacted state that they would contract with the offeror
again. The Government must review/contact at least three (3) of the references provided.
Additional references may be contacted. Evaluators may consider performance on contracts
that are not submitted by the Offeror if they have knowledge of contracts not listed or if contracts
not listed are discovered during interviews. The same basic questions shall be asked of each
reference contacted.

e According to the references contacted, the timeliness on similar contracts was satisfactory
or better. In order to be considered satisfactory, the offeror must have met all significant
milestones and completed all projects timely.

e According to the references contacted, preventive maintenance services were satisfactory.
Responses to call-backs were timely (within 1 hour).

In addition to the above, the Government may review any other sources of information for
evaluating past performance. Other sources may include, but are not limited to, past

Document: C201-GC/JULY 2020
(The Solicitation)
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GSA Solicitation No. 47PH0821R0001 Earle Cabell Elevator Modernization Project:

l. Project Information

lLA. Project Summary

This project is for the modernization of twelve (12) existing gearless traction passenger
elevators, in two (2) groups of 6 and one (1) gearless traction service Elevator No. 13.
The elevator modernization project shall meet or exceed the current ASME-A17.1
Elevator Code and the Uniform Federal Accessibility Standards for this project located
at the Earle Cabell Federal Building, Dallas, TX.

I.B. The Contract

(1) The Contract consists of the SF1442, the Agreement, the Statement of Work,
Specifications, Drawings, Exhibits, Amendments, Modifications, and other Attachments
identified herein (collectively, the Contract Documents). The Contract contains the entire
agreement of the Parties, and no prior written or oral agreement, express or implied, shall be
admissible to contradict or modify any part of the Contract.

(2) The Contractor shall provide and pay for all labor, materials, equipment, tools, water, heat,
utilities, transportation, and other facilities and services necessary for the proper execution of
the work described in and reasonably inferable from the Contract Documents (the Work),
whether temporary or permanent. In consideration for, and upon condition of, the Contractor's
completion of the Work, GSA shall pay the Contractor the price or prices established in Section
I, subject to the terms and conditions set forth in this Contract.

I.C. Period of Performance

(1) Commencement. The Contractor shall commence performance within 10 days after the
Contractor receives the Notice to Proceed (NTP).

(2) Substantial Completion. The Contractor shall achieve Substantial Completion of the Work,
as that term is defined in this Agreement, no later than 775 calendar days from issuance of

Notice to Proceed (NTP). Should read: 75 calendar days. Amendment 3,
dated 02/01/2021. K

The total period of performance for this task order is 775 days, and includes 4& calendar
days for required security clearances, pre-work submittals, and material ordering. Actual

construction period of performance is #38 calendar days. [Should read 700 calendar days. Amendment 3,

dated 02/01/2021

Contractor must initiate fithess determination process (security clearance) within 10 days
of Zone B HSPD-12 instructional email.

(3) Contract Completion. The Contractor shall achieve Contract Completion, as the term is
defined in this Agreement, within 60 calendar days of Substantial Completion.

I.D. Work Conditions/Site Requirements
Refer to Project Specifications for further guidance

ILE. Authorized Representatives

Document: C101/AUGUST 2020
(The Agreement)
Page 4 of 47
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Engineer fifteen (15) days prior to the start of the instructions, for use of the
instructors.

D. The time and place of the instructions shall be coordinated with the Building
Manager.

11. POWER SUPPLY:

11.1  The power available is 3 phase, 60 hertz, 480 volts alternating current for elevator
power and single-phase, 60 hertz 120 volts alternating current for elevator car
lighting.

11.2  Before any electrical equipment is manufactured or purchased, the characteristics
available for elevator power and lighting shall be verified. Where characteristics
are different from those specified above, the equipment shall be furnished for the
power as verified by the contractor.

11.3  Failure to verify the power supply shall not relieve responsibility for the satisfactory
operation of the equipment.

11.4 Controls shall have provisions for sequential return of all elevators and operation
elevators on Emergency Power.

12. CAPACITY, SPEED, TRAVEL, PLATFORM SIZE:

12.1  The elevators shall have a capacity to lift the rated load at the rated speed in feet per
minute, specified in the following schedule. The rated load shall be exclusive of
the weight of the complete car and cables. The travel, terminal floors, number of
stops and openings and the over-all car platform size given in the schedule shall be
verified with requirements indicated on the drawings.

Updated in

Amendment 3, dated

ASl ELEVATOR SCHEDULE

RATED RATED OVERALL

ELEVATOR LOAD SPEED TERMINAL NO. OF NO. OF PLATFORM SIZE
NUMBER LBS. F.P.M. FLOORS STOPS OPENINGS WIDTH X DEPTH
1-6 4,000 500 B-9 10 10 RETAIN EXISTING
7-12 4,000 800 B-16 17 17 RETAIN EXISTING
13 7,000 400 B-18 19 19 RETAIN EXISTING

Correct Elevator Schedule for Elevators 7-12
7-12 4,000 800 B,1,9-16 10 10 RETAIN EXISTING

13. ELECTRIC FEEDERS AND WIRING:

ELECTRI C ELEVATORS 14210 - 10
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