CONTRACT DATAREQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No0.0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate

(0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject

of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the

Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

to any penalty for failing to comply with a collection

C.CATEGORY:
TDP ™

A. CONTRACT LINE ITEM NO. B.EXHIBIT
0003, 0006, 0009, 0012, 0015 A

OTHER

MGMT

E. CONTRACT/PRNO.
N0017821R4400

D. SYSTEM/ITEM
H10 C3 SUPPORT

F. CONTRACTOR
IRIDIUM SATELLITE LLC

1. DATAITEMNO. 2. TITLE OF DATA ITEM
CONTRACTING OFFICER'S MANAGEMENT REPORT

A001

3.SUBTITLE
CONTRACTING OFFICER'S MONTHLY REPORT

17. PRICEGROUP

5. CONTRACT REFERENCE
SOW PARA C.3.15

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-81864A

6.REQUIRING OFFICE
NSWCDD, H10

9. DIST STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION
SEE BLK 16

7. DD 250 REQ
LT

10. FREQUENCY
MTHLY

14. DISTRIBUTION

b. COPIES

18. ESTIMATED
TOTAL PRICE

13. DATE OF SUBSEQUENT
SUBMISSION
SEE BLK 16

8. APP CODE
A (See Block 16)

11. AS OF DATE
SEE BLK 16

D (See Block 16)

a. ADDRESSEE Final

Draft

Reg Repro

16. REMARKS

Block 8: The Government will have 10 working days from receipt of a draft to review and comment. The
contractor has 5 working days to incorporate comments. If the Government does not submit revision
requests within 10 days, submittal is approved.

Block 9: Distribution Statement D: Distribution authorized to the Department of Defense and U.S. DoD
contractors only (Administrative or Operational Use) (October 2020). Other requests for this document shall
be referred to NSWCDD, H10.

Block 11: THE REPORTING PERIOD SHALL BE SYNCHRONIZED WITH THE CONTRACTOR'S
MONTHLY INVOICING PERIOD.

Block 12: FIRST SUBMISSION IS DUE 15 DAYS AFTER THE END OF THE FIRST MONTH OF
CONTRACT PERFORMANCE. IF CONTRACT PERFORMANCE IS LESS THAN 15 DAYS, FIRST
SUBMISSION IS DUE AFTER FIRST FULL MONTH OF CONTRACT PERFORMANCE.

Block 13: SUBSEQUENT SUBMISSIONS ARE DUE 10 WORKING DAYS AFTER THE END OF THE
MONTH THEREAFTER.

Block 14: ELECTRONIC MEDIA: THE CONTRACTING OFFICER'S MANAGEMENT REPORT SHALL BE
SUBMITTED IN MS OFFICE 2010 APPLICATIONS (OR EARLIER) OR ADOBE PDF ATTACHED TO
EMAIL NOTIFICATION TO THE COR AND CONTRACT SPECIALIST AS LISTED IN SECTION G,
GOVERNMENT CONTRACT ADMINISTRATIVE POINTS-OF CONTACT AND RESPONSIBILITIES.

COR 1 1 0
CONTRACT SPECIALIST| 0 1 0
SEE BLK 16 0 0 0

15. TOTAL —l 1 2 0

H. DATE |. APPROVED BY
HORNBAKER.WENDY.

MARIE.1293808879

G. PREPARED BY

URANN, KATHRINA L. 10/15/2020

J. DATE

Electronically signed by the CDRL tool on
behalf of

HORNBAKER.WENDY.MARIE. 1203808879
Date: 2/17/2021 9:33:15 AM

02/17/2021

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page_ 1 of 1 Pages

Adobe Professional 8.0




INSTRUCTIONS FOR COMPLETING DD FORM 1423
(See DoD 5010.12-M for detailed instructions.)

FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory.

Item B. Self-explanatory.

Item C. Mark (X) appropriate category: TDP - Technical Data Package;
TM - Technical Manual; Other - other category of data, such as
"Provisioning,""Configuration Management," etc.

Item D. Enter name of system/item being acquired that data will support.
Item E. Self-explanatory (to be filled in after contractaward).

Item F. Self-explanatory (to be filled in after contract award).

Item G. Signature of preparer of CDRL.

Item H. Date CDRL was prepared.
Item |. Signature of CDRL approval authority.

Item J. Date CDRL was approved.

Item 1. See DoD FAR Supplement Subpart 4.71 for proper numbering.

Item 2. Enter title as it appears on data acquisition document cited in Item
4.

Item 3. Enter subtitle of data item for further definition of data item
(optional entry).

Item 4. Enter Data Item Description (DID) number, military specification
number, or military standard number listed in DoD 5010.12-L (AMSDL), or
one-time DID number, that defines data content and format requirements.

Item 5. Enter reference to tasking in contract that generates requirement
for the data item (e.g., Statement of Work paragraph number).

Item 6. Enter technical office responsible for ensuring adequacy of the
data item.

Item 7. Specify requirement for inspection/acceptance of the data item
by the Government.

Item 8. Specify requirement for approval of a draft before preparation of
the final data item.

Item 9. For technical data, specify requirement for contractor to mark the
appropriate distribution statement on the data (ref. DoDD 5230.24).

Item 10. Specify number of times data items are to be delivered.
Item 11. Specify as-of date of data item, when applicable.
Item 12. Specify when first submittal is required.

Item 13. Specify when subsequent submittals are
applicable.

required, when

Item 14. Enter addressees and number of draft/final copies to be delivered
to each addressee. Explain reproducible copies in Item16.

Item 15. Enter total number of draft/final copies to be delivered.

Item 16. Use for additional/clarifying information for Items 1 through 15.
Examples are: Tailoring of documents cited in Item 4; Clarification of
submittal dates in Items 12 and 13; Explanation of reproducible copies in
Item 14.; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following
groups of effort in developing estimated prices for each data item
listed on the DD Form 1423.

a. Group I. Definition - Data which is not otherwise essential
to the contractor's performance of the primary contracted effort
(production, development, testing, and administration) but which is
required by DD Form 1423.

Estimated Price - Costs to be included under Group | are
those applicable to preparing and assembling the data item in
conformance with Government requirements, and the
administration and other expenses related to reproducing and
delivering such data items to the Government.

b. Group Il. Definition - Data which is essential to the
performance of the primary contracted effort but the contractor is
required to perform additional work to conform to Government
requirements with regard to depth of content, format, frequency of
submittal, preparation, control, or quality of the dataitem.

Estimated Price - Costs to be included under Group Il are
those incurred over and above the cost of the essential data item
without conforming to Government requirements, and the
administrative and other expenses related to reproducing and
delivering such data item to the Government.

c.  Group Ill. Definition - Data which the contractor must
develop for his internal use in performance of the primary
contracted effort and does not require any substantial change to
conform to Government requirements with regard to depth of
content, format, frequency of submittal, preparation, control, and
quality of the data item.

Estimated Price - Costs to be included under Group Il are
the administrative and other expenses related to reproducing and
delivering such data item to the Government.

d. Group IV. Definition - Data which is developed by the
contractor as part of his normal operating procedures and his effort
in supplying these data to the Government is minimal.

Estimated Price - Group IV items should normally be shown
on the DD Form 1423 at no cost.

Item 18. For each data item, enter an amount equal to that portion
of the total price which is estimated to be attributable to the
production or development for the Government of that item of data.
These estimated data prices shall be developed only from those
costs which will be incurred as a direct result of the requirement to
supply the data, over and above those costs which  would
otherwise be incurred in performance of the contract if no data
were required. The estimated data prices shall not include any
amount for rights in data. The Government's right to use the data
shall be governed by the pertinent provisions of the contract.

DD FORM 1423-1 (BACK), FEB 2001




CONTRACT DATAREQUIREMENTSLIST Form Approved
(1 Data Item) OMB No0.0704-0188
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate
(0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection
of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
0003, 0006, 0009, 0012, 0015 A TOP ™ oTHErR ADMN
D. SYSTEM/ITEM E. CONTRACT/PRNO. F. CONTRACTOR
H10 C3 SUPPORT N0017821R4400 IRIDIUM SATELLITE LLC
1. DATAITEMNO. | 2. TITLE OF DATA ITEM 3.SUBTITLE 17. PRICEGROUP
A002 PRESENTATION MATERIAL TECHNICAL INTERCHANGE MEETINGS
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6.REQUIRING OFFICE 18. ESTIMATED
DI-ADMN-81373 SOW PARA. C.3.8.1 NSWCDD, H10 TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10, FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
LT REQUIRED ASREQ (See Block 16) SEE BLK 16 b COPIES
8. APP CODE D 11. AS OF DATE 13. 'Z’S/BTBEMCI’SF;(L;"?‘SEQUENT a. ADDRESSEE Final
Draft
A (See Block 16) N/A SEE BLK 16 Reg Repro
16. REMARKS COR 1 1 0
Block 8: APPROVAL OF TECHNICAL CONTENT AND FORMAT. GOVERNMENT HAS 2 DAYS FROM TPOC 1 1 0
RECEIPT TO REVIEW, COMMENT AND APPROVE OR DISAPPROVE. THE CONTRACTOR HAS 5 S 5 0 0 0
DAYS TO SUBMIT REVISIONS. IF THE GOVERNMENT DOES NOT SUBMIT REVISION REQUESTS EEBLKI
WITHIN 2 DAYS, THE DELIVERY IS APPROVED.
Block 9: Distribution Statement D: Distribution authorized to the Department of Defense and U.S. DoD
contractors only (Administrative or Operational Use) (October 2020). Other requests for this document shall
be referred to NSWCDD, H10.
Block 10: SUBMISSIONS DUE PRIOR TO EVENTS IDENTIFIED BY THE GOVERNMENT.
Block 12: FIRST SUBMISSIONS DUE 2 DAYS PRIOR TO THE EVENT IDENTIFIED BY THE
GOVERNMENT.
Block 13: SUBSEQUENT SUBMISSIONS DUE 2 DAYS PRIOR TO ADDITIONAL EVENTS IDENTIFIED
BY THE GOVERNMENT.
Block 14: ELECTRONIC MEDIA: SUBMIT IN MS OFFICE 2010 APPLICATIONS (OR EARLIER)
ATTACHED TO EMAIL NOTIFICAITON TO THE COR AS LISTED IN SECTION G, GOVERNMENT
CONTRACT ADMINISTRATIVE POINTS-OF CONTACT AND RESPONSIBLITIES. IF DOCUMENT IS
TOO LARGE FOR EMAIL SYSTEM LIMITATIONS, SUBMIT VIA COMPACT DISC (CD).
SEE BLK 16
15
15. TOTAL —l 2 2 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
HORNBAKER.WENDY. Etectronially signed by the CORL taolon
URANN, KATHRINA L. 10/15/2020 MARIE.1293808879 HORNBAKER WENDY MARIE. 1293808879 02/17/2021
Date: 2/17/2021 9:33:22 AM

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page_ 1 of 1 Pages
Adobe Professional 8.0




CONTRACT DATAREQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No0.0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate

(0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject

of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the

Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

to any penalty for failing to comply with a collection

C.CATEGORY:
TDP ™

A. CONTRACT LINE ITEM NO. B.EXHIBIT
0003, 0006, 0009, 0012, 0015 A

OTHER

MGMT

E. CONTRACT/PRNO.
N0017821R4400

D. SYSTEM/ITEM
H10 C3 SUPPORT

F. CONTRACTOR
IRIDIUM SATELLITE LLC

1. DATAITEMNO. 2. TITLE OF DATA ITEM

GOVERNMENT PROPERTY INVENTORY REPORT N/A

A003

3.SUBTITLE

17. PRICEGROUP

5. CONTRACT REFERENCE
SOW PARA C.7.2

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-80441C

6.REQUIRING OFFICE
NSWCDD, H10

9. DIST STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION
SEE BLK 16

7. DD 250 REQ
LT

10. FREQUENCY
ASREQ (See Block 16)

14. DISTRIBUTION

o

. COPIES

18. ESTIMATED
TOTAL PRICE

13. DATE OF SUBSEQUENT
SUBMISSION
SEE BLK 16

11. AS OF DATE
N/A

8. APP CODE
A (See Block 16)

D (See Block 16)

a. ADDRESSEE Final

Draft

Reg Repro

16. REMARKS

Block 8: The Government has 10 days from receipt of draft to review and comment. The contractor has 5
days to submit revisions. If the Government does not submit revision requests within 10 days, submittal is
approved.

Block 9: Distribution Statement D: Distribution authorized to the Department of Defense and U.S. DoD
contractors only (Administrative or Operational Use) (October 2020). Other requests for this document shall
be referred to NSWCDD, H10.

Block 10: Reporting period shall be synchronized with the Contractor's monthly invoicing cycle.

Block 12: First submission IS due NTL 15 days after the end of the reporting period.

Block 13: subsequent submissions are due NTL 15 days after the end of additional reporting periods.
Block 14: Report shall be delivered via electronic mail to the COR and Contract Specialist, designated in

Section G, Government Contract Administration Points of Contact and Responsibilities, and shall be
compiled with all other CDRL's delivered within the calendar month.

COR 1 1 0
CONTRACT SPECIALIST| 0 1 0
SEE BLK 16 0 0 0

15. TOTAL —l 1 2 0

|. APPROVED BY

HORNBAKER.WENDY.
MARIE.1293808879

G. PREPARED BY H. DATE

URANN, KATHRINA L. 10/15/2020

J. DATE

Electronically signed by the CDRL tool on
behalf of

HORNBAKER.WENDY.MARIE. 1203808879
Date: 2/17/2021 9:33:24 AM

02/17/2021

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED

. Page_ 1 of 1 Pages
Adobe Professional 8.0




CONTRACT DATAREQUIREMENTSLIST

(1 Data Item)

Form Approved
OMB No0.0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate
(0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection

of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the

Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0003, 0006, 0009, 0012, 0015 A

B.EXHIBIT

C.CATEGORY:
TDP

MISC

™ OTHER

D. SYSTEM/ITEM

H10 C3 SUPPORT

E. CONTRACT/PRNO.

N0017821R4400

F. CONTRACTOR
IRIDIUM SATELLITE LLC

1. DATAITEMNO.

A004

2. TITLE OF DATA ITEM
TECHNICAL REPORT - STUDY/SERVICES

3.SUBTITLE

TECHNICAL IMPLEMENTATION PLAN, ANALYSIS OF
ALTERNATIVES, WHITE PAPERS

17. PRICEGROUP

4. AUTHORITY (Data
DI-MISC-80508B

Acquisition Document No.)

5. CONTRACT REFERENCE

6.REQUIRING OFFICE

SOW PARA. C.3.3.1,C.3.3.3,C.35.1,C.37,C39.3,C395

NSWCDD, H10

9. DIST STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION
SEE BLK 16

7. DD 250 REQ
LT

10. FREQUENCY
ASREQ (See Block 16)

14. DISTRIBUTION

b. COPIES

18. ESTIMATED
TOTAL PRICE

13. DATE OF SUBSEQUENT
SUBMISSION
SEE BLK 16

8. APP CODE
A (See Block 16)

11. AS OF DATE
N/A

D (See Block 16)

a. ADDRESSEE Final

Draft

Reg Repro

16. REMARKS

Block 8: APPROVAL OF TECHNICAL CONTENT. GOVERNMENT HAS 15 DAYS FROM RECEIPT TO
REVIEW, COMMENT AND APPROVE OR DISAPPROVE. THE CONTRACTOR HAS 15 DAYS TO
SUBMIT REVISIONS. IF THE GOVERNMENT DOES NOT SUBMIT REVISION REQUESTS WITHIN 15
DAYS, THE DELIVERY IS APPROVED.

Block 9: Distribution Statement D: Distribution authorized to the Department of Defense and U.S. DoD
contractors only (Administrative or Operational Use) (October 2020). Other requests for this document shall
be referred to NSWCDD, H10.

Block 10: SUBMISSIONS DUE AFTER THE COMPLETION OF THE ANALYSIS/ASSESSMENT AS
REQUESTED BY THE GOVERNMENT.

Block 12: FIRST SUBMISSION DUE 30 DAYS AFTER THE COMPLETION OF THE
ANALYSIS/ASSESSMENT.

Block 13: SUBSEQUENT SUBMISSIONS DUE 30 DAYS AFTER THE COMPLETION OF THE
ANALYSIS/ASSESSMENT.

Block 14: ELECTRONIC MEDIA: TECHNICAL ANALYSIS REPORTS SHALL BE SUBMITTED IN MS
OFFICE 2010 APPLICATIONS (OR EARLIER) ATTACHED TO EMAIL NOTIFICATION TO THE COR
AND TPOC AS LISTED IN SECTION G, GOVERNMENT CONTRACT ADMINISTRATIVE POINTS-OF
CONTACT AND RESPONSIBILITIES

COR 1 1 0
TPOC 1 1 0
SEE BLK 16 0 0 0

15. TOTAL —l 2 2 0

H. DATE |. APPROVED BY
HORNBAKER.WENDY.

MARIE.1293808879

G. PREPARED BY

URANN, KATHRINA L. 10/15/2020

J. DATE

Electronically signed by the CDRL tool on
behalf of

HORNBAKER.WENDY.MARIE. 1203808879
Date: 2/17/2021 9:33:29 AM

02/17/2021

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page_ 1 of 1 Pages

Adobe Professional 8.0




CONTRACT DATAREQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No0.0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate

(0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject

of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the

Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

to any penalty for failing to comply with a collection

C.CATEGORY:
TDP ™

A. CONTRACT LINE ITEM NO. B.EXHIBIT
0003, 0006, 0009, 0012, 0015 A

OTHER

ADMN

E. CONTRACT/PRNO.
N0017821R4400

D. SYSTEM/ITEM
H10 C3 SUPPORT

F. CONTRACTOR
IRIDIUM SATELLITE LLC

1. DATAITEMNO. 2. TITLE OF DATA ITEM
REPORT, RECORD OF MEETING/MINUTES

A005

3.SUBTITLE
MEETING MINUTES

17. PRICEGROUP

5. CONTRACT REFERENCE
SOW PARA. C.3.8.1,C.3.8.3

4. AUTHORITY (Data Acquisition Document No.)
DI-ADMN-81505

6.REQUIRING OFFICE
NSWCDD, H10

9. DIST STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION
SEE BLK 16

7. DD 250 REQ
LT

10. FREQUENCY
ASREQ (See Block 16)

14. DISTRIBUTION

b. COPIES

18. ESTIMATED
TOTAL PRICE

13. DATE OF SUBSEQUENT
SUBMISSION
SEE BLK 16

8. APP CODE
A (See Block 16)

11. AS OF DATE
N/A

D (See Block 16)

a. ADDRESSEE Final

Draft

Reg Repro

16. REMARKS

Block 8: APPROVAL OF TECHNICAL CONTENT ONLY. THE GOVERNMENT HAS 5 DAYS FROM
RECEIPT OF DRAFT TO REVIEW AND COMMENT. THE CONTRACTOR HAS 5 DAYS TO SUBMIT
REVISIONS. IF THE GOVERNMENT DOES NOT SUBMIT REVISION REQUESTS WITHIN 5 DAYS THE
SUBMITTAL IS APPROVED.

Block 9: Distribution Statement D: Distribution authorized to the Department of Defense and U.S. DoD
contractors only (Administrative or Operational Use) (October 2020). Other requests for this document shall
be referred to NSWCDD, H10.

Block 10: SUBMISSIONS DUE AFTER EACH MEETING IS ATTENDED.
Block 12: FIRST SUBMISSION DUE 10 WORKING DAYS AFTER EACH MEETING IS ATTENDED.

Block 13: SUBSEQUENT SUBMISSIONS DUE 10 WORKING DAYS AFTER EACH ADDITIONAL
MEETING IS ATTENDED.

Block 14: ELECTRONIC MEDIA: MINUTES SHALL BE SUBMITTED IN MS OFFICE 2010
APPLICATIONS (OR EARLIER) OR ADOBE PDF ATTACHED TO EMAIL NOTIFICATION TO THE COR,
TPOC, AND CONTRACT SPECIALIST AS LISTED IN SECTION G, GOVERNMENT CONTRACT
ADMINISTRATIVE POINTS-OF CONTACT AND RESPONSIBLITIES

COR
CONTRACT SPECIALIST
TPOC
SEE BLK 16

0

1

1 0
1 0
0 0

olr|r|r

15. TOTAL  =———p | 3 3 0

H. DATE |. APPROVED BY
HORNBAKER.WENDY.

MARIE.1293808879

G. PREPARED BY

URANN, KATHRINA L. 10/15/2020

J. DATE

Electronically signed by the CDRL tool on
behalf of

HORNBAKER.WENDY.MARIE. 1203808879
Date: 2/17/2021 9:33:33 AM

02/17/2021

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page_ 1 of 1 Pages

Adobe Professional 8.0




CONTRACT DATAREQUIREMENTSLIST
(1 Data Item)

Form Approved

OMB No0.0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate
(0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection
of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the

Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0006, 0009, 0012, 0015 A

B.EXHIBIT

TDP

C.CATEGORY:

™

OTHER _MGMT

D. SYSTEM/ITEM
H10 C3 SUPPORT

E. CONTRACT/PRNO.
N0017821R4400

F. CONTRACTOR
IRIDIUM SATELLITE LLC

1. DATAITEMNO. 2. TITLE OF DATA ITEM
MANAGEMENT PLAN

A006

3.SUBTITLE
PLAN OF ACTION AND MILESTONES

17. PRICEGROUP

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-80004A (See Block 16)

5. CONTRACT REFERENCE
SOW PARA. C.3.8.2

6.REQUIRING OFFICE
NSWCDD, H10

9. DIST STATEMENT

7. DD 250 REQ

LT REQUIRED

8. APP CODE
A (See Block 16)

D (See Block 16)

10. FREQUENCY
ASREQ (See Block 16)

12. DATE OF FIRST SUBMISSION
25DAC

14. DISTRIBUTION

11. AS OF DATE
N/A

13. DATE OF SUBSEQUENT
SUBMISSION
SEE BLK 16

a. ADDRESSEE

o

. COPIES

18. ESTIMATED
TOTAL PRICE

Final
Draft

Reg Repro

16. REMARKS
Block 4: DID IS TAILORED TO REMOVE SECTION 3.3.

Block 8: APPROVAL OF TECHNICAL CONTENT. GOVERNMENT HAS 15 DAYS FROM RECEIPT TO
REVIEW, COMMENT AND APPROVE OR DISAPPROVE. THE CONTRACTOR HAS 10 DAYS TO
SUBMIT REVISIONS. IF THE GOVERNMENT DOES NOT SUBMIT REVISION REQUESTS WITHIN 15
DAYS, THE DELIVERY IS APPROVED.

Block 9: Distribution Statement D: Distribution authorized to the Department of Defense and U.S. DoD
contractors only (Administrative or Operational Use) (October 2020). Other requests for this document shall
be referred to NSWCDD, H10.

Block 10: SUBMISSIONS DUE AS PLANS REQUESTED.

Block 13: SUBSEQUENT SUBMISSIONS ARE DUE 25 DAYS AFTER ANY DEVIATION FROM THE
ORIGINAL PLAN, OR ANY MODIFICATION TO THE CONTRACT WHICH AFFECTS THE LEVEL OF
EFFORT OR CEILING.

Block 14: ELECTRONIC MEDIA: PLAN OF ACTION OR MILESTONES SHALL BE SUBMITTED IN MS
OFFICE 2010 APPLICATIONS, INCLUDING MICROSOFT PROJECT, (OR EARLIER) ATTACHED TO
EMAIL NOTIFICATION TO THE COR AS LISTED IN SECTION G, GOVERNMENT CONTRACT
ADMINISTRATIVE POINTS-OF CONTACT AND RESPONSIBILITIES.

COR 1 1 0
TPOC 1 1 0
SEE BLK 16 0 0 0

15. TOTAL —l 2 2 0

H. DATE |. APPROVED BY
HORNBAKER.WENDY.

MARIE.1293808879

G. PREPARED BY

URANN, KATHRINA L. 10/15/2020

J. DATE

Electronically signed by the CDRL tool on
behalf of

HORNBAKER.WENDY.MARIE. 1203808879
Date: 2/17/2021 9:33:48 AM

02/17/2021

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED

. Page_ 1 of 1 Pages

Adobe Professional 8.0




CONTRACT DATAREQUIREMENTSLIST
(1 Data Item)

Form Approved

OMB No0.0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate
(0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection
of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the

Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0006, 0009, 0012, 0015 A

B.EXHIBIT

TDP

C.CATEGORY:

™

OTHER _MGMT

D. SYSTEM/ITEM
H10 C3 SUPPORT

E. CONTRACT/PRNO.
N0017821R4400

F. CONTRACTOR
IRIDIUM SATELLITE LLC

1. DATAITEMNO. 2. TITLE OF DATA ITEM

A007

CONTRACTOR'S RISK MANAGEMENT PLAN

3.SUBTITLE
N/A

17. PRICEGROUP

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-81808

5. CONTRACT REFERENCE
SOW PARA. C.3.8.3

6.REQUIRING OFFICE
NSWCDD, H10

9. DIST STATEMENT

7. DD 250 REQ

LT REQUIRED

8. APP CODE
A (See Block 16)

D (See Block 16)

10. FREQUENCY
ASREQ (See Block 16)

12. DATE OF FIRST SUBMISSION
SEE BLK 16

14. DISTRIBUTION

11. AS OF DATE
N/A

13. DATE OF SUBSEQUENT
SUBMISSION
SEE BLK 16

a. ADDRESSEE

o

. COPIES

18. ESTIMATED
TOTAL PRICE

Final
Draft

Reg Repro

16. REMARKS

Block 8: APPROVAL OF TECHNICAL CONTENT. DRAFT DUE 9 DAYS PRIOR TO SCHEDULED RISK
MANAGEMENT MEETING. GOVERNMENT HAS 2 DAYS FROM RECEIPT TO REVIEW, COMMENT
AND APPROVE OR DISAPPROVE. THE CONTRACTOR HAS 5 DAYS TO SUBMIT REVISIONS. IF THE
GOVERNMENT DOES NOT SUBMIT REVISION REQUESTS WITHIN 2 DAYS, THE DELIVERY IS
APPROVED.

Block 9: Distribution Statement D: Distribution authorized to the Department of Defense and U.S. DoD
contractors only (Administrative or Operational Use) (October 2020). Other requests for this document shall
be referred to NSWCDD, H10.

Block 10: SUBMISSIONS DUE PRIOR TO SCHEDULED RISK MANAGEMENT MEETINGS.

Block 12: FIRST SUBMISSIONS DUE 2 DAYS PRIOR TO A SCHEDULED RISK MANAGEMENT
MEETING.

Block 13: SUBSEQUENT SUBMISSIONS DUE 2 DAYS PRIOR TO ADDITIONAL SCHEDULED RISK
MANAGEMENT MEETING.

Block 14: ELECTRONIC MEDIA: CONTRACTOR'S RISK MANAGEMENT PLAN SHALL BE SUBMITTED
IN MS OFFICE 2010 APPLICATIONS (OR EARLIER) ATTACHED TO EMAIL NOTIFICATION TO THE
COR AND TPOC AS LISTED IN SECTION G, GOVERNMENT CONTRACT ADMINISTRATIVE
POINTS-OF CONTACT AND RESPONSIBILITIES.

COR 1 1 0
TPOC 1 1 0
SEE BLK 16 0 0 0

15. TOTAL —l 2 2 0

H. DATE |. APPROVED BY
HORNBAKER.WENDY.

MARIE.1293808879

G. PREPARED BY

URANN, KATHRINA L. 10/15/2020

J. DATE

Electronically signed by the CDRL tool on
behalf of

HORNBAKER.WENDY.MARIE. 1203808879
Date: 2/17/2021 9:33:56 AM

02/17/2021

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page_ 1 of 1 Pages

Adobe Professional 8.0




CONTRACT DATAREQUIREMENTSLIST Form Approved
(1 Data Item) OMB No0.0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate
(0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection

of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:

0003, 0006, 0009, 0012, 0015 A TOP ™ oTHer SESS

D. SYSTEM/ITEM E. CONTRACT/PRNO. F. CONTRACTOR

H10 C3 SUPPORT N0017821R4400 IRIDIUM SATELLITE LLC

1. DATAITEMNO. | 2. TITLE OF DATA ITEM 3.SUBTITLE 17. PRICEGROUP

SUPPLIER'S CONFIGURATION MANAGEMENT PLAN N/A

A008

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6.REQUIRING OFFICE 18. ESTIMATED
DI-SESS-80858C SOW PARA. C.3.8.4 NSWCDD, H10 TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT | 10, FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION

LT REQUIRED ASREQ (See Block 16) 45DAC b COPIES

8. APP CODE D (See Block 16) 11. AS OF DATE 13. 'Z’S/BTBEMCI’SF;(L;"?‘SEQUENT a. ADDRESSEE Dratt Final

A (See Block 16) N/A SEE BLK 16 Reg Repro
16. REMARKS COR 1 1 0
Block 8: APPROVAL OF TECHNICAL CONTENT. GOVERNMENT HAS 20 DAYS FROM RECEIPT TO TPOC 1 1 0
REVIEW, COMMENT AND APPROVE OR DISAPPROVE. THE CONTRACTOR HAS 10 DAYS TO S 5 0 0 0
SUBMIT REVISIONS. IF THE GOVERNMENT DOES NOT SUBMIT REVISION REQUESTS WITHIN 20 EEBLKI

DAYS, THE DELIVERY IS APPROVED.

Block 9: Distribution Statement D: Distribution authorized to the Department of Defense and U.S. DoD

contractors only (Administrative or Operational Use) (October 2020). Other requests for this document shall

be referred to NSWCDD, H10.

Block 10: FREQUENCY OF UPDATES SHALL BE AS CHANGES ARE MADE TO INTEGRATED

MASTER SCHEDULE.

Block 13: SUBSEQUENT SUBMISSIONS ARE DUE 30 DAYS AFTER CHANGES TO THE INTEGRATED

MASTER SCHEDULE.

Block 14: ELECTRONIC MEDIA: DATA SHALL BE SUBMITTED IN MS OFFICE 2010 APPLICATIONS

(OR EARLIER) ATTACHED TO EMAIL NOTIFICATION TO THE COR AND TPOC AS LISTED IN

SECTION G, GOVERNMENT CONTRACT ADMINISTRATIVE POINTS-OF CONTACT AND

RESPONSIBLITIES

15. TOTAL —l 2 2 0
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
HORNBAKER.WENDY. Etectronially signed by the CORL taolon
URANN, KATHRINA L. 10/15/2020 MARIE.1293808879 HORNBAKER WENDY MARIE. 1293808879 02/17/2021
Date: 2/17/2021 9:33:58 AM

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page_ 1 of 1 Pages

Adobe Professional 8.0




CONTRACT DATAREQUIREMENTSLIST

(1 Data Item)

Form Approved
OMB No0.0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate
(0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection
of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the

Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
0003, 0006, 0009, 0012, 0015 A TDP ™ otHer IPSC
D. SYSTEM/ITEM E. CONTRACT/PRNO. F. CONTRACTOR

H10 C3 SUPPORT

N0017821R4400

IRIDIUM SATELLITE LLC

1. DATAITEMNO. 2. TITLE OF DATA ITEM

3.SUBTITLE

INTERFACE REQUIREMENTS SPECIFICATION (IRS) N/A

A009

17. PRICEGROUP

4. AUTHORITY (Data Acquisition Document No.)
DI-IPSC-81434A

5. CONTRACT REFERENCE
SOW PARA. C.3.8.5

6.REQUIRING OFFICE
NSWCDD, H10

7. DD 250 REQ 9. DIST STATEMENT
LT REQUIRED

12. DATE OF FIRST SUBMISSION
SEE BLK 16

10. FREQUENCY
ASREQ (See Block 16)

14. DISTRIBUTION

o

. COPIES

13. DATE OF SUBSEQUENT
SUBMISSION
SEE BLK 16

8. APP CODE D 11. AS OF DATE
A N/A

18. ESTIMATED
TOTAL PRICE

a. ADDRESSEE Final

Draft

Reg Repro

16. REMARKS

Block 8: APPROVAL OF TECHNICAL CONTENT. GOVERNMENT HAS 20 DAYS FROM RECEIPT TO
REVIEW, COMMENT AND APPROVE OR DISAPPROVE. THE CONTRACTOR HAS 10 DAYS TO
SUBMIT REVISIONS. IF THE GOVERNMENT DOES NOT SUBMIT REVISION REQUESTS WITHIN 20
DAYS, THE DELIVERY IS APPROVED.

Block 9: Distribution Statement D: Distribution authorized to the Department of Defense and U.S. DoD
contractors only (Administrative or Operational Use) (October 2020). Other requests for this document shall
be referred to NSWCDD, H10.

Block 10: SUBMISSIONS DUE AFTER IDENTIFICATION OF NEW SYSTEM INTERFACE OR
MODIFICATION TO AN EXISTING SYSTEM INTERFACE.

Block 12: FIRST SUBMISSIONS DUE 30 DAYS AFTER IDENTIFICATION OF NEW SYSTEM
INTERFACE OR MODIFICATION TO AN EXISTING SYSTEM INTERFACE, BUT NO LATER THAN THE
END OF THE PERIOD OF PERFORMANCE.

Block 13: SUBSEQUENT SUBMISSIONS DUE 30 DAYS AFTER IDENTIFICATION OF ADDITIONAL
NEW SYSTEM INTERFACE OR MODIFICATION TO AN EXISTING SYSTEM INTERFACE, BUT NO
LATER THAN THE END OF THE PERIOD OF PERFORMANCE.

Block 14: ELECTRONIC MEDIA: DATA SHALL BE SUBMITTED IN MS OFFICE 2010 APPLICATIONS
(OR

EARLIER) ATTACHED TO EMAIL NOTIFICATION TO THE COR AS LISTED IN SECTION G,
GOVERNMENT CONTRACT ADMINISTRATIVE POINTS-OF CONTACT AND RESPONSIBILITIES.

COR 1 1 0
TPOC 1 1 0
SEE BLK 16 0 0 0

15. TOTAL —l 2 2 0

G. PREPARED BY H. DATE |. APPROVED BY

HORNBAKER.WENDY.

URANN, KATHRINA L. MARIE.1293808879

10/15/2020

J. DATE

Electronically signed by the CDRL tool on
behalf of

HORNBAKER.WENDY.MARIE. 1203808879
Date: 2/17/2021 9:34:10 AM

02/17/2021

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page_ 1 of 1 Pages

Adobe Professional 8.0




CONTRACT DATAREQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No0.0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate
(0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection

of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the

data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information

Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

C.CATEGORY:
TDP ™

A. CONTRACT LINE ITEM NO. B.EXHIBIT
0003, 0006, 0009, 0012, 0015 A

OTHER

SESS

D. SYSTEM/ITEM

H10 C3 SUPPORT

E. CONTRACT/PRNO.
N0017821R4400

F. CONTRACTOR
IRIDIUM SATELLITE LLC

1. DATAITEMNO.

2. TITLE OF DATA ITEM

3.SUBTITLE

SYSTEMS ENGINEERING MANAGEMENT PLAN (SEMP) N/A

AOOA

17. PRICEGROUP

5. CONTRACT REFERENCE
SOW PARA. C.3.9.1

4. AUTHORITY (Data Acquisition Document No.)
DI-SESS-81785A

6.REQUIRING OFFICE
NSWCDD, H10

9. DIST STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION
60DA

7. DD 250 REQ
LT

10. FREQUENCY
ONE/R

14. DISTRIBUTION

o

. COPIES

18. ESTIMATED
TOTAL PRICE

13. DATE OF SUBSEQUENT
SUBMISSION
SEE BLK 16

11. AS OF DATE
N/A

8. APP CODE
A (See Block 16)

D (See Block 16)

a. ADDRESSEE Final

Draft

Reg Repro

16. REMARKS

Block 8: APPROVAL OF TECHNICAL CONTENT. FOR THE FIRST DRAFT SUBMISSION, THE
GOVERNMENT HAS 20 DAYS FROM RECEIPT TO REVIEW, COMMENT AND APPROVE OR
DISAPPROVE. THE CONTRACTOR HAS 15 DAYS TO SUBMIT REVISIONS. IF THE GOVERNMENT
DOES NOT SUBMIT REVISION REQUESTS WITHIN 20 DAYS, THE DELIVERY IS APPROVED. FOR
SUBSEQUENT DRAFT SUBMISSIONS, THE GOVERNMENT HAS 10 DAYS TO REVIEW AND THE
CONTRACTOR HAS 5 DAYS TO SUBMIT REVISIONS.

Block 9: Distribution Statement D: Distribution authorized to the Department of Defense and U.S. DoD
contractors only (Administrative or Operational Use) (October 2020). Other requests for this document shall
be referred to NSWCDD, H10.

Block 13: SUBSEQUENT SUBMISSIONS ARE DUE 15 DAYS AFTER CHANGES IDENTIFIED DURING
TECHNICAL INTERCHANGE MEETINGS.

Block 14: ELECTRONIC MEDIA: DATA SHALL BE SUBMITTED IN MS OFFICE 2010 APPLICATIONS
(OR EARLIER) ATTACHED TO EMAIL NOTIFICATION TO THE COR AS LISTED IN SECTION G,
GOVERNMENT CONTRACT ADMINISTRATIVE POINTS-OF CONTACT AND RESPONSIBILITIES.

COR 1 1 0
TPOC 1 1 0
SEE BLK 16 0 0 0

15. TOTAL —l 2 2 0

H. DATE |. APPROVED BY
HORNBAKER.WENDY.

MARIE.1293808879

G. PREPARED BY

URANN, KATHRINA L. 10/15/2020

J. DATE

Electronically signed by the CDRL tool on
behalf of

HORNBAKER.WENDY.MARIE. 1203808879
Date: 2/17/2021 9:34:16 AM

02/17/2021

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page_ 1 of 1 Pages

Adobe Professional 8.0




CONTRACT DATAREQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No0.0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate
(0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection

of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the

data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information

Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

C.CATEGORY:
TDP ™

A. CONTRACT LINE ITEM NO. B.EXHIBIT
0003, 0006, 0009, 0012, 0015 A

OTHER

IPSC

D. SYSTEM/ITEM
H10 C3 SUPPORT

E. CONTRACT/PRNO.
N0017821R4400

F. CONTRACTOR
IRIDIUM SATELLITE LLC

1. DATAITEMNO. 2. TITLE OF DATA ITEM

SOFTWARE REQUIREMENTS SPECIFICATION (SRS) SYSTEM
A00B

3.SUBTITLE

REQUIREMENTS SPECIFICATION

17. PRICEGROUP

5. CONTRACT REFERENCE
SOW PARA. C.3.9.2

4. AUTHORITY (Data Acquisition Document No.)
DI-IPSC-81433A

6.REQUIRING OFFICE
NSWCDD, H10

9. DIST STATEMENT

7. DD 250 REQ

LT REQUIRED

8. APP CODE
A (See Block 16)

D (See Block 16)

10. FREQUENCY
ASREQ (See Block 16)

12. DATE OF FIRST SUBMISSION
SEE BLK 16

14.

DISTRIBUTION

11. AS OF DATE
N/A

13. DATE OF SUBSEQUENT
SUBMISSION
SEE BLK 16

a. ADDRESSEE

b. COPIES

18. ESTIMATED
TOTAL PRICE

Draft

Final

Reg Repro

16. REMARKS

Block 8: APPROVAL OF TECHNICAL CONTENT. DRAFT DUE 32 DAYS PRIOR TO TECHNICAL
INTERCHANGE MEETINGS. THE GOVERNMENT HAS 2 DAYS FROM RECEIPT TO REVIEW,
COMMENT AND APPROVE OR DISAPPROVE. THE CONTRACTOR HAS 30 DAYS TO SUBMIT
REVISIONS. IF THE GOVERNMENT DOES NOT SUBMIT REVISION REQUESTS WITHIN 2 DAYS, THE
DELIVERY IS APPROVED.

Block 9: Distribution Statement D: Distribution authorized to the Department of Defense and U.S. DoD
contractors only (Administrative or Operational Use) (October 2020). Other requests for this document shall
be referred to NSWCDD, H10.

Block 10: SUBMISSIONS DUE 30 DAYS AFTER TECHNICAL INTERCHANGE MEETINGS.
Block 12: FIRST SUBMISSIONS DUE 30 DAYS AFTER TECHNICAL INTERCHANGE MEETINGS.

Block 13: SUBSEQUENT SUBMISSIONS DUE 30 DAYS AFTER ADDITIONAL TECHNICAL
INTERCHANGE MEETINGS.

Block 14: ELECTRONIC MEDIA: DATA SHALL BE SUBMITTED IN MS OFFICE 2010 APPLICATIONS
(OR EARLIER) ATTACHED TO EMAIL NOTIFICATION TO THE COR AND TPOC AS LISTED IN
SECTION G, GOVERNMENT CONTRACT ADMINISTRATIVE POINTS-OF CONTACT AND
RESPONSIBILITIES.

COR 1 1 0
TPOC 1 1 0
SEE BLK 16 0 0 0

15. TOTAL —l 2 2 0

H. DATE |. APPROVED BY
HORNBAKER.WENDY.

MARIE.1293808879

G. PREPARED BY

URANN, KATHRINA L. 10/15/2020

J. DATE

Electronically signed by the CDRL tool on
behalf of

HORNBAKER.WENDY.MARIE. 1203808879
Date: 2/17/2021 9:34:19 AM

02/17/2021

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page_ 1 of 1 Pages

Adobe Professional 8.0




CONTRACT DATAREQUIREMENTSLIST
(1 Data Item)

Form Approved

OMB No0.0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate
(0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection
of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the

Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0006, 0009, 0012, 0015 A

B.EXHIBIT

C.CATEGORY:
TDP ™

OoTHER MISC

D. SYSTEM/ITEM
H10 C3 SUPPORT

E. CONTRACT/PRNO.
N0017821R4400

F. CONTRACTOR
IRIDIUM SATELLITE LLC

1. DATAITEMNO.

2. TITLE OF DATA ITEM
TECHNICAL REPORT - STUDY/SERVICES

3.SUBTITLE
TEST RESULTS REPORT

A00OC

17. PRICEGROUP

5. CONTRACT REFERENCE
SOW PARA. C.3.12.2, C.3.12.6, C.3.13.1

4. AUTHORITY (Data Acquisition Document No.)
DI-MISC-80508B

6.REQUIRING OFFICE
NSWCDD, H10

9. DIST STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION
SEE BLK 16

7. DD 250 REQ
LT

10. FREQUENCY
ASREQ (See Block 16)

14. DISTRIBUTION

o

. COPIES

18. ESTIMATED
TOTAL PRICE

13. DATE OF SUBSEQUENT
SUBMISSION
SEE BLK 16

11. AS OF DATE
N/A

8. APP CODE
A (See Block 16)

D (See Block 16)

a. ADDRESSEE Final

Draft

Reg Repro

16. REMARKS

Block 8: APPROVAL OF TECHNICAL CONTENT. GOVERNMENT HAS 15 DAYS FROM RECEIPT TO
REVIEW, COMMENT AND APPROVE OR DISAPPROVE. THE CONTRACTOR HAS 15 DAYS TO
SUBMIT REVISIONS. IF THE GOVERNMENT DOES NOT SUBMIT REVISION REQUESTS WITHIN 15
DAYS, THE DELIVERY IS APPROVED.

Block 9: Distribution Statement D: Distribution authorized to the Department of Defense and U.S. DoD
contractors only (Administrative or Operational Use) (October 2020). Other requests for this document shall
be referred to NSWCDD, H10.

Block 10: SUBMISSIONS DUE AFTER THE COMPLETION OF TESTS.
Block 12: FIRST SUBMISSION DUE 30 DAYS AFTER THE COMPLETION OF THE TEST.

Block 13: SUBSEQUENT SUBMISSIONS DUE 30 DAYS AFTER THE COMPLETION OF ADDITIONAL
TESTS.

Block 14: ELECTRONIC MEDIA: TECHNICAL REPORTS SHALL BE SUBMITTED IN MS OFFICE 2010
APPLICATIONS (OR EARLIER) ATTACHED TO EMAIL NOTIFICATION TO THE COR AS LISTED IN
SECTION G, GOVERNMENT CONTRACT ADMINISTRATIVE POINTS-OF CONTACT AND
RESPONSIBILITIES.

COR 1 1 0
TPOC 1 1 0
SEE BLK 16 0 0 0

15. TOTAL —l 2 2 0

|. APPROVED BY

HORNBAKER.WENDY.
MARIE.1293808879

G. PREPARED BY H. DATE

URANN, KATHRINA L. 10/15/2020

J. DATE

Electronically signed by the CDRL tool on
fchalfof 02/17/2021

HORNBAKER.WENDY.MARIE.1293808879
Date: 2/17/2021 9:34:27 AM

DD FORM 1423-1, FEB 2001 PREVIOUS EDITION MAY BE USED

. Page_ 1 of 1 Pages

Adobe Professional 8.0




CONTRACT DATAREQUIREMENTSLIST

(1 Data Item)

Form Approved

OMB No0.0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate
(0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection
of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the

Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0006, 0009, 0012, 0015

B.EXHIBIT
A TDP,

C.CATEGORY:

™

oTHER NDT!

D. SYSTEM/ITEM
H10 C3 SUPPORT

E. CONTRACT/PRNO.
N0017821R4400

F. CONTRACTOR
IRIDIUM SATELLITE LLC

1. DATA ITEMNO.
TEST PLAN
A00D

2. TITLE OF DATA ITEM

3.SUBTITLE
SYSTEM TEST PLAN

17. PRICEGROUP

4. AUTHORITY (Data
DI-NDTI-80566A

Acquisition Document No.)

5. CONTRACT REFERENCE
SOW PARA. C.3.12.1,C.3.12.2,C.3.12.3, C.3.12.6, C.3.13.1

6.REQUIRING OFFICE
NSWCDD, H10

7. DD 250 REQ
LT

9. DIST STATEMENT
REQUIRED

10. FREQUENCY
ASREQ (See Block 16)

12. DATE OF FIRST SUBMISSION
SEE BLK 16

14. DISTRIBUTION

o

. COPIES

18. ESTIMATED
TOTAL PRICE

8. APP CODE
A (See Block 16)

11. AS OF DATE
N/A

D (See Block 16)

13. DATE OF SUBSEQUENT
SUBMISSION
SEE BLK 16

a. ADDRESSEE
Draft

Final

Reg

Repro

16. REMARKS

Block 8: APPROVAL OF TECHNICAL CONTENT. GOVERNMENT HAS 15 DAYS FROM RECEIPT TO
REVIEW, COMMENT AND APPROVE OR DISAPPROVE. THE CONTRACTOR HAS 15 DAYS TO
SUBMIT REVISIONS. IF THE GOVERNMENT DOES NOT SUBMIT REVISION REQUESTS WITHIN 15
DAYS, THE DELIVERY IS APPROVED.15 DAYS, THE DELIVERY IS APPROVED.

Block 9: Distribution Statement D: Distribution authorized to the Department of Defense and U.S. DoD
contractors only (Administrative or Operational Use) (October 2020). Other requests for this document shall
be referred to NSWCDD, H10.

Block 10: SUBMISSIONS DUE PRIOR TO THE START OF THE TEST EVENTS AS IDENTIFIED BY THE
GOVERNMENT.

Block 12: FIRST SUBMISSION DUE 30 DAYS PRIOR TO THE START OF THE TEST.

Block 13: SUBSEQUENT SUBMISSIONS DUE 30 DAYS PRIOR TO THE START OF THE TEST.
Block 14: ELECTRONIC MEDIA: DATA SHALL BE SUBMITTED IN MS OFFICE 2010 APPLICATIONS
(OR EARLIER) ATTACHED TO EMAIL NOTIFICATION TO THE COR AND TPOC AS LISTED IN

SECTION G, GOVERNMENT CONTRACT ADMINISTRATIVE POINTS-OF CONTACT AND
RESPONSIBILITIES.

COR 1 1 0
TPOC 1 1 0
SEE BLK 16 0 0 0

15. TOTAL —l 2 2 0

|. APPROVED BY

HORNBAKER.WENDY.
MARIE.1293808879

G. PREPARED BY H. DATE

URANN, KATHRINA L. 10/15/2020

J. DATE

Electronically signed by the CDRL tool on
behalf of

HORNBAKER.WENDY.MARIE. 1203808879
Date: 2/17/2021 9:34:44 AM

02/17/2021

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page_ 1 of 1 Pages

Adobe Professional 8.0




CONTRACT DATAREQUIREMENTSLIST

(1 Data Item)

Form Approved

OMB No0.0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate
(0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection
of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the

Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0006, 0009, 0012, 0015

B.EXHIBIT
A TDP,

C.CATEGORY:

™

oTHER LSS

D. SYSTEM/ITEM
H10 C3 SUPPORT

E. CONTRACT/PRNO.
N0017821R4400

F. CONTRACTOR
IRIDIUM SATELLITE LLC

1. DATA ITEMNO.
TRAINING MATERIALS
AOOE

2. TITLE OF DATA ITEM

3.SUBTITLE
N/A

17. PRICEGROUP

4. AUTHORITY (Data Acquisition Document No.)

DI-ILSS-80872

5. CONTRACT REFERENCE
SOW PARA. C.3.14.3

6.REQUIRING OFFICE
NSWCDD, H10

7. DD 250 REQ 9. DIST STATEMENT

10. FREQUENCY

12. DATE OF FIRST SUBMISSION 14.

DISTRIBUTION

LT

REQUIRED ASREQ (See Block 16)

SEE BLK 16

8. APP CODE
A (See Block 16)

11. AS OF DATE
N/A

D (See Block 16)

13. DATE OF SUBSEQUENT
SUBMISSION
SEE BLK 16

a. ADDRESSEE

o

. COPIES

18. ESTIMATED
TOTAL PRICE

Draft

Final

Reg

Repro

16. REMARKS

Block 8: APPROVAL OF TECHNICAL CONTENT. GOVERNMENT HAS 15 DAYS FROM RECEIPT TO
REVIEW, COMMENT AND APPROVE OR DISAPPROVE. THE CONTRACTOR HAS 15 DAYS TO
SUBMIT REVISIONS. IF THE GOVERNMENT DOES NOT SUBMIT REVISION REQUESTS WITHIN 15
DAYS, THE DELIVERY IS APPROVED.

Block 9: Distribution Statement D: Distribution authorized to the Department of Defense and U.S. DoD
contractors only (Administrative or Operational Use) (October 2020). Other requests for this document shall
be referred to NSWCDD, H10.

Block 10: SUBMISSIONS DUE PRIOR TO TRAINING EVENTS.

Block 12: FIRST SUBMISSION DUE 14 DAYS PRIOR TO THE TRAINING EVENT.

Block 13: SUBSEQUENT SUBMISSIONS DUE 14 DAYS PRIOR TO ADDITIONAL TRAINING EVENTS.
Block 14: ELECTRONIC MEDIA: DATA SHALL BE SUBMITTED IN MS OFFICE 2010 APPLICATIONS

(OR EARLIER) ATTACHED TO EMAIL NOTIFICATION TO THE COR AS LISTED IN SECTION G,
GOVERNMENT CONTRACT ADMINISTRATIVE POINTS-OF CONTACT AND RESPONSIBLITIES.

COR 1 1 0
TPOC 1 1 0
SEE BLK 16 0 0 0

15. TOTAL —l 2 2 0

|. APPROVED BY

HORNBAKER.WENDY.
MARIE.1293808879

G. PREPARED BY H. DATE

URANN, KATHRINA L. 10/16/2020

J. DATE

Electronically signed by the CDRL tool on
behalf of

HORNBAKER.WENDY.MARIE. 1203808879
Date: 2/17/2021 9:34:55 AM

02/17/2021

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.
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CONTRACT DATAREQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No0.0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate
(0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection
of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the

Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0006, 0009, 0012, 0015 A

B.EXHIBIT

C.CATEGORY:
TDP ™

otHer IPSC

D. SYSTEM/ITEM
H10 C3 SUPPORT

E. CONTRACT/PRNO.
N0017821R4400

F. CONTRACTOR
IRIDIUM SATELLITE LLC

1. DATAITEMNO. 2. TITLE OF DATA ITEM

3.SUBTITLE

COMPUTER SOFTWARE PRODUCT N/A

AOOF

17. PRICEGROUP

5. CONTRACT REFERENCE
SOW PARA. C.3.10.2, C.3.10.3, C.3.10.4

4. AUTHORITY (Data Acquisition Document No.)
DI-IPSC-81488

6.REQUIRING OFFICE
NSWCDD, H10

9. DIST STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION
SEE BLK 16

7. DD 250 REQ
DD

10. FREQUENCY
ASREQ (See Block 16)

14. DISTRIBUTION

o

. COPIES

18. ESTIMATED
TOTAL PRICE

13. DATE OF SUBSEQUENT
SUBMISSION
SEE BLK 16

11. AS OF DATE
N/A

8. APP CODE
A (See Block 16)

D (See Block 16)

a. ADDRESSEE Final

Draft

Reg Repro

16. REMARKS

Block 8: GOVERNMENT HAS 10 DAYS FROM RECEIPT OF DRAFT TO REVIEW AND COMMENT.
GOVERNMENT HAS 10 DAYS FROM RECEIPT OF FINAL TO REQUEST REVISION. THE
CONTRACTOR HAS 5 DAYS TO SUBMIT REVISIONS. IF THE GOVERNMENT DOES NOT SUBMIT
REVISION REQUESTS WITHIN 10 DAYS, SUBMITTAL IS APPROVED.

Block 9: Distribution Statement D: Distribution authorized to the Department of Defense and U.S. DoD
contractors only (Administrative or Operational Use) (October 2020). Other requests for this document shall
be referred to NSWCDD, H10.

Block 10: SUBMISSIONS DUE DATES TO BE AGREED UPON WITH THE GOVERNMENT'S REQUEST
FOR DATA, BUT DELIVERY SHALL BE NO LATER THAN THE END OF THE PERIOD OF
PERFORMANCE.

Block 12: FIRST SUBMISSIONS DUE DATES TO BE AGREED UPON WITHIN 2 DAYS OF THE
GOVERNMENT'S REQUEST FOR DATA, BUT DELIVERY SHALL BE NO LATER THAN THE END OF
THE PERIOD OF PERFORMANCE.

Block 13: SUBSEQUENT SUBMISSIONS DUE DATES TO BE AGREED UPON WITHIN 2 DAYS OF THE
GOVERNMENT'S REQUEST FOR DATA, BUT DELIVERY SHALL BE NO LATER THAN THE END OF
THE PERIOD OF PERFORMANCE.

Block 14: ELECTRONIC MEDIA: SOURCE CODE SHALL BE SUBMITTED IN A FORMAT COMPLIANT
WITH THE RESPECTIVE COMPUTER LANGUAGE AS DETERMINED IN THE SYSTEM DESIGN.
UTILIZATION OF ANY OTHER SOFTWARE PROGRAM MUST BE APPROVED BY THE GOVERNMENT
PRIOR TO UTILIZATION. SOURCE CODE SHALL BE DELIVERED ON DVD AND SUBMITTED TO THE
COR AND TPOC AS LISTED IN SECTION G, GOVERNMENT CONTRACT ADMINISTRATION
POINTS-OF-CONTACT AND RESPONSIBILITIES. A EMAIL NOTIFICATION OF DELIVERY SHALL BE
SENT TO THE COR AS LISTED IN SECTION G.

COR 1 1 0
TPOC 1 1 0
SEE BLK 16 0 0 0

15. TOTAL —l 2 2 0

H. DATE |. APPROVED BY
HORNBAKER.WENDY.

MARIE.1293808879

G. PREPARED BY

URANN, KATHRINA L. 10/15/2020

J. DATE

Electronically signed by the CDRL tool on
behalf of

HORNBAKER.WENDY.MARIE. 1203808879
Date: 2/17/2021 9:34:59 AM

02/17/2021

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page_ 1 of 1 Pages
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CONTRACT DATAREQUIREMENTSLIST
(1 Data Item)

Form Approved

OMB No0.0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any
other aspect of this collection of information, including suggestions for reducing the burden, to the Department of Defense, Executive Services Directorate
(0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection
of information if it does not display a currently valid OMB control number. Please do not return your form to the above organization. Send completed form to the

Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0003, 0006, 0009, 0012, 0015 A

B.EXHIBIT

C.CATEGORY:
TDP ™

otHer IPSC

D. SYSTEM/ITEM
H10 C3 SUPPORT

E. CONTRACT/PRNO.
N0017821R4400

F. CONTRACTOR
IRIDIUM SATELLITE LLC

1. DATAITEMNO. 2. TITLE OF DATA ITEM

3.SUBTITLE

SOFTWARE DESIGN DESCRIPTION (SDD) N/A

A00G

17. PRICEGROUP

5. CONTRACT REFERENCE
SOW PARA C.3.10.2, C.3.10.3, C.3.10.4

4. AUTHORITY (Data Acquisition Document No.)
DI-IPSC-81435A

6.REQUIRING OFFICE
NSWCDD, H10

9. DIST STATEMENT
REQUIRED

12. DATE OF FIRST SUBMISSION
SEE BLK 16

7. DD 250 REQ
LT

10. FREQUENCY
ASREQ (See Block 16)

14. DISTRIBUTION

o

. COPIES

18. ESTIMATED
TOTAL PRICE

13. DATE OF SUBSEQUENT
SUBMISSION
SEE BLK 16

11. AS OF DATE
N/A

8. APP CODE
A (See Block 16)

D (See Block 16)

a. ADDRESSEE Final

Draft

Reg Repro

16. REMARKS

Block 8: APPROVAL OF TECHNICAL CONTENT. GOVERNMENT HAS 10 DAYS FROM RECEIPT TO
REVIEW, COMMENT AND APPROVE OR DISAPPROVE. THE CONTRACTOR SHALL SUBMIT THE
REVISED DOCUMENT WITH THE DELIVERY OF THE SOFTWARE. IF THE GOVERNMENT DOES
NOT SUBMIT REVISION REQUESTS WITHIN 10 DAYS, THE DATA DELIVERY IS APPROVED.

Block 9: Distribution Statement D: Distribution authorized to the Department of Defense and U.S. DoD
contractors only (Administrative or Operational Use) (October 2020). Other requests for this document shall
be referred to NSWCDD, H10.

Block 10: SUBMISSIONS ARE DUE WITH THE DELIVERY OF THE SOFTWARE AND AT TECHNICAL
INTERCHANGE MEETINGS AS REQUESTED BY THE GOVERNMENT, BUT NO LATER THAN THE
END OF THE PERIOD OF PERFORMANCE.

Block 12: FIRST SUBMISSIONS DUE 2 DAYS PRIOR TO TECHNICAL INTERCHANGE MEETING AND
WITH THE DELIVERY OF THE SOFTWARE.

Block 13: SUBSEQUENT SUBMISSIONS DUE 2 DAYS PRIOR TO ADDITIONAL TECHNICAL
INTERCHANGE MEETINGS AND WITH THE DELIVERY OF THE SOFTWARE.

Block 14: ELECTRONIC MEDIA: DATA SHALL BE SUBMITTED IN MS OFFICE 2010 APPLICATIONS
(OR EARLIER) ATTACHED TO EMAIL NOTIFICATION TO THE COR AND TPOC AS LISTED IN
SECTION G, GOVERNMENT CONTRACT ADMINISTRATIVE POINTS-OF CONTACT AND
RESPONSIBILITIES.

COR 1 1 0
TPOC 1 1 0
SEE BLK 16 0 0 0

15. TOTAL —l 2 2 0

|. APPROVED BY

HORNBAKER.WENDY.
MARIE.1293808879

G. PREPARED BY H. DATE

URANN, KATHRINA L. 10/16/2020

J. DATE

Electronically signed by the CDRL tool on
behalf of

HORNBAKER.WENDY.MARIE. 1203808879
Date: 2/17/2021 9:35:07 AM

02/17/2021

DD FORM 1423-1, FEB 2001

PREVIOUS EDITION MAY BE USED.

Page_ 1 of 1 Pages
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	REMARKS115: Block 8: APPROVAL OF TECHNICAL CONTENT. GOVERNMENT HAS 10 DAYS FROM RECEIPT TO 

 REVIEW, COMMENT AND APPROVE OR DISAPPROVE. THE CONTRACTOR SHALL SUBMIT THE 

 REVISED DOCUMENT WITH THE DELIVERY OF THE SOFTWARE. IF THE GOVERNMENT DOES 

 NOT SUBMIT REVISION REQUESTS WITHIN 10 DAYS, THE DATA DELIVERY IS APPROVED. 

  

 Block 9: Distribution Statement D: Distribution authorized to the Department of Defense and U.S. DoD contractors only (Administrative or Operational Use) (October 2020). Other requests for this document shall be referred to NSWCDD, H10. 

  

 Block 10: SUBMISSIONS ARE DUE WITH THE DELIVERY OF THE SOFTWARE AND AT TECHNICAL INTERCHANGE MEETINGS AS REQUESTED BY THE GOVERNMENT, BUT NO LATER THAN THE END OF THE PERIOD OF PERFORMANCE. 

  

 Block 12: FIRST SUBMISSIONS DUE 2 DAYS PRIOR TO TECHNICAL INTERCHANGE MEETING AND WITH THE DELIVERY OF THE SOFTWARE. 

  

 Block 13: SUBSEQUENT SUBMISSIONS DUE 2 DAYS PRIOR TO ADDITIONAL TECHNICAL INTERCHANGE MEETINGS AND WITH THE DELIVERY OF THE SOFTWARE. 

  

 Block 14: ELECTRONIC MEDIA: DATA SHALL BE SUBMITTED IN MS OFFICE 2010 APPLICATIONS 

 (OR EARLIER) ATTACHED TO EMAIL NOTIFICATION TO THE COR AND TPOC AS LISTED IN SECTION G, GOVERNMENT CONTRACT ADMINISTRATIVE POINTS-OF CONTACT AND RESPONSIBILITIES. 
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