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Vision Statement 
The Army Sustainment Command (ASC), as the Army Materiel Command’s (AMC) executive agent for field 
support, is establishing a capability to support the Materiel Enterprise by providing for major aspects of the 
Army’s multi-faceted supply, maintenance and transportation efforts – both Contiguous United States 
(CONUS) and outside the Contiguous United States (OCONUS). These efforts directly and indirectly support 
preparing forces for deployment, sustainment and redeployment in current conflicts, reset forces and rebuild 
readiness for future deployments and contingencies in order to meet the demands of a persistent conflict in the 
21st Century. Services are contemplated for both CONUS and OCONUS operating environments to include 
areas in conflict and contingencies.  Customers for these efforts may include Department of the Army, 
Coalition partners, joint bases, foreign Governments and other Department of Defense agencies. Functional 
and programmatic services may be required by any Army organization, at any level, including Army 
Commands (ACOM), Army Service Component Commands (ASCC) and Direct Reporting Units (DRU) as 
well as other U.S. Agencies, Coalition partners, joint bases and foreign Governments with whom the Army 
has entered into an agreement. 
 
 

Disclaimer 
The information contained in this PWS provides additional background information for potential Offerors’ to 
identify and understand EAGLE requirements. NO deliverables or support requirements identified in this PWS 
are due to the Government as a result of receipt of receiving an Enhanced Army Global Logistics Enterprise 
(EAGLE) Basic Ordering Agreement (BOA). 
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1 Introduction 
This performance work statement (PWS) for the EAGLE requirements provides a generalized description 
of maintenance,  supply,  and  transportation  support  functions  required  by  the  United  States  Army 
Sustainment  Command (ASC)  or  other  Government entity(ies) in support of applicable Military Units, 
Governmental agencies, coalition partners, or other entities as designated by ASC.  The goal of this PWS is 
to support the determination of whether a Prime, Team, or Joint Venture is qualified to hold an EAGLE 
BOA.  EAGLE BOA holders provide efficient, cost-effective non-personal services through continuous 
improvement programs and industry best practices, where applicable, while ensuring compliance with all 
applicable directives, rules, regulations and laws (local, state and federal).  Task order competitions, based 
on site/mission specific requirements will begin after the BOAs are issued.  Requirements specific to the 
task order will be identified later, and may not be included in this PWS; however, representative tasks, 
metrics and Logistics Information System (LIS) are provided for information purposes.  All manners and 
types of logistics support, except those specifically excluded, are contemplated under the subsequent task 
orders issued in accordance with the basic ordering agreement (see paragraph 1.3(b) below).  
 
1.2 Background 
Historically, logistics support requirements were established as stand-alone contract vehicles or task orders, 
providing support in three main areas: maintenance, supply, and transportation support.  The establishment 
of the Army Materiel Enterprise, with AMC in the lead role, sets the conditions for establishment of a 
standardized approach to requirements documentation and obtaining contract services across the Materiel 
Enterprise.  The EAGLE program provides that standardization in each primary area of support while 
allowing for installation or task based specificity.  The goal is to improve Materiel Enterprise effectiveness 
and efficiencies in a measureable, observable and repeatable manner.  One of the keys to achieving these 
goals is to establish a single logistics provider at each effort.  That service provider will be responsible for 
the proper, effective, and efficient execution of all identified and implied supply, maintenance, and 
transportation services. This capability is expected to be fulfilled by a Prime contractor using its own 
resources, or through the establishment of a teaming arrangement or Joint Venture.  The single logistics 
provider is the “single belly button” for delivery of contracted services. 
 
1.3 Scope 
The scope of this effort will span the breadth of the Army’s logistics missions’ requirements for support 
during peacetime and periods of protracted conflict.  The requirements described in this PWS represent 
potential tasks and requirements of task orders that may be issued under this BOA for non-personal services. 
Not all task orders will require all of the requirements described herein. 
 

a. The contractor will perform non-personal services in a variety of operational areas 
which will be further detailed in subsequent task orders. The following is a 
representative listing only: 
1. Maintenance – Field / Sustainment (formerly -10/-20 and -30/-40 level maintenance) 
2. Supply – retail / wholesale 
3. Transportation – commercial / personal property / passenger travel 
 

b. Installation Logistics functions specifically excluded from subsequent EAGLE task orders 
and this PWS: 
1. Dining Facility (DFAC) Operations (does not exclude DFAC equipment maintenance) 
2. Laundry and Dry Cleaning 
3. Aviation Maintenance (does not exclude ground support (GSE) equipment) 

 
1.3.1 The Army’s Materiel Enterprise and supporting programs continue to evolve and are directly linked to 
continued Army operations.  Support requirements will continue to change over the life of all issued task orders.  
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Efforts may increase, decrease or cease as Contingency Operations are carried out or as the logistics effort 
changes over time.  The contractor’s roles, responsibilities, and functional areas will likely change during the 
period of performance, while still remaining within the general scope of the task order.  Additionally, there may 
be circumstances that require specific maintenance, supply or transportation functions from being excluded 
from a subsequent task order.  The contactor must understand some exclusion(s) of the aforementioned 
functions may exist.   The information set forth herein is not necessarily all-inclusive and will typically change 
throughout the life of the contract to keep pace with program decisions, service requirements and technology.   
 
1.3.2 The Government anticipates that changes in workload and the commensurate changes in staffing will 
mandate adjustments from the contractor’s initially proposed staffing solution to that required at time of 
implementation.  As such, the Government anticipates the need for modifying the workload data and seeking a 
revised staffing solution after an award decision and prior to award or post award via a contract modification. 
 
1.3.3 Given the nature of logistics support, the near certainty of fluctuation, and the complexity of the 
program, robust accounting processes / procedures are paramount to the successful administration of this effort.  
Support is resourced by base funding, unit funding (sometimes referred to as reimbursable) and in certain 
instances other to-be-determined sources. Due to the nature of this complicated funding situation the need for 
accurate tracking of multiple, simultaneous funding streams is required.  The contractor shall ensure accurate 
tracking, invoicing and reporting of all funding on a reoccurring basis, typically not to exceed once per week.  
In some instances the frequency of reporting may be inversely proportional to the level of incremental funding 
applied to the effort (in other words, reduced or incremental funding may require more frequent reporting).  
The contractor shall ensure its accounting processes are able to support multiple jobs, shops, and customers. 
All contractor employees must have the ability to accurately and readily track expended or predicted labor 
hours  for services rendered or planned to an applicable 'job' and ultimately to the appropriate funding 
allocation.  Therefore, in order to accurately and fairly apply the overall project costs across the effort, the 
contractor shall ensure it follows the prescribed method for applying Project Management costs.  In some 
instances this will require the contractor to apply the Project Management cost elements proportionally across 
all or specified subCLINs.  Additionally, the contractor shall ensure its accounting processes are robust enough 
(flexible enough) to allow for changes in the contract’s Contract Line Item Number (CLIN) structure.  Due to 
fluctuations or changes in workload (such as previously unforecasted or undefined requirements) and various 
sources and types of base and unit funding, the Government anticipates that additional CLINs and / or 
subCLINs will be added to the contract’s CLIN structure as workload and funding source requirements dictate. 
The resources required to properly support the accounting / reporting requirements under subsequently issued 
task orders must not be underestimated; failure to accurately report or to properly allocate planned or expended 
employee labor to the correct line of funding will be grounds for adverse contract action up to and including 
termination 
 
1.4 Subsequent Efforts 
Subsequent task orders may include, but are not limited to, Logistics Readiness Centers (LRC) (maintenance, 
supply, and transportation support for an identified installation or geographic area); Army Prepositioned 
Stocks (APS); Theater Provided Equipment (TPE); In-Theater Maintenance (pass-back maintenance); Pre-
Deployment Training Equipment (PDTE); Unit Maintained Equipment (UME); Home Station Training 
Equipment; New Equipment Training (NET); New Equipment Fielding (NEF); RESET; Joint Personal 
Property Shipping Office (JJPSO); Materiel Management; Hazardous Material Supply Office support; 
Prepositioned Training Equipment Fleet. 
 
1.5 Contractor Personnel Requirements, Planning & Resource Management 
The services provided under this contract are strictly non-personal in nature.  Under this contract, no employer-
employee relationship will exist between the Government and the contractor and/or between the Government 
and the contractor’s employees.  No contractor employee will be directly supervised by the Government.  All 
individual employee assignments, and daily work direction, shall be given by the contractor. 
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1.5.1 The contractor shall provide the appropriate amount of personnel with required training, skills and 
experience in order to accomplish the work required under this PWS.  Additionally, the contractor must 
exercise due diligence in its hiring practices to validate required skills and ensure employee probity.  
Moreover, the contractor shall provide its employees with detailed instruction on Government policies and 
regulations in the areas of safety, security, and environmental compliance as they pertain to the operations 
specified or implied in this PWS and subsequent task orders.  The contractor shall not allow any employee 
that is not certified, trained or licensed for a particular task to perform such work. 
 
1.5.2 The contractor shall establish and maintain an appropriate employee occupational reliability program 
(ORP).  The ORP, a formal security and safety reliability program, will serve to ensure that individuals 
working in positions afforded access to certain materials, facilities, and programs are contractor-certified to 
meet the highest standards of reliability and physical and mental suitability before such access is granted.  The 
ORP must identify which positions are required to be certified in accordance with the appropriate local 
guidance, Federal laws, and Army regulations (e.g., AR 190-11 for arms, ammunition and explosives).  The 
contractor shall ensure all required interviews, background checks, and forms are up to date and on file at all 
times.  Requirements vary by activity; therefore, the contractor shall be responsible for determining the 
training, documentation and suitability for its employees and shall comply appropriately.   The contractor’s 
ORP is subject to Government review.  Failure to establish and maintain a suitable ORP will be grounds for 
negative contract actions up to and including termination. 
 
1.5.3 The contractor shall provide a licensing / certification program that validates the abilities of contractor 
personnel to operate the vehicles and equipment necessary for use during this effort. In accordance with 
Department of Defense Directive (DODD) 4500.36-R, DOD contractor personnel shall comply with state 
licensing requirements and local motor vehicle laws. Contractor employees assigned to operate Government 
furnished equipment in the performance of a task order must be certified, by the contractor and at the 
contractor's expense, as being fully qualified to operate the vehicles or equipment to which they are assigned. 
Contractor personnel who operate Government furnished equipment shall possess a valid state driver's license 
or a Commercial Driver’s License (CDL), if required. A record of required licensing / certification(s) and 
status of each employee will be available to the Government upon request during normal business hours or at 
any time following damage, destruction to Government property or following any contractor or Government 
employee injury resulting in lost time from work or requiring medical attention.  
 
1.5.4 The contractor shall ensure new or reassigned personnel are familiar with Government specific 
environmental, safety, and emergency rules, regulations, and procedures such as AR 600-63, Army Health 
Promotion, installation smoking policy; installation safety and fire prevention; Hazard Communication 
(HAZCOM) and Hazard Waste and Emergency Response (HAZWOPER) guidance; Threat Awareness and 
Reporting Program (TARP); severe weather delay and base closure reporting responsibilities. 
 
1.5.5 The contractor shall establish a drug-free workplace and ensure all employees are drug-free, verified 
prior to their start of work on any task order effort.  The contractor will establish a random drug screening 
program with testing (≥10% of its employee population per month) that requires every employee to be tested 
at least once yearly.  The contractor will not allow any employee who has possession of, or who is under the 
influence of alcohol or illegal / hazardous drugs to perform work under this effort.  Additionally, the contractor 
will follow testing guidelines of AR 600-85 & DoDI 1010.16 and the Department of Health and Human 
Services (HHS) mandatory guidelines for Federal Workplace Drug Testing Programs for all Testing 
Designated Positions (TDPs).   
 
1.5.6 All contractor employees assigned or designated positions that require a SECRET security clearance 
will obtain it prior to start of work.  Other contractor personnel must possess the appropriate security 
clearances as prescribed in the DD 254 provided for each task order prior to start of work.  Upon notification 
that an employee has been denied a SECRET security clearance or is in any manner incapable of obtaining a 
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SECRET security clearance that employee will be removed from performance on this contract.  Any deviation 
from this standard will be defined in subsequent modifications.  Contractor employees with access to restricted 
areas or classified data will be subject to additional security requirements.  Upon request, the contractor shall 
ensure employees complete questionnaires and other forms for applicable security levels.  Failure to obtain 
required security clearances will not constitute a reason for non-performance.  
 
1.5.7 All contractor personnel required to access a Government installation or computer network in 
performance of their duties under a task order must possess a Common Access Card (CAC) if otherwise 
eligible; non-CAC eligible Contractor employees must possess the appropriate Government issued 
identification for entry to the installation (e.g. DA Form 1602), as required.  The Government will issue a 
CAC to all qualified contractor employees performing work under a task order in accordance with Homeland 
Security Presidential Directive-12 (HSPD-12), Office of Management and Budget (OMB) guidance M-05-24, 
Federal Information Processing Standards Publication (FIPS PUB) Number 201, and the Department of 
Defense, and Directive Type Memorandum (DTM) 08-003. Upon notice to proceed the contractor will provide 
the name, telephone number, and e-mail contact information for their Facility Security Officer (FSO) or 
Security PPOC through the Contracting Officer (KO) to the servicing Government Security Office.  The 
servicing Government Security Office will contact the FSO/POC and provide specific instructions on the 
electronic submission of background investigations (SF 85 and FD 258 Fingerprint Card) in accordance with 
HSPD-12 and OPM guidance.  The servicing Government Security Office will provide verification of existing 
investigations for personnel transitioning from other contracts.  The Government reserves the right, in its sole 
discretion, to refuse to issue a CAC to any employee or to revoke one for security or other reasons.  The 
contractor must have a pre-hiring system in place to ensure probability and eligibility to receive a favorably 
adjudicated NAC-I. 
 
1.5.8 Contractors that require a CAC (before CAC issuance) must, at a minimum, have a favorably 
adjudicated National Agency Check with inquiries (NAC-I) or an equivalent or higher investigation in 
accordance with Army Directive 2014-05.  The contractor employee will be issued a CAC only if duties 
involve one of the following: (1) Physical access to a DoD facility and/or access, via logon, to DoD networks 
on-site or remotely; (2) Remote access, via logon, to a DoD network using DoD-approved remote access 
procedures; or (3) Physical access to multiple DoD facilities or multiple non-DoD federally controlled 
facilities on behalf of the DoD on recurring basis for a period of 6 months or more.  At the discretion of the 
sponsoring activity, an initial CAC may be issued based on favorable review of the FBI fingerprint check and 
successfully scheduled NAC-I at the Office of Personnel Management. 
 
1.5.9 Contractors that do not require a CAC, but require access to a DoD facility or installation shall comply 
with adjudication standards and procedures using the National Crime Information Center Interstate 
Identification Index (NCIC-III) and Terrorist Screening Database (TSDB) (Army Directive 2014-05/AR 190-
13), applicable installation, facility and area commander installation/facility access and local security policies 
and procedures (provided by Government representative), or at OCONUS locations, in accordance with status 
of forces agreements and other Theater regulations. 
 
1.5.10 The contractor will ensure an effective and efficient transition-in at task order start and an effective, 
efficient transition-out at conclusion of the task order.  The transition-in, being part of the base year of this 
effort, will commence at Notice to Proceed (NTP) date issued by the KO and will continue until full 
operational capability (FOC).  Transition periods will vary and will be identified at the task order. 
 
1.5.11 The contractor shall report all contractor labor hours (including subcontractor labor hours) required 
for performance of services provided under the task order via a secure data collection site.  The contractor is 
required to completely fill in all required data fields using the following web address: http://www.ecmra.mil.  
Reporting inputs will be for the labor executed during the period of performance during each Government 
fiscal year (FY), which runs October 1 through September 30.  While inputs may be reported any time during 
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the FY, all data shall be reported no later than October 31 of each calendar year.  Contractors may direct 
questions to the help desk at: http://www.ecmra.mil. 
 
1.5.12 The contractor shall provide specific workload and inventory information at specific intervals for 
Government use in planning, programming, budgeting and execution.  The accuracy of this data is paramount 
to proper execution of the required logistics functions on the installation.  Each functional area within the task 
order will be addressed as well as the financial status of the effort.  The contractor shall ensure the three 
elements of the financial summary as complete and accurate at the time of submission. 
 
1.6 Physical Security, Anti-terrorism & Operations Security 
The contractor shall comply with all local, DoD security requirements and the requirements specified at the 
task order in accordance with AR 190-13, AR 380-5, AR 380-67, DoD Regulation (Reg) 5000.1-R, and DoD 
Regulation 5200.2-R.  The contractor shall establish and implement a comprehensive set of security plans 
spanning all aspects of its operations to include:  personnel security, information security (INFOSEC), 
automated data processing (ADP) Security, communications security (COMSEC) and physical security.   
 
1.6.1 When securing all non-classified Army property, the contractor will abide by the requirements of AR 
190-11, AR 190-13, AR 190-51, AR 190-45, local installation and unit physical security policies, plans and 
procedures along with all applicable supplements. All contractor physical security plans, policies and 
procedures will conform to the applicable installation and local ASC Unit plans, policies and procedures. 
 
1.6.2 When applicable, the contractor will ensure it adequately protects arms and ammunition that are in its 
custody and store them only in approved, properly equipped, secure facilities (e.g. locking devices and 
intrusion detection systems) in accordance with Chapter 4 of AR 190-11(Physical Security of Arms, 
Ammunition and Explosives).  The contractor will maintain an auditable record in Property Book Unit Supply 
Enhanced (PBUSE) for the constant accountability of sensitive weapons in its control.  The contractor, in 
coordination with appropriate Government personnel, (as defined by DA PAM 710-2-1 and AR 710-2) will 
perform monthly serial number inventories of arms and gross count, unless serial number accountability is 
required (i.e., CAT 1 munitions). PBUSE will be used for asset visibility and detailed storage location 
information.  PBUSE reconciliation must be at 100%. 
 
1.6.3 When applicable, the contractor will not accept into its custody any AA&E (controlled inventory item 
code (CIIC) of N or P as listed in FEDLOG) or controlled cryptographic items (CIIC of 9) unless the 
Government provided facilities meet AR 190-11 and local security requirements.  The contractor will qualify 
necessary personnel to properly carry out Arms Room operations to include assigning only personnel who 
possess adequate security clearance and any local background checks.  The contractor shall be available for 
24 hours a day / 7 days a week recall in event the intrusion detection system fails on Arms Room under 
contractor control or other local requirements for employee presence.  Actual recall times will depend on the 
situation. 
 
1.7 Contractor Quality Program Requirements 
After the award of a task order, the contractor shall formulate and implement a quality control program that 
outlines the contractor’s goals, objectives and standards, and a Quality Control Plan (QCP) that details the 
methods, procedures, and processes used to meet customers’, regulatory, and the contractor’s quality 
processes.   The contractor’s Quality Control Program shall emphasize deficiency prevention over deficiency 
detection, be compliant with all elements of the International Organization for Standardization (ISO) 
(currently: 9001:2008), and encompass the entire contract.   
 
1.7.1 The contractor shall address use of best practices to reduce costs and improve efficiencies.  The 
contractor shall provide documented results, to include cost avoidance, implementation of best practices.  The 
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use of any additional internal quality processes, beyond what is required in paragraph 1.6.1, will be considered 
incidental to this effort and will not be directly reimbursable. 
 
1.7.2 The contractor shall be responsible for costs associated with any re-work that is due to incomplete, 
incorrect, or improper tasks performed by its personnel.  The contractor will implement a tracking system that 
accounts for its re-work separately from re-work that is not caused by the contractor personnel. 
 
1.7.3 The contractor shall establish and maintain a quarterly performance management review (PMR) 
schedule in accordance with Section H of subsequent task order requests for proposal.  The requirement for 
the quarterly review cannot be waived expect by the KO. In the event the contractor is unable to schedule a 
formal, in person meeting with the Government, it is required to notify the KO and to submit all data, charts 
and other deliverables/metrics to the KO not later than 21 days following the end of the reporting period.  The 
KO will then provide additional guidance as needed.  
 
1.8 Environmental Requirements 
The contractor shall comply with all applicable federal, state, local environmental laws, statutes, regulations, 
executive orders, permits, Army regulations (with supplements), as well as Major Subordinate Command 
(MSC) and installation regulation, policy, Host Tenant Agreement, Interagency Service Agreement, or Status-
of-Forces Agreement and host nation requirements. The contractor shall immediately report any conflicts 
between applicable federal, state, local environmental laws, statutes, executive orders, and provisions of Army 
Regulation 200-1, and any specifications within this contract to the Contracting Officer Representative (COR).  
The contractor shall consult with the Environmental Office for suggestions and to obtain a copy of the 
installation’s pollution prevention/hazardous waste minimization plan for supporting waste minimization 
goals.  The contractor shall maintain compliance with current ISO 14001 standards.    
 
1.8.1 The contractor shall follow Federal EPA Comprehensive Procurement guidelines available at 
https://www.epa.gov/cpg and the Army Contracting Command Quick Guide for acquisition of building 
materials and products and select material that have a long life cycle; the least toxic materials; recyclable 
materials; materials that are resource-efficient; materials with the maximum recycled content; materials 
harvested on a sustained yield basis; and products causing the least pollution during their manufacture, use, 
and reuse. 
 
1.8.2 The contractor shall obtain all license and certification required by Federal, State, and Local 
environmental laws and regulations necessary to adhere to the specifications of any awarded task order. The 
contractor shall submit all plans, notifications, reports, submittal documents, and fees required by Federal, 
State, and Local environmental laws and regulations to the appropriate Federal, State, and Local authority 
and/or agency as necessary to adhere to the specification of an awarded task order.  All required licenses and 
certifications required by Federal, State, and Local environmental laws and/or regulations shall be considered 
a contract deliverable upon award. 
 
1.8.3 The contractor shall submit to potential federal, state, Army and installation work site environmental 
regulatory inspections and/or investigations into noncompliance, and fully cooperate with such 
inspections/investigations by providing the appropriate records and documentation. Environmental regulatory 
agencies are authorized by law to inspect any work site for environmental compliance with regulatory 
requirements. If an inspection is conducted, it will not stop or disrupt ongoing contract activities. The 
inspection will only require the work site environmental officer, or supervisor/manager to answer questions 
and/or escort the inspector to specific work site areas with the potential to affect environmental quality. 
 
1.9 Safety Requirements 
After award of a task order, the contractor shall develop, and submit for approval a written site specific safety 
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plan.  The plan will include all commercial and/or industry best practices in accordance with work being 
performed under this effort.  Additionally, the contractor shall ensure compliance with all applicable 
installation, State and Army-specific safety and safety-reporting requirements.  The contractors plan shall 
clearly address standard risk assessments for all areas of work / activities (i.e., maintenance work areas, 
ammunition supply point, supply / warehouse, general or administrative, vehicle operation, use of industrial 
equipment and chemicals).  Additionally, the contractor shall attend installation safety meetings and forums, 
approximately one per quarter, and fully support post-wide safety initiatives. 
 
1.9.1 The contractor shall provide timely notification to the COR regardless of injury / no injury status of 
any accident involving Government personnel, Government facilities or Government equipment.  For 
incidents involving death or serious injury resulting loss or potential loss of life, limb or eyesight of personnel, 
verbal notification is required immediately with written notification provided within one hour of the verbal 
notification.  The contractor shall report all accidents within 3 hours from the time of the accident to the COR 
during duty hours or within one hour on the following work day if after work hours or on the weekend.  
Complete details shall be submitted in writing within three business days following the incident.  The 
contractor will include with the report all damage to Government equipment and / or facilities of $2,000 or 
greater.  Damage estimated at less than $2,000 but more than $250 will be reported to the COR when cost 
estimates are available not to exceed three business days.  The contractor shall submit a completed DA Form 
285 to the appropriate Government Safety Officer within one business day of the accident.  Additionally, the 
contractor shall, following each and every reportable accident, administer a mandatory drug screening in order 
to determine if drugs or alcohol caused or where a contributing factor.  This post accident mandatory drug 
screening must be performed within 12 hours of the accident; however, testing for alcohol must be performed 
within 2 hours.  The results must be provided to the Government as soon as available. Contractor must note 
the following applies: blood alcohol content (BAC) levels have been correlated with impairment, and the legal 
limit of 0.08 for driving has been set in all states.  Under DOT regulations, a BAC of 0.02 is high enough to 
stop someone from performing a safety-sensitive task for a specific amount of time (usually between 8 and 24 
hours) and a BAC reading of 0.04 or higher is considered to be a positive drug test and requires immediate 
removal from safety-sensitive functions.  Under DOT regulations, a person who tests at the 0.04 BAC level 
may not resume job duties until a specific return-to-duty process has been successfully completed. 
 
1.9.2 The contractor shall perform inspections of safety equipment as required by local, federal, state, 
OSHA laws, rules, regulations or best practices.  In addition, the contractor shall inspect and survey contractor 
work areas for potential safety hazards, the results of which will be provided to the COR with corrective action 
plans as required.   
 
1.9.3 The contractor will ensure that safety inspections and load testing are performed on all lifting and 
material handling equipment and/or devices as required.  Equipment is required to be stenciled or tagged with 
load rating and date next periodic safety inspection and load test is due in accordance with Technical Bulletin 
(TB) 43-0142 and AR 750-1. 
 
1.9.4 Occupational health hazards include risks from chemical, biological, radiological, physical, and 
psychological threats.  The contractor will evaluate these risks using standardized risk assessment 
methodologies. The contractor will develop and implement an appropriate occupational health program 
consistent with the Defense Safety and Occupational Health Program in accordance with the detailed 
instructions and guidance published in DA Pam 40-11 Chapter 5. 
 
1.9.5 After award of a task order, the contractor shall prepare and submit a written Occupational Health 
Hazard Plan and procedure for implementing OSHA standards, NRC, DOT, DoD, Army, Federal, state, and 
local safety and health requirements to the Government for acceptance in accordance with AR 40-5 and DA 
Pam 40-11.  The contractor’s plan shall fully address the installation hazardous material/waste Spill 
Prevention, Control and Countermeasure Plan (SPCCP), the HAZCOM and Hazardous Waste Operations and 
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Emergency Response (HAZWOPER) training requirements. Additionally, the contractor shall not construe 
the requirements of this PWS as making the Government the controlling employer (as defined by the Federal 
OSHA) at any contractor-operated facility. 
 
 
1.10 Automated Systems 
The Government will provide required operational support to Government furnished Automated Data 
Processing Equipment (ADPE), systems, telecommunications, and networks.  The contractor is not authorized 
to establish, implement, or maintain their own separate information management support systems, sections, 
or offices to preclude or replace Government IT support services.  The contractor shall conduct cleaning of 
equipment (keyboards, CPU's, monitors) for Government furnished ADPE. 
 
1.10.1 All contractor personnel shall be subject to the same restrictions as Government personnel under law 
and under DoD and Army Regulations including, but not limited to, Constitutional protections of privacy, The 
Electronic Communications Privacy Act, Export Control Laws, Conflict of Interest laws and regulations, 
release of information (Privacy Act, Procurement Integrity Act, Proprietary Information) laws and regulations, 
AR 380-53, and Joint Ethics Regulations.   The contractor shall comply with the requirements of DoD 
5220.22-M, National Industrial Security Program Operating Manual, and DoD 5220.22-R, Industrial Security 
Regulation, for the safeguarding and protection of classified information or material.  The Contractor shall 
also comply with any additional Installation requirements regarding the safeguarding, protection or control of 
classified information or materiel.  
 
1.10.2 The contractor shall comply with information security and support requirements in accordance with 
DoD Directive 8570-1, Information Assurance Training, Certification and Workforce Management; AR 25-
2, Information Assurance; AR 380-5, Department of the Army Information Security Program. 
 
1.10.3 The contractor shall, as required by the KO, provide user support to all Logistics Information Systems 
(LIS) including required formal functional user training.   
 
1.10.4 The contractor shall perform required maintenance, supply and transportation functions using the most 
current Army mandated Logistics Information Systems. 
 
1.11 Other Direct Costs 
The Government will provide reimbursement for those items necessary to perform functions or services 
required by this effort (referred to as other direct costs (ODC)), but are not available through the Government 
supply system or are not available through the supply system in order to meet effort timelines.  These ODCs 
will be limited to normal office supplies, typical cleaning supplies, travel expenses (per JTR), individual 
protective equipment and supplies required for reimbursement from the Government, mobile communications 
device fees (subject to KO approval), leased equipment (less passenger cars), material and/or equipment that 
cannot be acquired through Government supply system.  Additionally, services required such as routine drug 
screening, certification and other conditions of employment will be reimbursable, subject to the direction of 
the KO.  Other items may be reimbursable at the discretion of the KO and COR.   All leases, data processing 
equipment, and durable non-expendable items must have KO approval unless otherwise provided for by the 
KO.  ODCs exclude the following (list not all inclusive): subcontractor labor, security clearance verification 
costs, employee training (except certain Government required training that is normally provided on the job), 
any program management costs, pre-employment drug screening, any Class I (food/water), individual comfort 
items, fringe costs (H&W, Worker’s Comp., etc.) and/or passenger cars. 
 
1.12 Government Furnished Equipment and Property  
The Government may furnish or make available working space, equipment, supplies and network access.  GFP 



Attachment 0001 

September 2016           11  

includes facilities, commodities, durable goods, utilities, contractor or inter/intra-Governmental provided 
services, transportation and intellectual property. GFP, materials and information will remain the property of 
the Government and will be returned to the Property Administrator (PA) or PBO upon request or at the end of 
the task order period of performance or as directed by the KO.  All GFP must be used in support of the 
contracted function and operated in the prescribed manner intended. 
1.12.1 After award of a task order, an initial inventory of Government furnished property will be made jointly 
by the contractor and the appropriate Government representative or incoming / outgoing contractor as 
appropriate and in accordance with AR 71-32, AR 710-2, DA PAM 710 2 1 and AR 735-5.  This inspection 
will verify the quantities, condition and availability of the equipment offered to the contractor by the 
Government.  Inspection results will be recorded and signed by the contractor and the appropriate Government 
representative.  Any item found not in working order, or not suitable for its intended purpose, will be recorded 
on DA Form 2062, Hand Receipt.  The contractor will keep the inventory listing current.  The contractor will 
prepare applicable DA Form 3161, Request for Issue or Turn in, for adjustments to the account in accordance 
with DA PAM 710 2 1.  The appropriate Government representative will make authorized adjustments on DA 
Form 2062.  The accountability of GFP/GFE must not impact or appear to impact the quality of the effort. 
 
1.12.2 The contractor shall ‘sign for’ or otherwise provide documented proof of acceptance, and 
responsibility for, for GFP in accordance with AR 735-5, DA PAM 710-2-1, and local property accountability 
directives. 
 
1.12.3 All GFP shall be accounted for and properly entered into the applicable LIS.  The contractor shall 
ensure that it appropriately uses the SSN-LIN Automated Management and Integrating System (SLAMIS) to 
properly catalog material not already assigned a LIN.  The term GFP refers to any Government furnished 
property and contractor acquired property that will pass to the Government at the conclusion of this effort. 
 
1.12.4 The contractor shall attend transition-in and transition-out hand receipt holder meetings with the 
Installation Property Book Officer (IPBO), at the start of work and at completion or termination of this 
contract. 
 
1.12.5 Unless otherwise directed by the KO or COR, the contractor shall conduct 100 percent transition-in 
and transition-out joint inventories of property book items and non-hand receipted items provided by the 
Government in accordance with AR 710-2, DA PAM 710-2-1, and AR 735-5. 
 
1.12.6 The contractor shall prepare inventory adjustment documents, if necessary in accordance with AR 
735-5 and provide to the CIPBO within thirty (30) calendar days of inventory completion, unless otherwise 
directed by the COR or KO. 
 
1.12.7 The contractor shall maintain durable / non-expendable and expendable shortage annexes for on hand 
receipt GFP in accordance with DA PAM 710-2-1.            
 
1.12.8 Loss of any sensitive item will indicate a material weakness in the contractor’s method of accounting 
for equipment and will revoke the Government’s assumption of risk.  Additionally, the contracting officer 
may revoke the Government’s assumption of risk (see FAR 45.104) if the property administrator or COR 
determines that the contractor’s property management practices are inadequate and/or present an undue risk 
to the Government.  In the event that Government property furnished, acquired or turned over to the contractor 
to safeguard under this contract is lost, damaged, destroyed or stolen, the contractor will promptly perform an 
investigation and provide a report to the contracting officer or the contracting officer’s representative.  The 
report must contain a description of the contractor’s property management practices and a discussion of 
whether the loss, damage, destruction, or theft resulted from a failure by the contractor to maintain adequate 
property management practices.  Excessive rates of loss (including damage, destruction or theft) of property 
or the loss of a sensitive item is evidence that the contractor’s property management practices are inadequate 
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and may be determined to be a breach of a material term of the contract. 
 
1.12.9 The Government will provide to the contractor special tools, hand tools and equipment on hand at 
time of physical joint inventories. 
 
1.12.10 Property, equipment, hand tools, tools, parts, materials furnished and scrap metals resulting from or 
furnished under this contract shall remain the property of the Government.  Unserviceable non-repairable 
equipment, hand tools, tools, parts, scrap metals and materials shall be disposed of by the contractor in 
accordance with AR 710-2, AR 735-5, and current DLADS disposal guidelines after approval by the COR.  
 
2.0 Functional Requirements – Maintenance, Supply, and Transportation Support 
The contractor shall provide maintenance, supply and transportation support services functions as specified in 
individual task orders at a designated installation (post, camp, station, forward operating base, brigade support 
area or other designated location herein referred as ‘the installation).  All services shall be performed in 
accordance with local, state, and federal requirements, regulations, policies, pamphlets, technical bulletins, 
and procedures. 
 
2.1 Maintenance and Supporting Functions 
The objective of materiel maintenance and management is to provide maximum availability of safe, 
serviceable assets to customers and supported units through efficient, effective field level and sustainment 
level maintenance, including Special Repair Authority/Activity (SRA), and application of modification work 
orders (MWO) on Government owned tactical and non-tactical (commercial) equipment.  The contractor shall 
provide the resources, labor, management and administration required to plan, organize, facilitate, direct, 
control, and perform all required tasks. Typically, the contractor will provide these services in Government-
owned maintenance facilities; however, then required work outside of the designated facilities (i.e., Unit motor 
pool or other open space) may occur. The condition of these facilities will vary from installation to installation 
and may range from antiquated, to state of the art.  The contractor shall use all facilities as intended and will 
not make any modifications without prior written consent from the appropriate Government representative.  
The contractor shall keep these facilities clean and orderly and free from debris or other hazards.  Unless 
otherwise specified the contractor shall use the applicable Standard Army Logistics Information Systems (LIS) 
/ to report and manage maintenance operations.  Equipment maintenance operations may encompass a 
multitude of assets including, but not limited to: Installation Material Maintenance Activity (IMMA), field and 
sustainment level maintenance support for multiple commodities; automotive, track vehicles, artillery, small-
arms, armament systems to include fire control, line replacement units (LRU), ground support equipment 
(GSE), allied trades, construction equipment, communication and electronics (C&E), heating, ventilation, and 
air conditioning (HVAC), material handling equipment (MHE), and non-tactical (commercial) equipment, 
lawn maintenance equipment, snow removal equipment, emergency response equipment, and food service 
equipment. The contractor shall perform: scheduled and unscheduled field and sustainment level maintenance; 
troubleshooting, repair, calibration, install and de-install on all designated equipment/items. The following 
subparagraphs outline the tasks that will be evaluated under Step Two (BOA) of the EAGLE request for 
proposal. These subparagraphs are representative of potential tasks that may be required in subsequent task 
orders. 
 
2.1.1 Perform Base Operations (BASOPs) and tactical field and sustainment level maintenance and related 
functions of material maintenance operations; corrosion prevention, condition classification of material, 
modification work orders (MWOS), warranty program, test measurement and diagnostic equipment (TMDE) 
calibration and repair support, and National Maintenance Program (NMP) when required by the government. 
 
2.1.2 All applicable material records and reports for maintenance management and performance of 
maintenance will be prepared and maintained in accordance with AR 750-1, AR 5-9, AR 700-138, DA PAM 
738-751, and TB MED 521. 
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2.1.3 The contractor shall provide on-site field level maintenance teams or service on tactical or non-tactical 
(commercial) equipment when it is determined by the Government that on-site repair is more economical than 
movement of the equipment to the shop for repair. The contractor shall properly input timely and accurate 
cost, readiness, and maintenance data to into appropriate LIS, arrange and coordinate additional maintenance 
support when required support exceeds capability or requires original equipment manufacturer-specific 
repair/programming/parts/specialized knowledge that would otherwise be unavailable. 
 
2.1.4 The contractor shall provide adequate capability and capacity to support all maintenance of tactical 
and non-tactical (commercial) equipment approved for repair.  This maintenance may consist of both field 
and sustainment level maintenance, may be referred to as ‘pass back’ maintenance and also may include 
supported non-tactical customers. These supported Base Operations customers may include the local Logistics 
Readiness Center and other authorized organizations.   
 
2.1.5 The contractor shall perform on-site, scheduled and unscheduled, Field and Sustainment Level 
maintenance on weapons.  This may include training unit draws from an equipment pool on extended (annual 
or longer) basis in accordance with applicable TMs and local command policy.   
 
2.1.5.1 The contractor shall provide range support maintenance contact truck(s) with Field Level maintenance 
repair personnel, when required. Personnel providing this range support must be thoroughly familiar and 
properly trained on the specific type of weapons systems they are expected to repair/inspect. 
 
2.1.5.2 The contractor shall demilitarize or otherwise dispose of all unserviceable weapons parts in 
accordance with governing codes and regulations. The COR or representative shall maintain a “chain of 
custody” throughout the entire process, witness all actions, and sign the memorandum certifying the 
demilitarization and disposal of the materiel.  For disposal of items not accepted for melting by commercial 
vendors, the contractor shall either demilitarize/dispose in-house or turn-in specific items by NSN. 
 
2.1.6 The contractor shall perform all required PMCS in accordance with TM -10/-20-series manuals and 
Lubrication Orders (LO) to include all before, during, and after checks. The contractor shall schedule PMCS 
and maintain DD Form 314, in accordance with DA PAM 750-8, or automated equivalent on all equipment 
for which the contractor performs unit level maintenance. The contractor shall ensure that all required data 
from the automated DD Form 314 accompanies equipment when transferred. The contractor shall provide 
users with a listing of scheduled PMCS due each month. 
 
2.1.5 Prepare and de-process equipment in support of new equipment fielding and training (NET / NEF) in 
accordance with COR guidance and KO approval. 
  
2.1.6 Track, implement, and maintain a file of safety of use messages (SOUMs), maintenance advisory 
messages (MAMs), ground precautionary measures (GPMs) and recall messages. 
 
2.1.7 Conduct safety inspections (load testing, equipment pre-check, etc.). 
 
2.1.8 The contractor shall provide load testing for all supported equipment.  The contractor shall perform, 
and document load test and inspections for material handling equipment and lifting devices.  Additionally, the 
contractor shall perform a load test on all vehicles equipped with lifting capability on each occasion that 
maintenance is performed on the lift system.  The contractor shall label equipment with the test date. 
 
2.1.9 Store and coordinate disposal of HAZMAT resulting from or support of maintenance activities. 
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2.1.10 Conduct budgeting, planning, reporting and estimating support for contingency or surge operations in 
support of Government requirements to establish resources and schedule projections. 
 
2.1.11 Support supply functions required to conduct maintenance operations.  These may include functions 
such as tool crib, accounting for, requisitioning of bench stock, shop stock, and all other required classes of 
supply. 
 
2.1.11.3 Coordinate, manage, maintain accountability, and security control of Arms room in accordance with 
AR 190-11, AR 170-2, DA PAM 750-8, and DA PAM 710-2-1. 
 
2.1.12 Installation Modification Work Order (MWO) – When required the contractor shall serve as the MWO 
coordinator for Government-owned, contractor maintained equipment.  This includes the application of all 
routine, urgent, and emergency MWOs to Government-owned, contractor maintained equipment accurately 
and in a timely manner, as directed by the KO or COR.  The contractor shall maintain MWO records via the 
Modification Management Information System (MMIS). 
 
2.1.13 Warranty Program Coordination –  When required the contractor shall perform warranty verification, 
condition inspections, and associated repairs including estimating the required parts and labor; completing 
work requests when appropriate. In support of the warranty program the contractor shall provide warranty 
control officer (WARCO) coordinator in accordance with AR 700-139 and coordinate equipment warranty 
repair based on approval by the KO or COR.   
 
2.1.13.1 Submit Warranty Claim Actions in accordance with DA PAM 750-8, technical manuals, technical 
bulletins, and area warranty representative. 
 
2.1.14 Perform equipment condition classification / technical inspection – The contractor shall Perform 
technical inspection prior to and at the completion of repair or evacuation, and turn-in of serviceable end items 
or components.  Technical inspection will be performed to determine the equipment’s serviceability, economic 
repair ability, extent of repair necessary, fair wear and tear, estimated cost of damage (ECOD), actual cost of 
damage (ACOD) and if MWOs have been completed.  
 
2.1.14.1 Provide technical inspection services in support of the Supply Support Activity (SSA) in accordance 
with AR 750-1 and AR 725-50 to determine condition code. This may include equipment presented for turn-
in, serviceability check, lateral transfer, or in-processing of new equipment into the Army inventory. 
 
2.1.14.2 Perform initial acceptance of items on work requests. Verify the serial number of equipment and 
problems identified on the maintenance request; verify all equipment brought in by supported units is 
complete, clean, not damaged other than fair-wear-and tear (FWT); and verify unit’s Field Level maintenance 
services have been completed. 
 
2.1.14.3 Perform final inspections in accordance with applicable TMs and TBs; verify that maintenance actions 
have been accomplished, that maintenance actions taken agree with the  work included on the work request; 
and verify that the equipment or item meets serviceability standards. 
 
2.1.15 Corrosion Protection – Implement corrosion prevention and control (CPC) techniques and guidance 
to minimize equipment damage in accordance with AR 750–59.  
 
2.1.16 Test, Measurement and Diagnostic Equipment (TMDE) program 
 
2.1.16.1 Assure that the calibration of all designated TMDE is scheduled and performed at intervals prescribed 
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by TB 43-180 and AR 750-25.  The contractor shall appoint, in writing, an Installation Calibration Coordinator 
to notify customers when equipment requires calibration, maintain TMDE records, and reconcile 
delinquencies. The contractor shall enter TMDE in the Automated Calibration Recall System as required. 
 
2.1.17 Production Control – The contractor shall establish, manage, and operate a Production, Planning, and 
Control (PP&C) system for all levels of maintenance.  The contractor shall utilize the Logistics Information 
Systems to plan, schedule, control, and process all maintenance requests for repair or service.  The contractor 
shall receive, verify, input, and edit data associated with the processing of maintenance requests.  The 
contractor shall prepare documents used for scheduling workload and resources and shall ensure priorities and 
schedules are met. 
 
2.1.17.1 Contractor shall document all work performed under this contract and maintain records on all WO 
related documents in accordance with AR 750-1, AR 710-2, and DA Pam 750-8. 
 
2.1.18  Allied Trades – The contractor shall perform Allied Trades tasks required for the repair or 
modification of tactical or commercial equipment and shall be required to make items/materiel used for repair 
or other purposes.  Tasks include but are not limited to carpentry, welding, machining, equipment painting, 
and body repair. The contractor shall prepare cost estimates, and when requested, perform prototype design, 
fabrication, and testing prior to production.  The contractor shall meet equipment technical publication 
standards and existing blueprints, schematics, plans, sketches, specification or samples. All repairs must be in 
accordance with AR 750-1; applicable TM; generally acceptable commercial methods and industry best 
practices. 
 
2.1.19 Maintenance LIS – The contractor shall operate the most current Government-furnished LIS/ AIS (i.e. 
SAMS-I/IIE, AWRDS) by entering the appropriate data and using the outputs to perform functional analysis 
of equipment maintenance operations, shop supply and other aspects of the material maintenance mission.  All 
aspects of maintenance reporting, readiness reporting and status reporting are the responsibility of the 
contractor and will be further detailed in subsequent task orders LIS that the contractor may be required to use 
include but are not limited to the following: 
 

a. Global Combat Support System – Army (GCSS – Army) 
b. Automated Logistics Information Management System (ALIMS) 
c. Army War Reserve Deployment Management System (AWRDS) 
d. Logistics Modernization Program (LMP) 
e. Modification Management Information System (MMIS) 
f. Standard Army Maintenance System Installation (SAMS-I) 
g. Standard Army Maintenance System Installation Enhanced (SAMS-IE, IIE) 
h. Wildcat Maintenance Management System (WMMS) 
i. Contract Data Requirements List (CDRL): The contractor shall prepare and deliver to the 

procuring contracting officer or designated Government representative the data and reports 
required by the Contract Data Requirements List (CDRL) 

 
2.1.19.1 Ensure equipment records on supply property book match with equipment in the maintenance LIS. 
 
2.1.19.2 Ensure all required reporting data is submitted to logistic databases for the proponent and other logistic 
planning elements of the Army as directed or required by the KO or COR. 
 
2.1.19.3 Install all software updates on government-owned, contractor-operated LIS. 
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2.1.20 Maintenance Performance Metrics – The contractor shall ensure the following metrics are considered 
and used where applicable during the analysis of its maintenance effort: [additional metrics may be required] 

a. Maintenance labor utilization – (AR 750-1) Contractor minimum acceptable level of 
performance is 85% utilization. 

b. Assigned manpower utilization – Assigned man-hour utilization rate = number of assigned 
personnel/number of authorized personnel x 100. 

c. Available manpower utilization. The available manpower utilization rate measures the 
percent of all of the direct labor man-hours actually made available to the shop office for 
work. 

d. Available man-hours utilization rate = number of available personnel/number of authorized 
personnel x 100. 

e. Direct labor utilization. The direct labor utilization rate measures the ratio of hours available 
(6.9358, ref. AR 570-4) in a work day to actual hours completed. 

f. Daily direct labor utilization = Hours expended each work day/ (number of direct labor 
personnel on hand x 6.9358). 

g. Monthly direct labor utilization = Hours expended each work month/ (number of direct labor 
personnel on hand x 145). 

h. Turnaround time (TAT) – less than 30 days (DA standard as outlined in AR 750-1). 
i. Work center efficiency (DA Standard as outlined in AR 750-1). 
j. Quality of maintenance first pass rate (acceptance) – not less than 97%. 
k. Production index of 1 – where the production index is the ratio of work orders accepted by a 

maintenance unit compared to the number of work orders completed over a given period, 
generally the calendar month. The goal is 100 percent [or 1] of accepted work orders 
completed in the period. 

 
2.2 Supply Services 
The objective of supply services to provide for the rapid deployment and management of supplies and 
equipment through property planning, accountability, storage and logistics systems support.  Services may 
include operation of warehouses, stockrooms or other storage facilities; proper handling, storage and staging 
of supply classes I, II, III, IIIB, IIIP, IV, V, VI (Personal Demand Items), VII, and IX.  Unless otherwise 
specified, the contractor shall utilize the existing standard LIS to track accountability, receipts, issues, 
replenishment, storage operations and all other applicable operations.  The following subparagraphs outline 
the tasks that will be evaluated under Step Two (BOA) of the EAGLE request for proposal.  These 
subparagraphs also represent potential tasks that could be required in Step Three Task Orders. 
 
2.2.1 Installation Supply Support Activity (SSA) / Retail Supply Services – Receive, document, verify, 
identify, cross-reference, classify, sort, store and disposition retrograde and found-on-installation (FOI) 
materiel. 
 
2.2.1.1 Process supply classes I, II, III, IIIB,  IIIP, IV, V, VI (Personal Demand Items), VII, and IX. 
Processing requires the contractor to handle, store and issue / dispose or materiel, sensitive property, hazardous 
items and low-level radioactive material.  Responsibilities also include determination and application of 
proper packaging, safeguarding, protection, and preservation of Government property for turn-in. 
 
2.2.1.2 Operate and manage a central receiving point (CRP) to support installation and Unit requirements.  
The contractor shall provide, prepare, complete, sort, input, notify, document, verify, process, transport, store, 
issue, update, research, report, account, and assist customers with receiving operations in accordance with 
AR 710-2, AR 725-50, AR 735-11-2, DA Pam 710-2-1, DA Pam 710-2-2, TB 380-41, AR 37-series, LIS, 
and other applicable regulatory guidance. 
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2.2.1.3 Operate Unit supply support activities (SSA), as required, in support of Unit operations. 
 
2.2.1.4 Ensure compliance with the Command Supply Discipline Program (CSDP) requirements. 
 
2.2.2 Central Issue Facility (CIF) Operation for Organization Clothing and Individual Equipment (OCIE) 
 
2.2.2.1 Operate and manage a full service CIF that may include, but is not limited to: Organizational Clothing 
and Individual Equipment (OCIE); tents, tailoring and textile repair services at the installation. 
 
2.2.2.2 The contractor may be responsible for care, custody, safekeeping, and disposition of all assigned 
expendable (non-accountable) and nonexpendable (accountable) property within the CIF. 
 
2.2.2.3 Operate, manage and maintain the Individual Chemical Equipment Management Program (ICEMP) 
for the installation. The ICEMP warehouse, receives, stores and issues ICEMP stock for installation 
organizations and mobilizing Units in accordance with AR 700-146. 
 
2.2.2.4 Operate the Mobility Inventory Control and Accountability System (MICAS) as the automated 
database of record to record receipt and issue of ICEMP to Units or individuals. 
 
2.2.3 Clothing Initial Issue Point (CIIP) – The contractor shall establish, operate and manage a Central 
Initial Issue Point (CIIP) for the receipt, issue, alteration, exchange, repair, modification, depot support and 
warehousing of Army authorized clothing allowances in accordance with AR 25-400-2, AR 32-4, AR 40-3, 
AR 210-130, AR 700-84, AR 710-2, DA Pam 710- 2-1, AR 735-5, AR 735-11-2, AR 725-50, CTA 50-900, 
SB 10-523, Technical Manual (TM) 10-227, TM 10-8400-201-23, Central Clothing Distribution User 
Handbook, Training and Doctrine Command (TRADOC) standing operating procedure (SOP) and Defense 
Logistics Agency (DLA) direction. 
 
2.2.4 Subsistence Supply Management Office (SSMO) – The contractor shall requisition, receipt, storage, 
issue, inventory, accounting, inspection, turn-in and disposal functions of rations at the SSMO.  The contractor 
shall operate the SSMO in accordance with AR 30-22, AR 385-10, DA PAM 30-22, AFMIS and STORES 
manuals and SSMO standing operating procedures.   
 
2.2.4.1 Review the veterinary service generated Retail Food Establishment Inspection Report (MEDCOM 
Form 640), take corrective actions, and respond in writing to Veterinary Service Personnel (VSP). 
 
2.2.4.2 Maintain a supply of operational rations, Meals Ready to Eat (MRE), Unitized Group Rations, Food 
Packet Survival, Long Range Patrol (LRP) Rations, UHT Milk, Field Bread, Ice and Carbonated Beverages 
to support the Installation. 
 
2.2.5 Consolidated Installation Property Book Office (Asset Management Services) – Perform asset 
management operations for applicable classes of supply to include expendable, nonexpendable and durable 
property and processing of transactions which affect property book records. 
 
2.2.5.1 Manage and control Government property accounted for on property books and hand receipts issued 
to supported activities and provide asset management services for the Installation Property Book Officer 
 
2.2.6 Hazardous Material (HAZMAT) – Maintain the Enterprise Environmental, Safety, and Occupational 
Health Management Information System (EESOH-MIS) and proper storage facility (ies). 
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2.2.6.1 Ensure compliance with the DoD Shelf Life Extension Program to reduce the generation of hazardous 
waste on the installation in accordance with DoD Instruction 4140.27M, Shelf Life Management Manual, or 
the most recent implementing instruction. 
 
2.2.6.2 Ensure employees are trained and certified in accordance with requirements of 29 CFR Part 1910.120, 
29 CFR Part 1915.1200, 40 CFR Part 265.16 and 49 CFR Part 172.704. 
 
2.2.6.3 Maintain compliance with current ISO 14001 standards 
 
2.2.7 Fuel Support (CL III Bulk) and Aircraft Refueling Operations – The contractor shall conduct CL III 
(Bulk) receipt, store, issue and qualitative surveillance functions supporting the installation bulk fuel 
customers in accordance with AR 11-27, AR 710-2, AR 735-5, DA Pamphlet (Pam) 710-2, DA Pam 710-2-
1, FM 10-18, FM 10-69, DOD 4140.25M. 
 
2.2.7.1 Perform aircraft and related refueling/defueling operations  in accordance with AR 30-1, para 6-2, AR 
25-400-2, AR 710-2, DA Pam 710-2-1, DA Pam 710-2-2, FM 1-111 Chapter 5, MIL-STD-3004, FM 10-67, 
FM 10-67-1, 40 CFR Parts 262 268, 40 CFR Part 279, Privacy Act of 1974 (5 USC 552A), LIS, local SOP, 
and other applicable regulatory guidance. 
 
2.2.8 Ammunition Supply Services / Ammunition Supply Point (ASP) Management – The contractor may 
operate the ASP as an Ammunition and Explosives (A&E) SSA supporting operational requirements of 
designated units and activities using LIS / Army Ammunition System Modernization (SAAS-MOD). 
 
2.2.8.1 The contractor may receive, inventory, inspect for condition, provide initial classification of 
ammunition (subsequently verified by Quality Assurance Specialist Ammunition Surveillance (QASAS)), 
store  or  re-warehouse  as  required,  safeguard,  preserve,  issue  and  perform  limited  maintenance  on 
expendable, consumable / non-expendable materiel. The ASP consists of three major functional areas: the 
ammunition supply point operations, the surveillance system and the ammunition residue yard. The contractor 
shall provide the services needed to sufficiently run the ASP in accordance with all requirements as detailed 
in subsequent task orders. A representative listing of applicable laws and regulations is as follows: AR 385-
10, AR 740-1, DA Pam 385-64, DA Pam 75-5, DA Pam 700-19, DA Pam 710-2- 1, DOD 4145.19-R-1, DOD 
4160-21-M-1, DOD 4500.9-R, DOD 5100.76M, DOD 6055.9 
STD, and SB 742-1. 
 
2.2.8.2 The contractor may establish and maintain an appropriate physical security program and key control 
for the Ammunition Supply Point (ASP) and Vehicle Holding Area (VHA) that meets or exceeds all of the 
security measures described in AR 190-11, AR 190-13 and other pertinent publication(s). 
 
2.2.9 Property Accountability – The contractor shall support deploying and deployed forces (see para 1.2.1) 
to provide property accountability support. Provides 100% property accountability at all times for all 
Government provided or funded equipment, materiel and supplies by conducting inventories, maintaining 
accountability utilizing Property Book Unit Supply - Enhanced (PBUSE) or other approved LIS (GCSS-
Army) as the system of record supporting the induction and issue of unit equipment for missions such as Pre-
Deployment Training Equipment (PDTE), and Theater Provided Equipment (TPE).  A designated 
Government Property Book Officer will be the Accountable Officer for equipment. 
 
2.2.9.1 Prepare and process all actions required to properly administer the Property Book (e.g. Administrative 
Adjustment Reports (DA Form 4949) in coordination with Property Book Officer, provide data, analysis and 
workload information). 
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2.2.9.2 Perform Unit lateral transfers and temporary loans. 
 
2.2.9.3 Perform initial, scheduled, annual and cyclical property inventories to establish, validate and maintain 
property book accountability and serviceability. 
 
2.2.9.4 Catalog, as needed, all property utilizing Standard Study Number-Line Item Number Automated 
Management and Integrating System (SLAMIS) prior to property book officer approval to post to the Property 
Book through PBUSE. 
 
2.2.10 Supply LIS – Provide input to and/or operate a number of standard and proponent agency logistics 
management information systems. 
 
2.2.10.1  Install software updates on Government-owned, Contractor-operated LIS/AIS. 
 
2.2.10.2  Perform user level maintenance on all LIS hardware and software. Types of LIS anticipated for this 
requirement are: 
 

a. CIF Installation Support Module (CIF-ISM) 
b. Automated Reset Management Tool (ARMT) 
c. Army War Reserve Deployment System (AWRDS) 
d. Force and Asset Search Tool (FAAST) 
e. Federal Logistics system (FEDLOG) 
f. Force Management Systems Web 
g. Integrated Logistics Analysis Program (ILAP) 
h. Logistics Modernization Program (LMP) 
i. Logistics Integration Warehouse (LIW) 
j. Logistics Army Authorization Document System (LOGTAADS) 
k. Property Book Unit Supply Enhanced (PBUSE) 
l. Standard Army Retail Supply System (SARSS) 
m. Standard Army Retail Supply System 1 (SARSS-1), SARSS-2AC 
n. Standard Depot System (SDS) 
o. Standard Property Book System – Redesign (SPBS-R) 
p. Global Combat Support System – Army (GCSS – Army) 
q. Enterprise Environmental, Safety, and Occupational Health Management Information System 

– (EESOH-MIS) 
 
2.2.11 Supply Performance Metrics – The contractor shall ensure the following metrics are considered and 
used where applicable during the analysis of its supply effort: [additional metrics may be required] 
 

a. Physical Inventory – 100% accountability 
b. LIS reconciliation – 100% balance match 

1. Inventory accuracy – 95% non-sensitive: 100% sensitive 
2. Location accuracy – 98% or greater non-sensitive: 100% sensitive 
3. Unit reconciliation – 95% customer Unit match: monthly 

c. Processing Time – less than or equal to standard below 
1. Receipt processing time – 24 hours 
2. Request processing time – 24 hours 
3. Customer wait time – 10 days CONUS: 15 days OCONUS 
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4. Denial rate – 1% (exclusive of national maintenance program locations) 
d. Fuel, bulk – complaints / discrepancies per month or less 

1. Management – 99%: one valid compliant 
2. On-time support – 98%: two discrepancies 
3. Quality Control – 100% 
4. Account reconciliation – 998%: two discrepancies 
5. Equipment / facility – 98%: discrepancies 
6. Safety – 100% 

 
2.3 Transportation Support 
The principal transportation objectives are to provide analysis, planning assistance and movement coordination 
of personnel, supplies and equipment in support of Military operations both in CONUS and OCONUS.  The 
contractor may be required to provide management and/or operational support to include vendor-managed 
transportation capabilities, shipping and receiving, staging, storage, packing, and operation and maintenance 
of distribution equipment and material handling systems. Unless otherwise specified the contractor shall use 
the applicable standard Army Logistics Information Systems (LIS) to track and manage transportation 
operations. Transportation support may encompass a multitude of operations including, but not limited to: 
personal property operations, personally owned vehicle storage facility, passenger movements, motor pool 
operations, unit movements, materiel movements, arrival/departure airfield control group (A/DACG), 
container yard operations, rail operations, and movement control team support. The following subparagraphs 
outline the tasks that will be evaluated under Step Two (BOA) of the EAGLE request for proposal. These 
subparagraphs also represent potential tasks that could be required to provide personal property operations and 
motor pool operations. 
 
2.3.1 Personal Property Operations – The contractor shall operate a multi-service Personal Property 
Shipping Office (PPSO) in accordance with DoD 4500.9-R, Joint Travel Regulation (JTR), and other service-
specific governing regulations.  The contractor shall provide information concerning personal property 
shipments, regulations and procedures to all military members and authorized DoD civilian members.  The 
contractor shall perform tasks such as arranging for shipment and/or storage of personal property, records and 
forms preparation, creation and submission of customer information into an electronic storage database, and 
processing and maintenance of electronic files.  The contractor shall provide courteous and efficient personal 
property movement services to include routing and booking shipments for movement, preparing and 
distributing documentation for all customers authorized Government shipment and storage of personal 
property, and the preparation of shipping documents.  Personal property includes household goods, 
unaccompanied baggage, mobile homes, boats, privately-owned vehicles (POV), and non-temporary storage.  
 
2.3.1.1 The contractor shall perform personal property functions using Electronic Transportation Operational 
Personal Property Standard System (eTOPS) or Defense Personal Property System (DPS).  The contractor 
shall provide user-level operations.  If the system is non-operational, the contractor shall manually process 
documentation and input this data into the applicable system when it becomes operational. 
 
2.3.1.2 The contractor shall provide specialized, expedited assistance to customers who receive short notice, 
emergency movement directives or who because of distance cannot return for additional processing.  The 
contractor shall also provide dedicated, special service to shipments of personal property for deceased service 
members or their dependents (BLUEBARK).  The contractor shall notify the Government Quality Assurance 
(QA) section of any move that requires special attention (i.e., personal safety or BLUEBARK shipments).   
 
2.3.1.3 The contractor shall perform front office functions for all military and civilian Government employees 
within assigned AOR, such as outbound counseling, process personally procured moves, assist members by 
collecting excess cost (i.e., over weight entitlement), process requests for extension of entitlements and assist 
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with claims.   
 
2.3.1.4 The contractor shall provide counseling/briefings to customers (group or one on one) on personal 
property entitlements and responsibilities, prepare documentation to initiate and schedule personal property 
shipments, and answer customer questions and inquiries in accordance with Joint Travel Regulation (JTR), 
Defense Transportation Regulation DoD 4500.9-R (DTR) Part IV, Personal Property Consignment Instruction 
Guide (PPCIG) and Service Supplements.  
 
2.3.1.5 The contractor shall provide system assistance to customers using DPS self-counseling module 
(including assisting with obtaining login and passwords), coordinating shipments with Transportation Service 
Providers and provide guidance regarding claims settlements processing.  
 
2.3.1.6 The contractor shall arrange shipping or storage as directed in accordance with valid orders or 
appropriate documentation in accordance with DTR 4500.9-R Part IV, JTR, and Service Supplement.  
 
2.3.1.7 The contractor shall perform all services required to support and assist members in making a 
personally procured move (PPM) in accordance with JTR and individual service regulations.  The contractor 
shall inform customers of the PPM move option during the counseling session.   
 
2.3.1.8 The contractor shall gather information in support of exception to policy cases and prepare the 
documentation package for processing in accordance with JTR, and Service Supplements.  
 
2.3.1.9 When requested by customers, the contractor shall assist with cancellations, changes, or diversions of 
shipments that require rescheduling with Transportation Service Provider (TSP) in accordance with DTR 
4500.9-R Part IV. 
 
2.3.1.10  The contractor shall coordinate special HHG and POV storage for personnel who are deployed in 
accordance with the HQDA Personnel Policy Guidance (PPG) under Contingency Operations Provisions.  The 
contractor shall process customer requests in accordance with the current version of the PPG.  
 
2.3.1.11  The contractor shall perform quality control inspections of vendor facilities and Household Goods 
(HHG) shipments, both inbound and outbound.  An inspection goal of not less than 50 percent (e.g., percentage 
of all Personal Property shipments Inbound/Outbound) must be set by individual Service policy.  Inspections 
can be physical and/or telephonic in accordance with Part IV.  
 
2.3.1.12  The contractor shall maintain Carrier Performance Files in accordance with DTR 4500.9-R Part IV.   
 
2.3.1.13  The contractor shall review the overall TSPs performance within DPS for both failures and successes.  
If adverse actions are identified or noted, the contractor shall provide information to the COR for correction. 
 
2.3.1.14  The contractor shall follow up with customers to ensure Customer Satisfaction Survey (CSS) 
completion seven (7) calendar days after shipment has been marked delivered in DPS.  The contractor shall 
monitor the customer CSS submission in the contractor AOR and assist in resolving any problems or issues.  
 
2.3.1.15  The contractor shall perform front office functions for all eligible military and civilian Government 
employees within assigned AOR, such as routing and booking outbound shipments, counseling and processing 
inbound shipments, and preparing shipment documentation.  The contractor shall process invoices for 
services, manage non-temporary storage lots, and storage-in-transit shipments.  The contractor shall respond 
to transportation service provider inquiries and manage and administer Direct Procurement Method and local 
move contracts. 
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2.3.1.16  The contractor shall process inbound shipments (including advance documentation) for temporary 
storage or delivery, locate and notify customers of the arrival of shipments located in eTOPS, trace and 
expedite personal property shipments, maintain the Storage In Transit (SIT) register, and clear shipments for 
direct deliveries with carriers upon arrival in the local area and as defined in the PPCIG.  The contractor shall 
advise each member on delivery instructions (i.e., signature authority, available hours, claims and unpacking 
requirements). 
 
2.3.1.17 The contractor shall prepare correspondence for One-Time-Only (OTO) requests for household goods 
shipment. The correspondence shall include the name, rank, and social security number (SSN) of the customer, 
origin and destination locations, the type of shipment being made (household goods or baggage), the pick-up 
date, the required delivery date (RDD), the weight of the shipment, and point of contact information for the 
origin Transportation Office and transmit the approved correspondence to Military Surface Deployment and 
Distribution Command (SDDC).  Upon receipt of a return correspondence from SDDC with the carrier, origin 
and destination agent, the rate, and the tender number, the contractor shall contact the origin agent to confirm 
the pickup and shall prepare a Bill of Lading (BL) for the shipment.  The contractor shall distribute the BL in 
accordance with DOD 4500.9-R. 
 
2.3.1.18  Upon notification that the customer is ready to accept delivery of the personal property in SIT, the 
contractor shall assist the customer in notifying the agent/carrier of the customer’s address, phone number, 
the requested date of delivery and person authorized to sign for the shipment. 
 
2.3.1.19 The contractor shall prepare and process diversion documents in accordance with DoD 4500.9-R.  
The contractor shall prepare and process documents for long delivery out of SIT in accordance with DoD 
4500.9-R when a change in a customer’s orders require the shipment to be transferred to another destination 
after the shipment has arrived to the PPSOs AOR. 
 
2.3.1.20 The contractor shall administer the Reweigh Program in accordance with DoD 4500.9-R. 
 
2.3.1.21 The contractor shall maintain current Tender of Service agreements (TOS) printouts and rate sheets 
from the Storage Management Office (SMO).  The TOS printouts identify Non Temporary Storage (NTS) 
TSPs, services, and rates that have been approved for use by the SMO. 
 
2.3.1.22 The contractor shall select and book NTS TSP with the lowest rate for the time period required.  If 
the lowest rated NTS TSP is unable to handle the shipment, the DD Form 1299 shall be annotated accordingly 
and the contractor shall contact the next-lowest rated NTS TSP.  The contractor shall continue until the 
shipment is scheduled.  
 
2.3.1.23 The contractor shall obtain the fund cite for payment of the services ordered, process invoices for 
payment, and maintain all documents relating to each storage lot in accordance with DoD 4500.9-R.  
 
2.3.1.24 The contractor shall monitor NTS expiration dates.  If the customer has not removed their property 
from storage by the expiration date, the contractor shall notify the customer in writing 90 calendar days prior 
to the expiration month.  If no response is received from the customer, a certified return receipt request letter 
shall be sent no later than 45 calendar days before the first day of the month when the NTS entitlement is due 
to expire. 
 
2.3.1.25 The contractor shall receive authorizations, including fund cites, to extend NTS periods from the 
customer's unit or activity, Civilian Personnel Offices or other Government activities.  The contractor shall 
prepare a supplemental DD Form 1164 and shall process it in accordance with DoD 4500.9-R.   
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2.3.1.26 When the customer’s NTS entitlement has expired, the contractor shall process the termination of 
NTS storage in accordance with DoD 4500.9-R.  The contractor shall notify the customer and NTS TSP in 
writing 30 days prior to converting storage to member’s expense. 
 
2.3.1.27 The contractor shall process release and order withdrawal and delivery of full or partial lots for storage 
in accordance with DoD 4500.9-R and the TOS, and in coordination with the customer.  The contractor shall 
submit the documentation to the COR/QAE and/or appropriate approving authority for approval and signature 
prior to the release of the shipment.  The contractor shall distribute the signed form in accordance with DoD 
4500.9-R.   
 
2.3.1.28 The contractor shall support the functions of the Direct Procurement Method (DPM) contract 
designated for packing, containerization and local drayage.   
 
2.3.1.29 The contractor shall monitor DPS for inbound DPM shipments and coordinate delivery or storage of 
property with the customer and DPM contractor.   
 
2.3.1.30 The contractor shall maintain a record of shipments and pounds per DPM contract line item in 
accordance with CDRL ITD-01 Transportation Statistical Data Report. 
 
2.3.1.31 Manage and perform required phases of passenger and port call movements within CONUS and 
OCONUS for all personnel authorized for passenger travel under the authority of the Joint Travel Regulation, 
Defense Transportation Regulation, and applicable Amy Regulations 
 
2.3.1.32 Provide vehicle operators and/or vehicles for personnel transport, both during normal business hours 
and during other than normal duty hours, on weekends, and on holidays. 
 
2.3.1.33  Provide appropriate vehicles with qualified and licensed operators for transportation of cargo. 
 
2.3.1.34  Provide cargo vehicles with the appropriate safety equipment (e.g. fire extinguishers, spare fuses, 
highway warning kits, etc.) and HAZMAT certified drivers for transportation of ammunition. 
 
2.3.2 Transportation Motor Pool (TMP) Operation Support Services 
 
2.3.2.1 Operate an Installation Transportation Office (ITO) that will provide a full range of transportation 
services. These services include but are not limited to: Installation motor pool operations, movement control, 
unit movement, installation transit services, and POV storage 
 
2.3.2.2 Care for, operate, secure, account for and dispatch General Services Administration (GSA) Fleet 
Management and Army-owned Non-Tactical Vehicles (NTVs) in accordance with Department of Defense 
DOD 4500.36-R, AR 58-1; CFR Title 41 Public Contracts and Property Management, Federal Management 
Regulation System (FMRS), Part 102-2; Support Agreements; and memorandum of understanding (MOU) 
and established Post Policies /procedures. 
 
2.3.2.3 Provide drivers licensed in accordance with all local, state, and federal requirements for transport 
services when requested. 
 
2.3.2.4 Process all requests for commercial vehicle leases as directed and approved by the KO or COR. 
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2.3.2.5  Operate a training and testing program to qualify vehicle operators for Government-issued licenses in 
accordance with AR 611-5, AR 385-55, and/or United States Army Europe (USAREUR) Supplement 1 to AR 
600-55 and DOD 4500.36-R; AR 600-55, paragraph 4-4; or as authorized/required by the approving authority. 
 
2.3.2.6 Perform technical and administrative requirements necessary to  implement  Government directions 
to dispose of used vehicles and replace/acquire new vehicles. 
 
2.3.3 Unit Movement (Deployment/Redeployment) Support – The contractor shall coordinate all phases of 
Unit movements for Units traveling on official orders to meet mission requirements. 
 
2.3.3.1 Prepare and submit the Organizational Equipment List (OEL) and the Unit Deployment List (UDL) 
to the appropriate Army Commands (ACOMs), Army Service Component Commands (ASCCs) or Direct 
Reporting Units (DRUs) in accordance with the Unit Movement Data Reporting and System Administration. 
Contractor employees working within any Unit movement section or having access to Unit movement 
information must have and maintain a valid SECRET security clearance, be trained in current LIS systems 
and be HAZMAT certified. 
 
2.3.3.2 Provide briefings, mobilization file review and individual consultation in conjunction with a Unit’s 
movement plan. 
 
2.3.3.3 Coordinate with the Unit Movement Coordinator (UMC) or  Installation Transportation Officer (ITO) 
to assist Units moving via rail, line haul, convoy and/or air. This may include assisting with installation 
movement control and coordinate with external agencies to promote efficient and effective control of 
deployment/redeployment activities. It may also include coordinating with the UMC/ITO all services 
necessary to ensure that personnel and equipment are in place prior to deployment/redeployment of units and 
may obtain approval of timelines from ITO. 
 
2.3.4 Materiel Movements – Coordinate administrative and operational functions pertaining to the 
movement of Government owned cargo by all modes of transportation within CONUS and OCONUS 
preparing all necessary documentation for movements. 
 
2.3.4.2 Document and report activities associated with the Government Cargo Recovery Effort (GOCARE) 
and participate as a member in the local metro area GOCARE committee 
 
2.3.4.3 Provide Logistics support for personnel and materiel movement to and from Aerial Port of 
Embarkation / Debarkation (APOE / APOD); movement and loading of baggage and materiel; assist in loading 
and unloading of aircraft; support pallet reconfiguration, and other support as specified by the KO/COR or 
designated Government representative. 
 
2.3.4.4 Provide support services to include on site and supported off-site movements of supplies and 
equipment. 
 
2.3.5 Arrival/Departure Airfield Control Group (A/DACG) – Manage and operate the A/DACG and 
provide support for Airlift preparation and air movement support as required to meet deployment and 
redeployments by air. 
 
2.3.5.2 Provide Logistics support for personnel and materiel movement to and from Authorized Point of 
Embarkation (APOE)/Authorized Port of Debarkation (APOD); movement and loading of baggage and 
materiel; assist in loading and unloading of aircraft; support pallet reconfiguration, and other duties as 
specified by the task order. 
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2.3.5.3 Provide support for related areas such as an Alert Holding Area (AHA), a Call Forward Area (CFA), 
and Ammunition Holding Area (AHA) in preparation and execution of military movements as specified in 
planning documents or as specified in the task order. Movement categories may include personnel, materiel, 
vehicles, and ammunition. 
 
2.3.6 Container Yard Operations – The contractor shall maintain and operate a Government container 
storage area. The contractor shall prepare and maintain documents for issue, return and receipt of International 
Organization for Standardization (ISO) containers on the installation and those issued to supported units and 
activities. 
 
2.3.7  Railhead Operations – The contractor shall operate, maintain, and manage the rail transportation 
service assigned to the installation.  The contractor shall verify the adequacy of tie down equipment and the 
suitability of rail cars and vehicles for the intended shipment. 
 
2.3.8 Movement Control Team (MCT) Support – The contractor shall manage, coordinate and schedule 
Material Handling Equipment (MHE) in support of Deployment, Redeployment, Common User Level 
Transportation (CULT) and administrative moves. 
 
2.3.8.2 Assist and coordinate upload/download of Commercial Line Haul trucks and Commercial bus 
movements in support of Deployments and Deployment exercises and provide customer assistance in all areas 
related to Movement Control of equipment, personnel and cargo n 
 
2.3.9 Transportation LIS 
LIS that the contractor may be required to use include but are not limited to the following: 
 

a. Personal Property/ House Hold Goods (HHGs) 
1)  Defense Personal Property System (DPS) 
2)  Transportation Operation Personal Property Standard System (TOPPS) 
3)  U.S. Bank SYNCADA 

b. Billing/Routing 
1)  CONUS Freight Management (CFM) 
2)  Global Freight Management (GFM) 
3)  Power track 

c. Issue/Receipt 
1)  Cargo Movement Operation System (CMOS) 
2)  Distribution Standard System (DSS) 
3)  Logistics Modernization Program (LMP) 
4)  Standard Depot System (SDS) 

d. Deployment planning/movement 
1) Transportation Coordinators’ Automated Information for Movement System II (TC-

AIMS II ) 
e. In-transit Visibility/Tracking 

1)  IDE/Global Transportation Network Convergence (IGC) 
2)  Global Transportation Network (GTN) 
 

 
2.3.10 Transportation Performance Metrics – The contractor may ensure the following metrics are 
considered and used where applicable during the analysis of its transportation effort: Transportation Statistical 
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Report, Annual Direct Procurement Method (DPM) Report, Reimbursable Customer Work Request, Vehicle 
Odometer Report, Vehicle Accident Report, General Service Administration (GSA) Billback/AIE Report, 
Funeral Mission Log, Bus Passenger Log, Outstanding Maintenance Report, Daily Recap of Bus Operational 
Status, Lost/Stolen GSA Fuel Credit Card Report, Adverse Carrier Report, GOCARE Astray Freight Report, 
Freight PowerTrack Statement, Commercial Bills of Lading (CBL) Register, Deployable Asset Report, and 
Wheels Up/Down Report as required or identified by COR or KO. 
 
2.4 Training 
The following tasks represent some of the requirements that may be associated with task orders for New 
Equipment Training (NET) and New Equipment Fielding (NEF). 
 
2.4.1 Train Government personnel in the use, care, maintenance and operation of identified equipment / 
assets including PMCS, field level maintenance (FLM) in support of materiel fielding, and related test, 
measurement, and diagnostic equipment (TMDE). Specific classes will be identified in subsequent task orders. 
 
2.4.2 Provide qualified instructors to conduct training at fielding including classroom instruction, hands- 
on (practical application), video presentations, and computer-based interactive satellite instruction. Training 
will take place at user sites, special designated training sites, or as specified in subsequent task orders. 
 
2.4.3 Recommend, develop, and distribute updates to training packages for selected Operators and Maintainers 
in conjunction with worldwide materiel fielding. 
 
2.4.4 Produce information and training videos, curriculum development, audiovisual/multi-media support and 
on-site technical support. All instructional materials, Programs of Instruction (POIs) and training aids used, 
developed, or procured by the contractor for courses taught under subsequent task orders shall become the 
sole property of the Government and shall not be used without the consent of the Contracting Officers 
Representative (COR). 
 
2.4.5  Coordinate with the applicable agency, such as a Life Cycle Management Command (LCMC); e.g. 
Tank, Automotive, Armament Command (TACOM) program manager for tactical vehicles and provide 
transportation for instructors, including subcontracted instructors, to attend Government sponsored Instructor 
Training Certification classes. 
 
2.4.6 Provide the flexibility to add additional classes (all types) at each training site per trip. 
 
3.0 General Requirements 
This section describes the general requirements for the Army EAGLE program Basic Ordering Agreements 
(BOAs). The following sub-sections provide additional information for each area of this effort. 
 
3.1 Non-Personal Services 
The Government shall neither supervise contractor employees nor control the method by which the contractor 
performs the required tasks. Under no circumstances shall the Government assign tasks to, or prepare work 
schedules for, individual contractor employees. It shall be the responsibility of the contractor to manage its 
employees and to guard against any actions that are of the nature of personal services, or give the perception 
of personal services. If the contractor believes that any actions constitute, or are perceived to constitute 
personal services, it shall be the contractor's responsibility to notify the KO immediately. 
 
3.2 Business Relations 
The contractor shall successfully integrate and coordinate all activity needed to execute the requirement. The 
contractor shall manage the timeliness, completeness and quality of problem identification. The contractor 
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shall provide effective communication with the Government Staff, corrective action plans, proposal 
submittals, timely identification of issues and effective management of subcontractors. The contractor may be 
required to work directly with other contractors in the performance of this effort and will ensure the 
appropriate working relationships exist in order to facilitate the execution of these services. The contractor 
shall seek to ensure customer satisfaction, as well as professional and ethical behavior of all contractor 
personnel. 
 
3.3 Contract Administration and Management 
The following subsections specify requirements for contract, management, and personnel administration. 
 
3.3.1 Contract Management 
The contractor shall establish clear organizational lines of authority and responsibility ensuring effective 
management of resources. The contractor shall appoint and identify to the Government its local agent 
possessing full authority to act on behalf of and independently from, the corporate office(s). 
 
3.3.2 Contract Administration 
The contractor shall establish processes and assign appropriate resources to effectively administer the 
requirement. The contractor shall respond to Government requests for contractual actions in a timely fashion. 
The contractor shall have a single point of contact between the Government and contractor personnel assigned 
to support task orders. The contractor shall ensure proper, accurate time keeping records of personnel assigned 
to any work under this effort. Accounting for contractor services – The Office of the Assistant Secretary of 
the Army (Manpower & Reserve Affairs) operates and maintains a secure Army data collection site where the 
contractor will report ALL contractor manpower (including Subcontractor manpower) required for 
performance of subsequent task orders. 
 
3.4 Subcontract Management 
The contractor shall be responsible for any subcontract management necessary to integrate work performed 
on this requirement and shall be responsible and accountable for subcontractor performance. The prime 
contractor will manage work distribution to ensure there are no actual or apparent organizational conflicts of 
interest (OCI). 
 
3.5 Contractor Personnel, Disciplines and Specialties 
The contractor shall accomplish the assigned work by employing and using qualified personnel with 
appropriate combinations of education, training and experience. The contractor shall match personnel skills 
to the work or task with a minimum of under/over employment of resources. The contractor shall ensure that 
the labor categories, labor rates and man-hours utilized in the performance of any subsequent task order will 
be the minimum necessary to accomplish the task. The contractor shall not allow any employee who is not 
certified for a particular task to perform such work. 
 
3.6 Quality / Quality Control Plan (QCP) 
The contractor is responsible for overall responsiveness, cost control, adherence to schedules, technical quality 
of work, management of contractor’s team efforts and commitment to customer satisfaction. The contractor 
shall establish a process to provide an accurate assessment of performance in all areas of any subsequent task 
orders and implement a quality program through the QCP.  Contractor personnel assigned to maintain the 
quality control (QC) program will perform independently of personnel assigned to other task order 
deliverables.  QC personnel will have sufficiently well-defined responsibility, authority and the organizational 
freedom to identify and evaluate quality problems in order to initiate, recommend and/or provide solutions. 
QC personnel will ensure timely and effective corrective action is obtained for all deficiencies identified by 
the contractor or by the Government. 
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3.7 Continuous Improvement Program (CIP) 
The contractor shall implement a CIP to enhance operations to save time and money, to include Lean Six 
Sigma. The CIP shall contain, as a minimum, a policy statement from management on the need for continuous 
improvement, short range and long range goals, and the appropriate metrics to measure trends. Key indicators 
used by the contractor should be included. The CIP should be flexible and change as new areas for 
improvement develop. The contractor shall report on progress of the continuous improvement program and 
achievement of goals to the Government at a minimum quarterly. In addition, the contractor shall also have 
personnel, or reach-back to personnel, from all functional areas trained and capable of conducting Lean events 
with the objective of achieving more efficient processes resulting in improved quality, cost, and schedule 
performance. Lean Six Sigma (LSS) initiatives undertaken by the contractor will at a minimum follow the 
basic LSS: Define, Measure, Analyze, Improve, and Control (DMAIC) methodology with pertinent baseline 
data and information documented and provided to the Government. The format may be contractor developed, 
using appropriate applications (i.e. flow process charts, spreadsheets and databases) as required to sufficiently 
document the pertinent baseline data and process improvement in order to satisfy the Government data 
collection requirements. Additional LSS requirements may be further defined in subsequent task orders. 
 
3.8 International Organization for Standardization (ISO) Compliance 
The contractor shall operate all sites awarded under subsequent task orders to be compliant with the 
International Organization for Standardization (ISO) 9001:2008 (or current standard) quality management 
practices. Additionally, the contractor’s corporate management structure must be ISO 9001:2008 compliant 
(or certified) within 180 days from the Notice to Proceed (NTP) date. The contractor must meet Environmental 
compliance in accordance with ISO 14001.  Additional ISO requirements will be provided in subsequent task 
orders. 
 
3.9 Fuel / Energy Conservation 
Contractors will take ownership of organizational fuel/energy demand by measuring and managing 
fuel/energy consumption with the intent to minimize fuel and/or energy consumption. Mission planning and 
schedules will be based on energy-informed, risk-based decisions on vehicle operations, transportation support 
design, power and water generation, and distribution. This includes decisions on deliveries, improvements to 
existing planning, and recommendations to the Government for existing energy efficient technologies or 
waivers to fuel/energy wasting requirements/regulations. Where appropriate, proven alternative energy 
options that reduce the use and transportation of fuel should be pursued through partnering with the 
Government. 
 
3.10 Security 
Task order specific security requirements and contractor access to classified information will be specified in 
the applicable DD Form 254.  All contractor personnel with access to unclassified information systems, 
including e-mail, must have, at a minimum, a valid Common Access Card (CAC) with a favorable National 
Agency Check (NAC). Contractor employees that are unable to obtain a CAC will be removed from the site 
and replaced. The contractor shall not invoice the Government for any employee time or costs once notified 
of an unfavorable NAC.  Should the employee successfully have the NAC adjudicated, the contractor may 
elect, at its sole discretion, to bring the employee back to good standing on the effort. The contractor shall 
sign a contractor Visitor Group Security Agreement (VGSA) to protect classified information involved in 
performance under the task order. The agreement will outline responsibilities in the following areas: contractor 
security supervision; standard practice procedures; access, accountability, storage and transmission of 
classified material; marking requirements; security education; personnel security clearances; reports; security 
checks; security guidance;  emergency protection;  protection  of Government resources; periodic security 
reviews; and other responsibilities, as required. Additionally, all subsequent task orders will define, in detail, 
specific security requirements. 
 
3.11 Safety 
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The contractor shall develop and submit for approval a written safety plan as specified in subsequent task 
orders. The plan will include, but not be limited to, the following: Operating within United States Occupational 
Safety and Health Administration (OSHA) standards; correction of OSHA non-compliance; documentation 
of OSHA and other safety inspection results; and hazardous material incidents, accidents and injury reporting 
etc. The contractor’s safety plan will focus on implementing and maintaining a safe, accident free 
environment. Failure by the contractor to have all or part of the safety plan accepted by the Government may 
result in the KO ordering a total or partial stop work order until the contractor is able to ensure a safe working 
environment. The safety plan will be updated at least semiannually. The contractor shall be the controlling 
employer as defined by the federal Occupational Safety and Health Administration (OSHA) at any contractor-
operated facility. The contractor shall not construe the requirements of this PWS as making the Government 
the controlling employer. The contractor shall ensure compliance with all applicable federal, state and local, 
to include host nation, safety laws, ordinances, construction codes and regulations at all times. In the event of 
a conflict between any law(s), ordinance(s), construction code(s), or regulation, the more stringent rule shall 
apply. Safety requirements shall apply to all operations performed by the contractor and all subcontractors, 
regardless of the location of the facility where the work is performed. The contractor shall keep all areas under 
its control and / or occupied by the contractor (motor pools, maintenance facilities, warehouse space, etc.)  
neat and  clean, free from overgrown vegetation, trash and snow. Additionally, the contractor shall perform 
all required mechanical safety checks and verifications. 
 
3.12 Environmental Requirements 
The contractor shall operate in full compliance with federal, state, local, Army and installation environmental 
laws, regulations, programs and policies. The contractor is solely responsible for any and all noncompliance 
resulting from the action or inaction of its employees. Any financial penalties levied or cost(s) incurred 
by/against the contractor for any infraction or noncompliance (whether accidental or willful) by any of its 
employees are not reimbursable costs and will not be presented to the Government for payment. Such fines 
and penalties are addressed in FAR 31.205-15. The contractor shall establish and implement an Environmental 
Protection Program as specified in individual task orders but generally not later than 30 calendar days after 
the task order start date. All environmental protection matters must be coordinated with the KO, COR and the 
Installation Environmental Coordinator. The contractor may be required to appoint an employee to be 
responsible for monitoring compliance, coordination, and oversight of environmental issues. 
 
3.13 Government Furnished Property  
Government Furnished Equipment (GFE), Government Furnished Materiel (GFM) and Contractor Acquired 
Property (CAP) are all terms referring to property of the U.S. Government provided or obtained during 
performance of a contract. All identified property must be inventoried, reported and returned to the 
Government upon completion of the contract. The Contractor will account for all Government owned property 
utilizing Property Book Unit Supply ‐ Enhanced (PBUSE) or other approved LIS (GCSS‐Army) as the system 
of record and perform subsequent cyclic inventories IAW AR‐710‐2, AR‐735‐5, and Property Book Unit 
Supply Enhanced (PBUSE) user manual.  Government provided/furnished property, materials, office space, 
communications services will be identified in subsequent task orders as specified by the Government. 
 
3.14 Intellectual Property / Data Rights   All work completed or in various stages of completion   under this 
contract shall become Government property, including but not limited to collected data, computer software, 
computer documentation, and technical data.  As the commissioning party, the Government shall be the owner 
of all material subject to copyright protection 
 
3.15 Transition (Transition-in / Transition-out) 
The contractor shall follow the transition plan submitted as part of each task order proposal and must ensure 
the Government remains fully informed of the transition status throughout the transition period.  Throughout 
the transition-in/transition-out periods, it is essential that attention be given to minimize interruptions or delays 
to work in progress that would impact the mission.  The contractor must plan for the transfer of work control, 
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delineating the method for processing and assigning tasks during the phase-in/phase-out periods. 
 
3.16 Deliverables 
The contractor shall provide all deliverables as prescribed in subsequent task orders specified by the 
Government. Specific contract deliverables format, delivery schedule, and recipient will be identified in 
subsequent contract deliverable requirements listing(s) (CDRL) and/or other means to be determined.  All 
deliverables (i.e., reports, data collection and delivery, ad hoc queries) identified or implied by and LIS are 
considered CDRLs and must be provided in accordance with the LIS user manual or SOP. 
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