


1.0 Background

The Atlantic Undersea Test and Evaluation Center (AUTEC) is the U.S. Navy’s Large-Area, Deep-Water, Undersea T&E Range within DoD’s Major Range & Test Facility Base (MRTFB).  The range is located at Andros Island, Commonwealth of the Bahamas (AUTEC/Andros).  The selected offeror will assume a legacy of Management and Operation (M&O) of AUTEC Business, Base and Test operations going back 50 years. The offeror shall supply a highly capable technical workforce who will operate and maintain unique tracking and instrumentation systems to support Navy Developmental and Fleet Training and Readiness missions. In addition, the contractor will be responsible for operating a self-sufficient one square mile Navy outpost.

The primary Government Operational Areas (OP Areas) are located in the Tongue of the Ocean (TOTO) in the Bahamas.  The test range area encompasses the air, surface, and underwater space adjacent to the east coast of Andros Island, extending approximately 45 miles southeastward from Site 1 (located near Fresh Creek), and from 5 to 20 miles seaward from shore.  The instrumented facilities available to support range operations are located ashore at AUTEC/Andros Site 1 and downrange at AUTEC/Andros Site 2.  Downrange Sites 3, 4 and 7 are closed and are monitored periodically and only minor maintenance is tasked.  The downrange sites (Sites 2, 3, 4, and 7) are located 15 to 50 miles southward from Site 1 and are spaced approximately 8 to 15 miles apart.  Site 2 is the only site accessible by road from Site 1.  All downrange sites, including Site 2, are accessible by sea and helicopter; and landing pads are provided at all sites.

Underwater research, testing, and evaluation of anti-submarine weapons, sonar tracking and communications are the predominant activities conducted at AUTEC. AUTEC supports Developmental Operational T&E threshold decisions regarding performance of undersea warfare systems coincident on Anti-Submarine Warfare (ASW) platforms operating in multiple areas. AUTEC provides unique instrumentation and measurement systems for the safe conduct of dynamic real-time operations with platforms, vehicle, and weapon systems. AUTEC also supports fleet assessment and readiness exercises.
Test Operations are primarily conducted on AUTEC/Andros Range systems which are normally operated at fixed locations.  AUTEC/Andros Sites 1 and 2 house various Range instrumentation systems including Radio Frequency (RF) communications; microwave communications; timing; in-water, in-air, Global Positioning System (GPS), and radar tracking systems; digital signal processors; and electronic warfare systems and equipment.

2.0 Scope

Enterprise Operations

Enterprise Operations encompasses all functions relative to General Information Management and Services sustaining AUTEC in the performance of its mission.

The contract technical requirements are presented within the PWS.  Citations are introduced throughout the PWS to provide additional specification of the tasking.  The citations within the PWS are not intended to present revision or document issuance information.  Contract Attachment 03 (List of PWS Citations and References) presents the revision and issuance data for contract administration.  Attachment 03 will be updated periodically throughout the life of the contract to maintain tasking currency. 

AUTEC requires contractors to provide all of the security services specified in the PWS.  The scope of the services will vary depending on the location of the service, whether it is provided at AUTEC/Andros or AUTEC/WPB.  In all instances, the contractor tasking is within the AUTEC Security Program, which encompasses physical security, information security, cyber security, operations security, industrial security and personnel security at all AUTEC facilities.  The Government is always responsible for law enforcement and investigative functions.

The contractor has varying roles and responsibilities within configuration management tasking.  They provide support to the Government in the administration of the AUTEC Configuration Management Plan.  The contractor is also designated Design Agent for systems and components in Attachment 05 - AUTEC Configuration Item List, as such they are required to initiate, design and document changes to those systems through the AUTEC CM process.  Lastly, the contractor supports integration and testing of all changes to AUTEC systems as approved by the AUTEC CCB’s.

Test Operations 
Test Operations are conducted based upon requirements set in Government provided test plans.  The contractor reviews test plans as they are being developed and provides comments prior to Government issuance of the Test Plans.  The contractor makes internal preparations to support the Test Plans requirements and communicates those plans in the Operations Directive as tasked within the PWS. 

Tests conducted on AUTEC's instrumented ranges are controlled and directed from the Command Control Building (CCB) at Site 1 on Andros Island.  Track data is collected from in-water and in-air instrumentation systems.  Using track information, the movement of participating and non-participating units is monitored and used for the production of data products.  The AUTEC/Andros instrumented ranges include the Deep Water Weapons Range (North and South), and the Naval Forces Weapon and Sensor Accuracy Check Site (FORACS) Range.

The contractor has responsibilities in pre- and post-test operations on a variety of exercise weapons, unmanned vehicles, and targets used on the Range.  The handling of ordnance is critical in the performance of these PWS tasks requiring strict adherence to the cited documentation to assure safe operations.  The contractor conducts specified launch and recovery operations also focused on safety.

Acoustic pinger systems consists of an electronic device powering a transducer that transmits acoustic signals into the water for on-range tracking of weapons (light and heavy weight weapons), MK-30 targets, and vessels.  The contractor is tasked to provide vessel installations, removals, and rechecks at locations such as Groton, CT, Norfolk, VA, Kings Bay, GA, Port Canaveral, FL, and Port Everglades, FL.

The AUTEC marine vessels are operated by the contractor to support deployment of targets, deployment of lightweight and heavyweight torpedoes, recovery of expended torpedoes, personnel transfer, and various logistics functions.  The vessels are maintained by the contractor so they are ready for use in accordance with the AUTEC Test schedule.  

The contractor is tasked with providing Heavy-lift Helicopter Services as captured in the PWS.  Two S-61N Heavy Lift Helicopters are available for purchase by the successful offeror from the incumbent.  If purchased, an H-clause defines the constraints for operating and maintaining these platforms.  

Base Operations

AUTEC/Andros Sites 1 and 2 are fully self-sufficient installations.  Major logistics and support functions such as permanent party and transient housing, food service operations, base utilities, facility maintenance and repair, and transportation are key elements of the scope of work.

Public Works encompass all functions relative to Maintenance and Repair, Utilities and Transportation required to sustain AUTEC/Andros in the performance of its mission and ensuring the welfare of assigned personnel.

Maintenance is construed to mean recurring, periodic, or scheduled work and inspections required to preserve the condition, operability, safety, habitability, or appearance of such property or equipment, so as to ensure its continued serviceability for its designated purpose. 

Repair is the correction of a condition, resulting from deterioration or breakage, which detracts from or precludes such serviceability and restores a facility or equipment to such condition that it may be effectively and efficiently utilized for its designed purpose.

Construction is the erection, installation or assembly of a new, real property facility; or the addition, expansion, extension, alteration, conversion, or replacement of an existing real property facility; or the relocation of real property facility. 

The Contractor is tasked to provide maintenance, repair, and minor construction of real property and grounds for AUTEC/Andros sites. 

AUTEC’s electric power is furnished by six 870 kW, 4160V diesel-powered generator sets (GENSETS) and a 1 MW wind turbine.  Generators are turned on and off as appropriate when load demands change throughout the day.  Two to three generators are in use during non-peak hours and three to four are in use during peak hours. 

Potable water at AUTEC is produced by a Reverse Osmosis plant which takes raw (untreated) water from wells, an intrusion trench system and Catchment Basin and produces up to 2.8 million gallons of potable water per month.

AUTEC/Andros receives fuel (diesel, MOGAS and avjet) from tankers at Site 1’s Harrison Wharf and diesel by tanker at Site 2.  The fuel is transferred through pipelines to their respective storage tanks and distributed to various users via direct pipeline, fuel caddy, fuel truck or at the gas station.  The fuel used at AUTEC belongs to Defense Logistics Agency Energy (DLA-E) until it is issued from inventory/sold to AUTEC personnel and other authorized users.  DLA-E requires meticulous record keeping of all fuel transactions and inventories.  The infrastructure associated with fuel (pipeline, storage tanks, etc.) also belong to DLA-E who is responsible for its repair and major maintenance.

AUTEC maintains various items of aircraft Ground Support Equipment (GSE) in a ready-for-issue status for use by visiting range user helicopter squadron personnel. AUTEC is an Organizational-Level maintenance facility for this equipment. Items with repair needs that exceed Organizational-Level maintenance are sent to the Aircraft Intermediate Maintenance Department (AIMD), Mayport, FL. 

Logistics encompasses all functions relative to acquisition, delivery, warehousing, and control/disposition of Government-furnished property.  Due to AUTEC Andros Island’s remote location, all food, supplies and material are shipped to and from AUTEC/Andros by a Military Sealift Command (MSC) barge from Cape Canaveral, FL.  At Cape Canaveral, all contract acquired/government property is received, inspected and manifested by the Contractor before being loaded onto the barge by Surface Distribution and Deployment Command (SDDC, who also unload the barge at Cape Canaveral).   On AUTEC/Andros, these efforts are performed by the Contractor.

Transient housing is available at AUTEC/Andros, for authorized visitors with rates determined by the Government.  Permanent Party Housing is provided for permanently assigned Government, Contractor and Navy personnel. 

Food services are provided at AUTEC/Andros Site 1 with meal costs determined by the Government and on range vessels for extended underway operations.  All food is shipped to AUTEC/Andros once a week, via the Military Sealift Command (MSC) barge, from Port Canaveral, FL. 

AUTEC/Andros does not have an Environmental Protection Agency (EPA) permitted Treatment, Storage and Disposal Facility (TSDF).  AUTEC does, however, provide various hazardous waste accumulation points and storage areas on Andros Island.  Hazardous waste is collected separately and returned to CONUS through Defense Logistics Agency for disposal.

The predominance of workforce will be located at the Navy facilities on AUTEC/Andros.  There are some functions identified in Contract Attachment 09 (Workload Factors) that are anticipated to be performed in the AUTEC/West Palm Beach Headquarters (AUTEC/WPB) location.  Work not required to be performed in Government provided facilities is anticipated to be performed in Contractor spaces as proposed in response to the AUTEC RFP.
The AUTEC contractor normally performs persistent work for the contract at AUTEC/Andros, AUTEC/WPB, Port Canaveral FL, and Yorktown VA.  The Contractor normally performs work for the contract at the following temporary duty locations Bahamas (Freeport), Fort Pierce FL, Jacksonville FL, Groton CT, Norfolk VA, Kings Bay GA, San Diego CA, Keyport WA, Kauai HI, Honolulu HI, Newport RI, Mayport FL, Norway, Greece, Belgium and Canada.  Contractor temporary duty requirements will be communicated through test plans and technical instructions and Contractor may be tasked to perform test operation functions in these locations or other currently unspecified locations.
3.0 Applicable Documents
For a list of all applicable documents, see Attachment 3, List of PWS Citations and References.  The contractor performs contract tasking in accordance with the latest revision of each document.  Attachment 03 will be updated by the Government annually or otherwise as needed.
4.0 ATLANTIC UNDERSEA TEST AND EVALUATION CENTER (AUTEC) requirements

4.1 AUTEC Enterprise
4.1.1 Program Management
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Effective, overall Program Management. Meet established deliverables CDRLs, Datafiles, and efficient management of a Program Plan to include Risk and Opportunity Strategies.
	100% accuracy of deliverables and timelines met.  Rework of inaccuracies completed within 3 working days.


	Government inspections

Government audits
Audit Plans

Customer feedback
Contractor metrics
Contractor self-assessment


4.1.1.1 The Contractor shall issue a Program Management plan that defines their approach to the entire contract inclusive of manning structure, risk and opportunity planning, work control, quality control, teaming arrangements, property management, and Government provided fuel, Air-taxi service, and cargo.  The Program Management plan shall be delivered to the Government with a pass/fail criteria assigned. [Contract Data Requirements List (CDRL) A001]
4.1.1.2 The Contractor shall have a Continuity of Operations Program (COOP) Plan that includes a Hurricane Operating Procedure for AUTEC/Andros and AUTEC/West Palm Beach (WPB) facilities.  The Plan shall address maintaining operations to the maximum extent practicable in the face of deteriorating conditions while always maintaining safety and security of facility and personnel.  The Contractor shall address reconstitution of the Range at full performance at the conclusion of the event.  The Contractor shall simulate the exercise of the COOP Plan and Hurricane Operating Procedure during Navy drills at AUTEC/Andros and AUTEC/WPB facilities.  [CDRL A002]
4.1.1.2.1 For all assigned tasks, the contractor shall prepare a Contractor’s Status Report that indicates the progress of work, status of the program(s), and existing or potential problem areas.  The contractor shall submit the Contract Status Report for the same timeframe as each invoice submitted in the Invoicing, Receipt, Acceptance, and Property Transfer (iRAPT) module of Wide Area Work Flow (WAWF).  Contract status report shall include all cost reimbursement and fixed price CLINS. [CDRL A003]
4.1.1.2.2 The Contractor shall submit an acknowledgement narrative summary in response to areas of concern addressed in the preceding three-month period assessment of Contractor performance as part of the Award Fee process. [CDRL A004]
4.1.1.2.3 The Contractor shall conduct and host a quarterly Program Management Review (PMR).  At a minimum, the PMR shall address program status, actual costs against planned costs, risks and opportunities, and areas requiring management attention.   

4.1.1.2.4 The Contractor shall provide a Balance of Payments report.  [CDRL A005]
4.1.2 Oversight and Accountability
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Cost and schedule management
	100% accuracy and on-time delivery of cost performance reporting.  
	Government inspections

Government audits
Audit Plans

Customer feedback
Contractor metrics
Contractor self-assessment


4.1.2.1 The Contractor shall prepare and maintain a Contractor Work Breakdown Structure (CWBS) to depict all contract costs to include variable and fixed costs, direct and indirect costs, recurring and nonrecurring costs, and inflationary and other cost-growth factors.  The Contractor shall produce a CWBS that is directly compatible with Attachment 10, “AUTEC WBS”, the Performance Work Statement (PWS) and the Government Fiscal Year (GFY).  [CDRL A006]
4.1.2.1.1 The Contractor shall ensure that the CWBS is consistent with Attachment 10, “AUTEC WBS”.  The Contractor shall use a single numbering system based on the PWS.
4.1.2.2 The Contractor shall employ the CWBS as the basis for contract planning associated with budgeting, estimating and proposals in response to contract change requests made by the Government.  Cost reporting, including actuals versus budget must also be made per the CWBS.
4.1.2.3 The Contractor shall provide cost estimates when requested by the Contracting Officer for future tasks that will be directed by Technical Instruction (TI) or contract modifications. 
4.1.2.4 The Contractor shall accrue all costs for TIs within 60 days of completion date.
4.1.2.5 The Contractor shall deliver CDRLs per Exhibit A.
4.1.2.5.1 The Contractor shall provide narrative overview of cost control initiatives undertaken by Specification Chapter, achievements, variances, and cost recoveries realized.  A table of costs at the voucher line item level, comparing contract amount, monthly (and quarterly) actual, year-to-date actual), estimate to completion, and variance between the contract and Estimate to Complete (ETC) amount for all voucher costs shall be provided.  The quarterly update shall include an analysis of the original contract year plan versus the current projected cost and an explanation for the need for the revision from the original plan.  Detailed information shall be provided by Specification Chapter/Section.  Data supporting fringe rate changes will be included when they occur. [CDRL A007]
4.1.2.5.2 The Contractor shall provide a detailed current month cost and labor data summarized by TI. [CDRL A008]
4.1.2.6 The Contractor shall collect metric data in accordance with data collection plans to self-assess performance against all Acceptable Quality Levels (AQLs) in this Performance Work Statement.  The Government will provide data collection plans at the time of contract award.  The contractor shall upload data for all data collection plans on a monthly basis to a location accessible by the Government work force. [CDRL A00G]
4.1.3 Business Operations
	Performance Objective
	AQL
	Monitoring Method

	Effective management of audits, inspections, training, licensing, permits and certifications for all areas of this contract.
	0% major (impact to Operations/Regulatory Compliance or <3 minor discrepancies (administrative errors) per quarter.  100% compliance.
	Government inspections

Government audits
Audit Plans

Customer feedback
Contractor metrics
Contractor self-assessment


4.1.3.1 The Contractor shall comply with all logistical, informational, and data requests as a result of external or internal audit or inspection required per TIs.

4.1.3.2 The Contractor shall pay any applicable fees (dockage, immigration, and customs) necessary to perform contract tasking.  Reasonable costs of such fees are allowable expenses under this contract.

4.1.3.2.1 The Contractor shall identify all applicable fees charged by external organizations in the execution of this contract. The Contractor shall validate the accuracy of those fees charged and notify the AUTEC Contracting Officer’s Representative (COR) of any discrepancies that cannot be resolved.  The Contractor shall report to COR that Customs charges submitted by the Bahamian Government are in accordance with Attachment 06 – Bahamas AUTEC Agreement.  The Contractor shall report to COR that Customs charges reflect time periods during which vessels were at the dock.  
4.1.3.3 The Contractor shall make arrangements to accept major credit cards including current US Government-contracted commercial cards for cost recovery services rendered for which payment is required to be collected by the Contractor on behalf of the Government.  Acceptance of the cards shall be in accordance with standard commercial practices, and associated costs shall be reimbursable as allowable costs under this contract.

4.1.3.4 The Contractor shall ensure that the contract is adequately staffed (including subcontracts) and, where required, ensure that employees meet all certification, licensing, experience, and training requirements for the position occupied.

4.1.3.5 The Contractor shall maintain records of training, certification, and licensing for each individual.  

4.1.3.6 The Contractor shall obtain licenses and permits required for contractor staffing associated with the performance of any work under this contract.
4.1.3.7 The Contractor shall ensure that all employees, including newly hired employees and subcontractors, receive required DoD and DoN Required Information Security training and that adequate recordkeeping of the training is maintained.
4.1.3.8 AUTEC, Andros Island, Commonwealth of the Bahamas, is a remote site and is not equipped to provide in-depth care for persons with chronic health problems, or whose health may otherwise be at risk.  Accordingly, the Contractor shall conduct medical examinations and review medical history sufficiently thorough to identify dental or medical problems the treatment of which, either on a routine or emergency basis, would exceed AUTEC/Andros medical treatment capabilities, would require frequent referral off-site, or falls within a high risk category.  The Contractor shall make a specific determination as to whether an individual is medically qualified to perform his or her occupational duties or if a medical condition exists which disqualifies the individual for AUTEC/Andros employment.

4.1.4 AUTEC Electronic Data
4.1.4.1 AUTEC Integrated Data Management System (AIDMS) (Government hosted, mil domain)
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Management and Operation of an effective Electronic Data Interchange System
	 100% current with scoped content.  <2% downtime per month.  98% accessibility by the government.
	Government inspections

Government audits
Audit Plans

Customer feedback
Contractor metrics
Contractor self-assessment


4.1.4.1.1 AUTEC is transitioning to Navy Marine Corp Internet (NMCI) and Government hosted cloud-based management system.  The Contractor shall organize and maintain the information contained in this Government hosted cloud-based management system.  The Contractor shall comply with Department of Defense (DoD), Navy and NAVSEA policies regarding the release of information to the public per NUWCDIVNPTINST 5570.1; Public Release of Unclassified Technical Information and the DD254, Contract Security Classification Specification.
4.1.4.1.2 The contract shall propose a document format standard for all content generated in performance of contractual obligations.  The proposal can include more than one standard as best fits the document purpose.  Once the Government approves the proposed format(s), the Contractor shall adhere to the format specification until a new proposal is adopted.  It will be the responsibility of the Contractor to convert any external documents provided by the Contractor to the standard formats.  Externally provided documents (DoD or Commercial sources) can be archived in their original format, but should be converted to the Government approved document format standard (if possible) in order to minimize end user conversions.

4.1.4.2 Electronic Data Interchange (EDI) (Contractor hosted, Commercial domain)
4.1.4.2.1 The Contractor shall implement and maintain a seamless EDI Network utilizing web-enabled technology to provide continuously available, secure, encrypted remote access to the Government for all draft or completed data item archives and the CDRL as well as all other working data, including subcontractor data, developed to support the management and engineering efforts of the program.  The Contractor shall establish an EDI Network capable of fully supporting Government access to information within ten business days of contract award. The AUTEC program office will provide a list of authorized personnel for access to the Contractor's database after contract award. The Contractor shall provide the Government a user’s guide to include a system map.  The Contractor's information shall be compatible with typical Government PC-based systems using the MS Office suite of applications (e.g., Word, Excel, and PowerPoint) as well as Adobe Acrobat.  Organize the documentation per the CDRL requirements. [CDRL A009]
4.1.4.2.2 The Contractor shall provide controlled access to AUTEC Government personnel on EDI via Common Access Card. 

4.1.4.2.3 The Contractor shall ensure that EDI data conforms to DoD Cyber Security (CS) regulations.
4.1.4.2.4 The Contractor shall clearly mark any data that is proprietary to the Contractor and deliver separately from non-proprietary data.

4.1.5 AUTEC Audio/Visual Systems 

4.1.5.1 The Contractor shall conduct digital imaging photography, audio, and video programming as required by TIs for official business and per NUWCDIVNPTINST 5200.4; NUWCDIVNPT Publications and Presentations Guide and NUWCDIVNPTINST 5500_4; NUWC DIV NPT Security Manual.

4.1.5.2 The Contractor shall produce and edit official programming material based upon AUTEC or contractor content (such as commercial, public, and Government live and recorded local, general and emergency information) to broadcast local information on AUTEC/Andros Closed-Circuit Cable Television (CCTV) system Channel 4. The Contractor shall comply with DoD, Navy and NAVSEA policies regarding the release of information to the public per NUWCDIVNPTINST 5570.1; Public Release of Unclassified Technical Information.
4.1.5.3 The Contractor shall continually schedule, operate, and maintain the calendar for the Navy Video Teleconferencing Centers (VTCs) located in AUTEC/WPB and AUTEC/Andros Site 1 per NUWCDIVNPTINST 2300.4A; Management of Telecommunications Systems and Services.
4.1.6 Program Documentation Support
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Timely, accurate and complete administration and distribution of documentation. Occurrences of delays, errors and omissions are infrequent and minor in nature.
	0% major (more than 2 days after deadline) and <5 minor delays (administrative), errors or omissions; quarterly.
	Government inspections

Government audits
Audit Plans

Customer feedback
Contractor metrics
Contractor self-assessment


4.1.6.1 The Contractor shall review and technically edit Operating Control Directives (OCD) per OCD (15.4)-05-XX; Preparation and Control of OCDs.  The Contractor shall make recommendations for improvements or efficiencies to existing processes when identified, for Government consideration for incorporation into future document revisions.  [CDRL A00A]
4.1.6.2 The Contractor shall create and maintain a technical library of all technical documentation for all AUTEC equipment, Andros facilities, and AUTEC Configuration Items.  Technical documentation includes Operating Instructions, Maintenance Instructions, Operations Control Directives, Standard Procedures (SPs), AUTEC Plans, technical procedures, system drawings, vendor points of contact, hardware and software utilities/ applications, and any other procedures developed in the performance of this contract on AIDMS.  The Contractor shall summarize new documents or changes to existing documentation as they occur and deliver the summary to the Government.  The Contractor shall make available electronically, all existing documentation, changes to existing documentation, and newly generated documentation for the AUTEC project other than those considered to be internal/proprietary, at the time of contract award; within 30 days of generation [CDRL A00B]  
4.1.6.2.1 The Contractor shall deliver changes to Contractor technical documentation. The contractor shall make available all existing SPs other than those considered to be internal/proprietary, at the time of contract award and any newly generated SPs for the AUTEC Project, other than those considered to be internal/proprietary, within 30 days of SP generation.  [CDRL A00C]
4.1.6.3 The Contractor shall use applicable Distribution Statements and other markings as outlined in DoDM 5200-01, Volume 4, DoD Information Security Program; Controlled Unclassified Information, and maintain, receipt, catalog, and control distribution of all AUTEC drawings, subscriptions, and publications provided or developed under this contract.
4.1.6.4 The Contractor shall maintain a hardcopy library comprised of nautical charts and overlays located at AUTEC/Andros and AUTEC/WPB.  The library shall be up to date, accurate and accessible during standard AUTEC business hours.  

4.1.6.5 The Contractor shall manage a mail room to track and distribute all Government and Contractor addressed internal and external incoming and outgoing mail, at AUTEC/WPB following appropriate security guidelines for classification, identification, marking, and safeguarding per SECNAV M-5210.1, DoN Records Management Program - Records Management Manual, and SECNAV M-5210.2; DoN Standard Subject Identification Code (SSIC) Manual.

4.1.6.6 The Contractor shall file all official AUTEC Government correspondence received at AUTEC/WPB in the central filing system at AUTEC/WPB following appropriate security guidelines for classification, identification, marking, and safeguarding per SECNAV M-5210.1; DoN Records Management Program - Records Management Manual. 
4.1.7 Security
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Overall Effective Security Program.
	100% Compliance with Security Programs.
	Government inspections

Government audits
Audit Plans

Customer feedback
Contractor metrics
Contractor self-assessment


4.1.7.1 Personnel Security
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Effective Personnel Security Program.
	100% of U.S. Contractor Personnel have the appropriate and timely adjudicated security clearance.  100% Host Nation employees must have a favorable background investigation.
	Government inspections

Government audits
Audit Plans

Customer feedback
Contractor metrics
Contractor self-assessment


4.1.7.1.1 The Contractor shall maintain Security clearances for AUTEC Contractor employees per SECNAV 5510.36; DoN Information Security Program (ISP) Instruction and as specified in DD Form 254 – DoD Contract Security Classification Specification; DoD 5200.22-M National Industrial Security Program Operating Manual.
4.1.7.1.2 All Contractor personnel shall have and maintain a security clearance per established DoD personnel security requirements for routine and privileged access to Government information systems and physical access to facilities and locations supporting the project. 

4.1.7.1.3 The Contractor shall input data for all of its employed personnel (Andros Island, WPB, and remote locations) into the NUWCDIVNPT Contractor Check-in/Check-out (CCICO) database and will submit annual visit requests via CCICO and Joint Personnel Adjudication System (JPAS) for their assigned Contractor personnel.  The Contractor will manage visit requests submitted via JPAS, Navy International Program Office (NIPO) and other approved means to issue badges to official visitors and authorized travelers. 
4.1.7.1.4 The Contractor shall make requests via the System Authorization Access Request - Navy (SAAR-N) to the AUTEC COR, coordinated with the NUWC Det AUTEC Security POC for badging, IT access, and Common Access Cards (CAC)  for approval by the Government.  The Contractor shall return badges, CACs, and other Government furnished badging equipment to the Government when no longer required.

4.1.7.2 Industrial Security/Information Security
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Effective Industrial and Information Security Program.
	100 % Protection of PII, OPSEC, Classified, and Controlled Unclassified Information
	Government inspections

Government audits
Audit Plans

Customer feedback
Contractor metrics
Contractor self-assessment
DSS Reports


4.1.7.2.1 The Contractor shall control and protect any U.S. Government, Foreign Government, and North Atlantic Treaty organization (NATO) marked information and hardware it comes into contact with during contract performance per SECNAV 5510.36; DoN Information Security Program (ISP) Instruction, DoDM 5200.01_Vol3, DoD Information Security Program - Protection of Classified Information, DoDM 5200.01, Vol4, DoD Information Security Program - Controlled Unclassified Information (CUI) and DoD ADMIN INST AI 27; Control of NATO Classified Documents, and OPNAVINST 5510.100 United States Security Authority for North Atlantic Treaty Affairs (USSAN) Instruction 1-07, Implementation of Alternative Compensatory Control Measures (ACCM)/NATO Security Requirements (as stipulated in DD Form 254 – DoD Contract Security Classification Specification); DoD 5220.22-M National Industrial Security Program Operating Manual, and comply with the Privacy Act and Personal Identifiable Information (PII) protection, distribution, transmission, breach handling and reporting requirements.
4.1.7.2.2 The Contractor shall account for, store, transfer, transmit, track, courier, and protect classified and unclassified information, hardware and equipment for U.S. Government, Foreign Government, and NATO between and within AUTEC's facilities and sites to U.S. and foreign Range Users, other U.S. Navy commands and to other Government or appropriate agencies during contract performance. 
4.1.7.2.3 The Contractor shall use the NUWCDIVNPT Base Inventory Tracking System (BITS) to track all classified information/media, and conduct an annual inventory of all classified material assigned to the Contractor at AUTEC/Andros and AUTEC/WPB facilities.
4.1.7.2.4 The Contractor shall maintain an accurate inventory of General Services Administration (GSA) security containers approved to store classified material assigned to the Contractor at AUTEC/Andros and AUTEC/WPB facilities.

4.1.7.2.5 The Contractor shall notify the AUTEC Government Security Manager of all security infractions and security violations involving classified information upon discovery.

4.1.7.2.6 The Contractor will apply definitive classification markings when reproducing, extracting, or summarizing classified information.
4.1.7.3 Physical Security
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Effective Physical Security Program.
	100% physical security of facilities property and equipment.   <3days for repair of electronic security system.   96% badging accuracy.
	Government inspections

Government audits
Audit Plans

Customer feedback
Contractor metrics
Contractor self-assessment


4.1.7.3.1 The Contractor shall provide ongoing pass and identification services for control of access to the NUWCDET AUTEC installation and facilities on Andros Island, Bahamas and West Palm Beach, FL per NUWCDETAUTECINST 5530.4; NUWC DET AUTEC Access and Visitor Control Program, and as specified for System of Records such as, but not limited to, the JPAS.

4.1.7.3.1.1 The Contractor office responsible for pass and identification services shall register pets, privately owned motorized vehicles, private vessels and bicycles per NUWCDETAUTECINST M-11200.5, AUTEC TRAFFIC MANUAL, and NUWCDETAUTECINST 10570.1: Control of Feral and Domesticated Animals at AUTEC.

4.1.7.3.2 The Contractor shall operate and maintain the Automated Physical Access Control System (APACS) and Electronic Security System (ESS) at AUTEC/Andros and AUTEC/WPB and provide compensatory measures to mitigate risks during outages.
4.1.7.3.3 The Contractor shall create and issue CAC for Contractors as approved by the Government and create and issue CACs for DoD personnel as required by DoD INST1000, Identification (ID) Cards for Members of the Uniformed Services, Their Dependents, and Other Eligible Individuals.
4.1.7.3.4 The Contractor shall provide unarmed, uniformed entry control personnel at AUTEC/Andros to provide continuous 24/7 access control, CCTV surveillance, and alarm monitoring.  The Contractor shall provide personnel to operate a consolidated certified dispatch center (Dispatch) at AUTEC/Andros.  Dispatch will provide continuous 24/7 CCTV surveillance, alarm monitoring, receipt of routine calls for service and dispatch of appropriate first responders during routine and emergency calls for service on Andros Island, Bahamas.  The Contractor shall provide unarmed, uniformed entry control personnel at AUTEC/WPB to provide access control, continuous 24/7 CCTV surveillance, alarm monitoring, utilization of X-Ray scanning equipment, conduct and annotate physical checks of Level One and Level Two Restricted Areas, and in process of routine and emergency calls make record of, prioritize and notify the appropriate first responders per the  functions contained in NUWCDETAUTECINST 5530_1; AUTEC Physical Security and Law Enforcement Manual, OPNAVINST 5530.14; Navy Physical Security and Law Enforcement Program, and NTTP 3-07.2.3; Law Enforcement and Physical Security for service on Andros Island, Bahamas.  
4.1.7.3.5 The Contractor shall maintain a record (Desk/Journal) of all calls made and received by Security, and of events and actions taken as they occur during each shift.

4.1.7.3.6 The Contractor shall create and maintain an Incident Notification Matrix and shall notify the Navy Security Force (NSF) Watch Commander, the NSF Security Officer and NUWC Security Manager of all reportable incidents as they are received.
4.1.7.3.7 The Contractor shall support Navy Anti-Terrorism/Force Protection (AT/FP), and real-world incidents at AUTEC/Andros and AUTEC/WPB locations.
4.1.7.3.8 Per Department of Homeland Security; Risk Management Process for Federal Facilities; An Interagency Security Committee Standard, the Contractor shall support and comply with the AUTEC; Occupant Emergency Plan at AUTEC/WPB.  
4.1.7.3.9 The Contractor shall control access to and provide protection of Level One and Level Two Restricted Areas per OPNAVINST 5530.14; Navy Physical Security and Law Enforcement Program, NTTP 3-07.2.3; Law Enforcement and Physical Security, and SECNAV 5510.36; DoN Information Security Program (ISP) Instruction.  The Contractor role is not a law enforcement function.  

4.1.7.3.10 The Contractor shall conduct and annotate Physical Security checks of designated Level One and Level Two restricted areas and Protective Distribution System (PDS) as outlined in OPNAVINST 5530.14; Navy Physical Security and Law Enforcement Program, NTTP 3-07.2.3; Law Enforcement and Physical Security, SECNAV 5510.36; DoN Information Security Program (ISP) Instruction and IA-Pub 5239-22 Information Assurance Protected Distribution System (PDS) Publication.  The Contractor role is not a law enforcement function.
4.1.7.3.11 The Contractor shall conduct monthly alarm system verification of functionality for spaces and buildings, and report discrepancies to the Government.
4.1.7.4 Operational Security
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Effective OPSEC Security Program.
	100% Compliance with all applicable security regulations.
	Government inspections

Government audits
Audit Plans

Customer feedback
Contractor metrics
Contractor self-assessment


4.1.7.4.1 The Contractor shall perform its contractual obligations per DD Form 254 and NUWCDETAUTECINST 3070.1; AUTEC OPSEC Plan, for protection of classified and unclassified information and procedures.
4.1.7.4.1.1 The Contractor shall be responsible for following appropriate security guidelines for classification, identification, marking, safeguarding, storing, packaging, and distribution of photographic/video material per SECNAV 5510.36; DoN Information Security Program (ISP) Instruction, DoDM 5200.01_Vol3, DoD Information Security Program - Protection of Classified Information, DoDM 5200.01, Vol4, DoD Information Security Program - Controlled Unclassified Information (CUI) and DoD ADMIN INST AI 27; Control of NATO Classified Documents, and OPNAVINST 5510.100D United States Security Authority for North Atlantic Treaty Affairs (USSAN) Instruction 1-07, Implementation of NATO Security Requirements (as stipulated in DD Form 254 – DoD Contract Security Classification Specification).
4.1.7.5 Cyber Security
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Confidentiality; only those requiring information have access to information.  
	Confidentiality: 100% data protection from spillage or unauthorized release.
	Trend Analysis

Periodic Sampling

Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	Integrity; information received, is identical to information transmitted.  
	Integrity:  Error rate on Network data must remain <1%
	Trend Analysis

Periodic Sampling

Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	Availability; information is available as required.
	99% Annually (equating to no more than 25 hours of unscheduled downtime annually).
	Trend Analysis

Periodic Sampling

Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	Quality A&A packages requiring minimal rework.  
	100% of A&A packages submitted to Newport for approval within 180 days of expiration of ATO/A&A 
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.1.7.5.1 The Contractor shall familiarize itself with all applicable DoD and Department of Navy (DoN) Cyber Security documents as outlined in “Cyber Security Reference Documents List – AUTEC GFI”, and determine their applicability/impact to maintain each AUTEC Information System’s Assessment and Authorization (A&A) (Configuration Item (CI) 1.0 through CI 5.2).  The contractor shall provide updates to the “Cyber Security Reference Documents List – AUTEC GFI” annually. [CDRL A00D]
4.1.7.5.2 The Contractor shall monitor all applicable documents and notify the Government of any changes to the documents which would cause an impact to AUTEC systems, and an estimate of the scope of the impact.  

4.1.7.5.3 The Contractor shall maintain all AUTEC Information Systems (CI 1.0 through 5.2) in accordance with AUTEC Information Systems Security Manager (ISSM) or NUWC DIV ISSM identified applicable DoD and DoN Cyber Security regulations.  

4.1.7.5.4 The Contractor shall provide certified Cyber Security Workforce (CSWF) Including an ISSM and sufficient Information System Security Officer's (ISSO's) for the sustainment of the AUTEC Information Systems. [CDRL A00E] (CI 1.0 through 5.2) 
4.1.7.5.5 The Contractor shall monitor and analyze user logs, trouble logs, network downtime, network usage trends, and network metrics for violations of DoD and/or Navy policies and procedures. 

 4.1.7.5.6 The Contractor shall identify, prioritize and coordinate the protection of critical Computer Network Defense infrastructure and key resources as determined by the AUTEC Risk Management Framework (RMF) process. 
4.1.7.5.7 The Contractor shall verify that rules and signatures are updated correctly (e.g., intrusion detection/protection systems, anti-virus, and content blacklists) for specialized Computer Network Defense applications.
4.1.7.5.8 The Contractor shall upon electronic notification from NUWCDIVNPT ISSM, validate, create, edit, and manage changes to network access control lists on AUTEC Defense Research Engineering Network (DREN) connected switches and routers and RDS Systems per the AUTEC Configuration Management Plan (CMP).  (CI 1.0 through CI 5.2)
4.1.7.5.9 The Contractor shall provide evidence to validate that any changes made to AUTEC systems via the AUTEC CMP are per DoD and DoN Cyber Security Regulations. (CI 1.0 through CI 5.2) [CDRL A00D] 
4.1.7.5.10 The Contractor shall collect intrusion artifacts and use discovered data to enable mitigation of potential Computer Network Defense incidents at AUTEC. (CI 1.0 through CI 5.2)
4.1.7.5.11 The Contractor shall provide post cyber triage information to Navy Computer Network Defense technicians to resolve Computer Network Defense incidents. 
4.1.7.5.12 The Contractor shall filter and correlate incident data to identify specific vulnerabilities and make recommendations to AUTEC ISSM to determine if a mitigation plan is required.
4.1.7.5.13 The Contractor shall employ approved Defense in Depth principles and practices per CNSSI 1253; Security Categorization and Control Selection for National Security Systems, DoDI 8500.01; Cybersecurity, applicable Defense Information Systems Agency (DISA) Security Technical Implementation Guides (STIGs), and OPNAVINST 5239.1; Navy Information Assurance (IA) Program.  
4.1.7.5.14 The Contractor shall monitor DoD and Navy cyber security information authorities (“Cyber Security Reference Documents List – AUTEC GFI”) to maintain currency of Computer Network Defense threat conditions and determine which security issues may have an impact on AUTEC networks.
4.1.7.5.15 The Contractor shall research and perform analysis of automatically logged files from individual host logs, network traffic logs, and intrusion detection systems, logs to identify possible threats to network security. 
4.1.7.5.16 The Contractor shall perform Computer Network Defense incident triage per DoDI 8530.01; Cybersecurity Activities Support to DoD Network Operations to include determining scope, urgency, and potential impact; identify the specific vulnerability and make recommendations that enable expeditious remediation. 
4.1.7.5.17 The Contractor shall receive and analyze network alerts from various sources within AUTEC networks (CI 1.1.2, CSCI 2.2.3.4, CI 3.2.1.1.1, CI 3.2.1.1.10, CSCI 3.2.1.3, CI 3.2.3.2.1,) and determine possible causes of such alerts.
4.1.7.5.18 The Contractor shall provide supporting documentation to Navy Criminal Investigation Service (NCIS) in response to ongoing investigations; as directed by the Contracting Officer.
4.1.7.5.19 The Contractor shall track and document local remediation efforts on Computer Network Defense incidents from initial detection through final resolution, and provide lessons learned to the AUTEC ISSM.
4.1.7.5.20 The Contractor shall conduct required annual reviews within environment for CIs 1.0-4.0 as prescribed by CJCSINST 6510_01;  Info Assurance and Support to Computer Network Defense, DISN_CPG;  DISN Connection Process Guide, and DODM 5200-01-vol1 DoD Information Security Program - Overview Classification_Declassification;  DODM 5200-01-vol2 DoD Information Security Program - Marking of Classified Information, DoDM 5200.01-vol3; DoD Information Security Program - Protection of Classified Information, DoDM 5200.01-vol4; DoD Information Security Program – Controlled Unclassified Information (CUI), and DoDI 8510.01; Risk Management Framework for DoD Information Technology.
4.1.7.5.21 The Contractor shall perform an annual review of all information systems at AUTEC with specific focus on Cyber Security to include technical evaluation of technology and non-technical evaluation of People, Operational Risks and Vulnerability Assessments.
4.1.7.5.22 The Contractor shall prepare audit reports that identify technical and procedural findings and provide recommended remediation strategies and solutions to the AUTEC ISSM to determine required response action to maintain A&A.  (CDRL A00D)
4.1.7.5.23 The Contractor shall develop a process for the install and maintain AUTEC Information Technology (IT) configuration in compliance with current DISA STIGs per DoDI 8500.01 Cybersecurity.
4.1.7.5.24 The Contractor shall draft statements of preliminary or residual security risks for system operation per DoDI 8510.01; Risk Management Framework for DoD Information Technology.
4.1.7.5.25 The Contractor shall continuously monitor approved AUTEC systems to confirm the level of risk is within limits approved by Operational Designated Approving Authority (ODAA).
4.1.7.5.26 The Contractor shall develop and update information systems assurance and accreditation materials and categorize systems per CNSSI 1253; Security Categorization and Control Selection for National Security Systems, NAVSEA Business Rules; NAVSEA RDTE Interim Assessment & Authorization Business Rules, and NAVSEA Business Rules IntVer1.0; NAVSEA eMASS PIT Assessment and Authorization BRs for Non-Afloat Systems.
4.1.7.5.27 The Contractor shall develop, maintain, and track risk assessment plans for CI 3.2.1.1.1, CI 3.2.1.2, CI 3.2.1.4.1, CI 3.2.2.1, CI 3.2.3.2.1, CI 3.2.3.4, CSCI 3.2.3.6, CI 3.2.4.2 Assessment Packages will be delivered to the appropriate Certified Navy validator for validation 145 days prior to expiration of Authority to Operate (ATO) as prescribed NAVSEA RDTE Interim Assessment & Authorization Business Rules, and NAVSEA Business Rules IntVer1.0; and NAVSEA eMASS PIT Assessment and Authorization BRs for Non-Afloat Systems. The Contractor shall correct Assessment Packages or Waiver Packages returned by NUWC, NAVSEA, or NETWARCOM for corrective action will be returned to NUWCDETAUTEC within 5 days. 
4.1.7.5.28 The Contractor shall plan and conduct security authorization reviews and assurance case development for initial installation of software applications, systems, and networks in order to create A&A package. All A&A packages shall include continuity of operations planning.   
4.1.7.5.29 The Contractor shall recommend new or revised security, resilience, and dependability measures based on the results of reviews to the ISSM to determine required response action to maintain A&A. 
4.1.7.5.30 The Contractor shall verify A&A documentation in eMass authorizes use for all third party systems used at AUTEC.   
4.1.7.5.31 The Contractor shall verify application software/network/system security compliance postures are implemented, document deviations from applicable STIGs, and recommend required actions to the ISSM to correct those deviations. 
4.1.7.5.32 The Contractor shall continually monitor the Host Based Security System (HBSS) and process incident responses to alerts per NUWCDIVNPT Cyber Security Program Manual. 
4.1.7.5.33 The Contractor shall continually audit the centralized logging system for compliance with STIG.
4.1.7.5.34 The Contractor shall produce auditable evidence of security measures, reviews, and STIG checklists. [CDRL A00D]
4.1.7.5.35 The Contractor shall advise ISSM of changes negatively affecting the organization's Cyber Security posture of AUTEC Systems.
4.1.7.5.36 The Contractor shall notify ISSM of receipt of all Information Assurance Vulnerability Alerts (IAVA)/Bulletins and/or FRAGORDs, EXORDS and TASKORDs and develop course of action to remain compliant.  Report compliance to US Cyber Command within the timelines stated in the Alert/Bulletin/FRAGORDs, EXORDS and TASKORDs.  Validate all required actions for AUTEC CI’s 1.0 through 5.2 as applicable, and ensure they are completed within the timeframe set forth in the Alert/Bulletin/FRAGORDs, EXORDS and TASKORDs.  If action cannot be completed with timeframe stated in the Alert/Bulletin/FRAGORDs, EXORDS and TASKORDs prepare a mitigation plan and submit to ISSM.
4.1.7.5.37 The Contractor shall collect and maintain data needed to meet system Cyber Security reporting.
4.1.7.5.38 The Contractor shall manage the Data Transfer Agent (DTA) / Media Transfer Agent (MTA) program per COMNAVNETWARCOM DTG 191708Z AUG 11 SUBJ NAVY TELECOMMUNICATIONS DIRECTIVE (NTD) 09-11 FILE TRANSFER/BETWEEN SECURITY DOMAINS// for all Contractor personnel assigned to these positions.
4.1.7.5.39 The Contractor shall perform quarterly record scans of real time networks, using Assured Compliance Assessment Solution (ACAS), for network vulnerability scanning, configuration assessment, application vulnerability scanning, device configuration assessment, and network discovery.  The Contractor shall provide these scans to AUTEC ISSM and export them to the ACAS Security Center in Newport. The Contractor shall generate reports utilizing the ACAS.  Establish and control passwords for all scanner devices.
4.1.7.5.40 The Contractor shall implement DoD/NAVSEA/NUWC defined policies (“Cyber Security Reference Documents List – AUTEC GFI”) and procedures to ensure protection of critical infrastructure.
4.1.7.5.41 The Contractor shall ensure Cyber Security inspections, tests, and reviews, are coordinated for the network environment.
4.1.7.5.42 The Contractor shall ensure protection and detection capabilities are acquired or developed using the Information Systems (IS) security engineering approach and are consistent with organization-level Cyber Security architecture.
4.1.7.5.43 The Contractor shall identify security requirements specific to an IT system in all phases of the System Life Cycle.
4.1.7.5.44 The Contractor shall perform information security risk assessment during the Security A&A process per “Cyber Security Reference Documents List – AUTEC GFI”.  [CDRL A00D]
4.1.7.5.45 The Contractor shall perform pre-connection reviews of all Interim Authority to Test (IATT) documentation packets for all externally developed, internally deployed systems.
4.1.7.5.46 The Contractor shall prepare and maintain plans, instructions and standard operating procedures concerning the security of network system(s) operations and electronically post to eMass for AUTEC ISSM review.
4.1.7.5.47 The Contractor shall develop plan of actions and milestones or remediation plans which are required to be in place for vulnerabilities identified during risk assessments, audits, inspections, etc.
4.1.7.5.48 The Contractor shall perform monthly vulnerability scans on all AUTEC owned Business Networks and quarterly vulnerability scans on RDT&E systems and enclaves using DoD and DoN approved scanning tools and report technical findings.  

4.1.7.5.49 The Contractor shall continually perform corrective maintenance (i.e., DISA STIGS and Cyber Command IAVAs) for all Cyber Security Systems with minimal disruption as possible, within the requirements of the maintenance directions received.

4.1.7.5.50 The Contractor shall identify and comply with Cyber Security Real-Time Systems requirements for AUTEC Test Operations.
4.1.7.5.51 The Contractor shall identify all Cyber Security compliance requirements for Real-Time Systems and communicate these requirements to the ISSM.
4.1.7.5.52 The Contractor shall deliver Cyber Security responses, reports, actions. [CDRL A00D]
4.1.7.6 Communication Security (COMSEC)
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Effective Communications Security Program
	100% compliance of COMSEC recordkeeping requirements.  100% compliance with required disposition and rekey timeframes in accordance with controlling authority directives.  100% of COMSEC assigned personnel must have appropriate final security clearance and be designated in writing by the OIC. 98% compliance with criteria of unannounced formal inspections.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.1.7.6.1 The Contractor shall continually operate COMSEC equipment, load NSA Type 1 COMSEC keying material into COMSEC equipment, and configure and transport COMSEC equipment to include link encryptors, Internet Protocol (IP) encryptors, and voice encryption devices to provide secure communication circuits per NCMS EKMS-1, Supp1A; Int Pol and Procedures for Accnts Transit to Key Management Infrastructure, NCMS EKMS-1; EKMS Pol and Procedures for Navy EKMS Tiers 2 and 3, and NUWCDETAUTECINST 2280.1; Dist and Contr Proc for the Handling and Accountability of Com Sec Material. CI 3.2.5.9
4.1.7.6.2 The Contractor shall utilize and maintain a COMSEC Library of records, logs, and inventories as required by NCMS EKMS-1 Supp1A; Int Pol and Procedures for Accnts Transit to Key Management Infrastructure, NCMS EKMS-1; EKMS Pol and Procedures for Navy EKMS Tiers 2 and 3, and NUWCDETAUTECINST 2280.1; Dist and Contr Proc for the Handling and Accountability of Com Sec Material. 

4.1.7.6.3 The Contractor shall conduct routine destruction of COMSEC keying material per NCMS EKMS-1 Supp1A; Int Pol and Procedures for Accnts Transit to Key Management Infrastructure, NCMS EKMS-1; EKMS Pol and Procedures for Navy EKMS Tiers 2 and 3, and NUWCDETAUTECINST 2280.1; Dist and Contr Proc for the Handling and Accountability of Com Sec Material and emergency removal/destruction per NCMS EKMS-1 Supp1A; Int Pol and Procedures for Accnts Transit to Key Management Infrastructure, NCMS EKMS-1; EKMS Pol and Procedures for Navy EKMS Tiers 2 and 3, and NUWCDETAUTECINST 2280.1; Dist and Contr Proc for the Handling and Accountability of Com Sec Material, NUWCDETAUTECINST 2280.1; Dist and Contr Proc for the Handling and Accountability of Com Sec Material, and NUWCDETAUTECINST 5511.1; Emergency Action Plan for Com Sec Material (CMS). 

4.1.7.6.4 The Contractor shall ensure unescorted access to COMSEC material and or spaces is granted per NCMS EKMS-1 Supp1A; Int Pol and Procedures for Accnts Transit to Key Management Infrastructure, NCMS EKMS-1; EKMS Pol and Procedures for Navy EKMS Tiers 2 and 3, and NUWCDETAUTECINST 2280.1; Dist and Contr Proc for the Handling and Accountability of Com Sec Material and NUWCDETAUTECNOTE 2200; Authorization for Access to NUWCDETAUTEC COMSEC Centers and Vaults. 

4.1.7.6.5 The Contractor shall install and configure Communications Security (COMSEC) equipment provided by NUWC DET AUTEC Key Management Infrastructure (KMI) Operating Account Manager (KOAM) in support of Test Operations requirements per Operational Directive (OD) and/or TI.
4.1.7.6.6 The Contractor shall report COMSEC incidents and Practices Dangerous to Security per NCMS EKMS-1 Supp1A; Int Pol and Procedures for Accnts Transit to Key Management Infrastructure and NCMS EKMS-1; EKMS Pol and Procedures for Navy EKMS Tiers 2 and 3 of non-compliance to the Government within 12 hours of incident and 24 hours of PDS.

4.1.8 Safety, Environmental, and Energy Conservation Program
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Effective Safety, Environmental, and Energy Program.
	100% Compliance with all applicable regulations.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.1.8.1 AUTEC Safety Program

4.1.8.1.1 The Contractor shall perform its AUTEC/Andros contractual obligations per NUWCDETAUTECINST 5100.1; AUTEC Safety and Occupational Health Program.

4.1.8.1.2 The Contractor shall perform safety inspections and document the results for all facilities per NUWCDETAUTECINST 5100.1; AUTEC Safety and Occupational Health Program.
4.1.8.2 AUTEC Environmental Program 

4.1.8.2.1 The Contractor shall comply with the Final Governing Standards - The Bahamas at AUTEC/Andros Island in the performance of its contracting obligations.  In CONUS locations, the Contractor shall identify and comply with all Federal and State Environmental Regulations and Laws in the performance of its contracting obligation. 
4.1.8.2.2 The Contractor shall report all incidents of non-compliance with Final Governing Standards - The Bahamas; Federal or State Environmental Regulations and Laws to AUTEC within 24 hours of discovery.  

4.1.8.2.3 The Contractor shall conduct root-cause analysis, prepare and submit reports for all environmental mishaps and the corrective action to resolve the deficient condition and recommend concepts for beneficial changes and new projects that would reduce energy costs at AUTEC/Andros to the NUWC Environmental and Safety Subject Matter Expert.  [CDRL A00F]
4.1.8.2.4 The Contractor shall perform environmental inspections and document results of all work centers per Final Governing Standards - The Bahamas and the AUTEC Plan I4; Hazardous Waste Management Plan.  [CDRL A00F]
4.1.8.3 AUTEC Energy and Water Management Program 

4.1.8.3.1 The Contractor shall perform its contractual obligations per OCD-(20.2)-02-XX; AUTEC Energy and Water Management Program.

4.1.8.3.2 The Contractor shall plan, design, construct, and maintain facilities to high standards of energy conservation. The Contractor shall implement Federal Energy Management Program (FEMP) Operations and Maintenance Best Practices and FEMP Best Management Practices for Water Efficiency at AUTEC facilities.

4.1.8.3.3 The Contractor shall maintain detailed records of implemented conservation techniques.

4.1.8.3.4 The Contractor shall collect, analyze, validate, and prepare monthly electric (including renewable sources of electric and non-electric power) and water production and usage reports, fuel, and fuel cost per gallon, including monthly costs including recommendations to reduce energy consumption.  The Contractor shall summarize cost savings analysis of energy conservation opportunities.  [CDRL A00A]
4.1.8.3.5 The Contractor shall identify and document any new energy conservation opportunities or best management practices recommendations that could result in reduction in energy consumption with or without additional facility, infrastructure, or contract cost.  [CDRL A00A]
4.1.9 AUTEC Product Baseline 

	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Effective CM Plan and selection of CM metrics necessary to assess CM efficiency and serve as a basis for continuous process improvement.  Product Data Management and Data Security of an Integrated Digital Environment (IDE) to Improve Readiness, Increase Productivity, initiate a Single Instance of data, and reduce Life Cycle costs.
	IDE may not contain more than 1% of inaccurate information or no more than 20% inaccessible information.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment Random sampling of portions of the IDE for accuracy and accessibility.

	Quality Contractor proposed ACPs
	75% of ACPs submitted get final CCB approval and incorporation into CM baseline.  
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment Random sampling of portions of the IDE for accuracy and accessibility.


4.1.9.1 Configuration Control 

4.1.9.1.1 The AUTEC Configuration Management Plan (ACMP) encompasses all AUTEC systems and equipment within AUTEC Enterprise, Test operations, and Base Operations and defines varying levels of Configuration Control requirements. The Contractor shall perform an administrative review of AUTEC Change Proposals (ACP) and AUTEC Data Packages (ADP), when received by the Configuration Control Board (CCB), to ensure completeness and format of ACPs and ADPs adheres to the requirements of the ACMP.  The Contractor shall inform the Configuration Control Board (CCB) chair of incomplete ACPs and ADPs.  The Contractor shall input acceptable ACPs and ADPs into the Government hosted Configuration Management database to initiate the AUTEC Configuration Management Board (ACMB) review and approval process.  [CDRL A00N] [CDRL A00P] [CDRL A00Q]
4.1.9.1.1.1 Upon notice from the Government of a CCB, the contractor shall make agenda item recommendations to the CCB chair.  Upon agenda approval, the Contractor shall, distribute CCB agenda and review material to Government provided stakeholder list.  The Contractor shall attend CCBs in order to draft and distribute CCB minutes. [CDRL A00N] [CDRL A00P] [CDRL A00Q]
4.1.9.1.1.2 The Contractor shall organize and archive CCB administrative documentation on the Government hosted Configuration Management database to make the information accessible to all stakeholders.
4.1.9.1.2 During contract performance, when the Contractor identifies configuration changes that would have a positive impact on product quality, cost or schedule, the Contractor shall submit proposed configuration changes to the ACMB in in the form of an ACP and ADPs in accordance with the ACMP for AUTEC Configuration Items that the Contractor is deemed responsible as design agent in the CI List. [CDRL A00R]
4.1.9.1.3 The Contractor shall review all ACPs and ADPs during the ACMP Initial Design Package phase to identify potential impact to continued performance of the contract and provide comments to the CCB as a stakeholder responsible for the operation and maintenance of AUTEC systems and equipment within AUTEC Enterprise, Test Operations, and Base Operations.
4.1.9.1.4 The Contractor shall implement CCB approved interim changes as defined during the Detailed Design Package and Solution development phases to support development testing at AUTEC.  
4.1.9.1.4.1 The Contractor shall operate all AUTEC systems as defined in each ADP’s Installation and Test Procedures.  The Contractor shall collect data and prepare analysis reports to be used for Government CCB determination of adequacy of the ADP prior to its finalization.

4.1.9.1.5 The Contractor shall perform installations, integration, and additional performance/characterization testing and reporting on new or modified equipment and software during the Test and Validation Phase in accordance with the CCB approved Validation Test Plan.  
4.1.9.1.6 The Contractor shall integrate final configuration changes and implement change documentation approved by the CCB.

4.1.9.1.7 The Contractor shall provide Configuration Status Accounting as defined in the ACMP and in the Government hosted Configuration Management database for CCB approved changes to capture, store, and provide access to configuration information needed to manage products and product information effectively. 

4.1.9.2 Maintenance 

	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Equipment is in operational status to support all test operations.  
	Equipment failures are only acceptable when attributable to events outside of the contractor’s control.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	Equipment is in operational status to support all test operations.  
	RDS Systems and security systems are made operational within thirty minutes of system failure. (CI 3.1 through 3.2.4.2.4)
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.1.9.2.1 The Contractor shall develop and implement a maintenance program for preventative and corrective maintenance of CIs 3.0 – 5.2 which is designed to assure maximum availability of range systems and equipment. The Contractor shall continually conduct assessments and provide recommendations through the Configuration Management Process for existing as well as newly designed components, to reduce maintenance, and increase in-service component life. 
4.1.9.2.1.1 The Contractor shall identify and investigate potential system, equipment or hardware reliability or performance problems within sections 3.0-5.2 of the CI List, conduct trend analysis, and provide recommendations to improve testing and training effectiveness.  The Contractor shall document all findings in a technical report.  [CDRL A00A]
4.1.9.2.1.2 The Contractor shall inform the Government of all technical system, equipment, or asset failures within sections 3.0-5.2 of the CI List that affect, or may affect Government’s ability to perform its mission.  When any such failure occurs, the Contractor shall immediately prepare, and forward to the Government, a System/Equipment Outage Report per OCD (04.1)-56-XX; Range Scheduling and Resource Management.
4.1.9.3 AUTEC Information Systems 
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Implement Information Technology to achieve improvements in productivity and efficiency.  Reduce costs and improve importance while maintaining adaptability to changes and future growth. Timely, accurate and compliant information technology services covering Hardware, Software, and Networking.
	100% compliant <3 minor outages.  Meets 100% accuracy and timeliness. Build a platform for the future that can manage full scope of the AUTEC IT activities.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment Government assessment of meeting milestones, budget objectives

	Equipment is in operational status to support all test operations.  
	Equipment failures are only acceptable when attributable to events outside of the contractor’s control.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	Equipment is in operational status to support all test operations.  
	Restoration of mission-critical systems (CI 3.1 through 3.2.4.2.4) and resources which directly support business functions accomplished within three hours (CI 1.1.2, 1.1.3.1, 1.2 through 1.2.2.0)
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	Safe, secure information systems.   
	No unauthorized access to AUTEC information systems. 
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.1.9.3.1 The Contractor shall install, configure, troubleshoot, test, and maintain operability of all AUTEC networks per NUWCDIVNPT CIO Policy and Procedure 5233.1; IS Components Network Patch Cable and Wall Plate Labeling Requirements.  The Contractor shall make the networks continually available, except for scheduled outages approved by the Government. The Contractor shall establish and maintain the capability to recover AUTEC Information Systems.  
4.1.9.3.2 The Contractor shall coordinate and alert all network users of planned AUTEC Information Systems outages or upgrades within sections 3.0-5.2 of the CI List per OCD (04.1)-56-XX; Range Scheduling and Resource Management.

4.1.9.3.3 The Contractor shall assist with the configuration of the Network Operations Center (NOC), and the Secure Network Management Center (SNMC) per Telecommunications Industry Association/Electronics Industry Association (TIA/EIA) 568 Telecommunications Cabling and Components Standards. 
4.1.9.3.4 The Contractor shall move, add, change, activate, deactivate, and relocate network users and network equipment per user request tickets assigned within Track-IT (CSCI 1.2.14); initiate and track work progress and close problems or tickets of CSCI 1.2.14.   
4.1.9.3.5 The Contractor shall install, terminate, repair, test, and maintain Ethernet cabling, copper cabling, coaxial cabling, fiber optical cabling (including fiber optical “plant” cable between buildings), and other telecommunications cables on AUTEC/Andros, as required by contract performance, and per Telecommunications Industry Association /Electronics Industry Association (TIA/EIA) 568 Telecommunications Cabling and Components Standards.
4.1.9.3.6 The Contractor shall create a helpdesk ticket upon user notification to initiate repair for CI 1.1.2, CI 1.2, CSCI 2.1, CSCI 3.1 and CI 3.2 within 1 hour of receipt of notification. The Contractor shall close tickets within 2 days or provide an alternate plan of action for extended repair requirements.  

4.1.9.3.7 The Contractor shall develop and execute a plan to prioritize, schedule, task and track preventive and corrective maintenance for all AUTEC Information Systems, (CI 1.0 through CI 5.2).
4.1.9.3.8 The Contractor shall monthly verify that software applications CI 1.1, CI 1.2, CI 2.1, and CI 3.0 on AUTEC Information Systems are contained within the Department of Navy Application Database Management System (DADMS) in an approved status.

4.1.9.3.9 The Contractor shall provide continual administrative and technical support to NUWCDIVNPT IT helpdesk for the SIPRNet nodes located at AUTEC/WPB and AUTEC/Andros Island.  The Contractor shall install mandatory updates, patches, or software fixes, when appropriate access is granted, for applications or operating systems, when NUWCDIVNPT is unable to provide automated patch management.  

4.1.9.3.10 The Contractor shall conduct vulnerability scanning and hardware maintenance for SIPRNet computers and peripherals when notice of vulnerabilities is received from NUWCDIVNPT IT or the local Information Assurance Manager (IAM) for SIPRNET. 

4.1.9.3.11 The Contractor shall install updates and patches of AUTEC Information Systems (CI 1.0 through 5.2) in accordance with direction from the AUTEC CCB.  

4.1.9.3.12 The Contractor shall troubleshoot and maintain DoD Visitor application to ensure users have access when visiting AUTEC Andros Island (CI 1.2.4) 

4.1.9.3.13 The Contractor shall install communication closets, or other suitable means, for IT and other telecommunications requirements, as required by contract performance and per the TIA/EIA commercial building standards, as applicable.  
4.1.9.3.14 The Contractor shall maintain access control lists, routing protocols, and throughput capacity, so that network performance has confidentiality, integrity, and availability.  The Contractor shall prevent unauthorized access, network abuse, intrusions, data leaks, fraud, and protect the infrastructure and its end-points [CI 1.1 through CSCI 2.1.7 and CI 3.0 through CI 5.2.16].

4.1.9.3.15 The Contractor shall proactively monitor Wide Area Network (WAN) links and critical Local Area Network (LAN) links, and apply predictive techniques such as heuristic-based trending and network key performance indicators which will identify and alert before any impact to end users. 

4.1.9.3.16 The Contractor shall, on a quarterly basis, review and evaluate the AUTEC enterprise infrastructure systems considering overall architecture of hardware and software as applicable to system confidentiality, integrity and availability, viability, most current patch cycle, and software updates, to maintain the (A&A) requirements. 

4.1.9.3.17 The Contractor shall maintain Internet Protocol (IP) address records and assign IP addresses of all assigned public and private internet address space used on AUTEC networks. 

4.1.9.3.18 The Contractor shall configure and maintain all network devices and equipment listed in Configuration Items CI 1.0 through 5.2 per “Information Technology (IT) Reference Documents List - AUTEC GFI”.
4.1.9.4 Calibration and Certification
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Accurate test equipment and standards. Test equipment is calibrated and operational in accordance with Navy Standards. Certified WHE/OHE/MHE available when required.
	98% of Calibrated Test, Measurement, and Diagnostic Equipment (TMDE) submitted to the Cal Lab per the scheduled calibration due date.  98% of Weight handling equipment (WHE) certifications and crane availability.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment Government assessment of meeting milestones, budget objectives


4.1.9.4.1 The Contractor shall calibrate all of AUTEC’s test equipment, controls, gauges, and standards, as identified in OCD (13.1)-09-XX; Standards and Calibration Laboratory Operations, to ensure their proper functioning and accurate operation per OPNAVINST 3960.16B; Navy Test, Measurement, and Diagnostic Equipment, Automatic Test Systems, and Metrology and Calibration,  NUWCDIVNPTINST 3141.1; NUWCDIVNPT Metrology and Calibration (METCAL) Program, and OCD (13.1)-09-XX; Standards and Calibration Laboratory Operations.  
4.1.9.4.1.1 The Contractor shall maintain records in accordance with OCD (13.1)-09-XX; Standards and Calibration Laboratory Operations of all calibrations, inspections, tests and certifications performed for each individual piece of equipment.
4.1.9.4.2 The Contractor shall immediately remove from service any equipment which has not been inspected/certified/calibrated within the equipment’s established schedule, has failed in operation, shows evidence of physical damage, or has been determined to be outside its required performance limits.

4.1.9.4.3 The Contractor shall maintain a central pool of calibrated test equipment for its use in the performance of this contract so that no work is delayed due to lack of calibrated test equipment.  The Contractor shall continually evaluate the test equipment pool to ensure it is appropriately sized for the number and type of Test Measurement and Diagnostic Equipment (TMDE) in the pool.
4.1.9.4.4 The Contractor shall inspect, load test and certify:  Land-based Weight Handling Equipment (WHE) per NAVFAC P-307; Weight Handling Program Management; Ship-based WHE per NAVSEA TM S9086-T4-STM-010/CH-589R6;  NAVAL SHIPS’ TECHNICAL MANUAL CHAPTER 589 CRANES; Material Handling Equipment (MHE) per NAVSUP_Pub_538; Management of MHE and Shipboard MSE; Scissor lifts per NAVFAC P-300; Management of Civil Engineering Support Equipment; and Ordnance Handling Equipment (OHE) per NAVSEA 0640-LP-115-7509 NAVSEA OP 5 Vol1; Ammunition and Explosives Safety Ashore.
4.1.10 RESERVED
4.1.11 Air-Passenger Support
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Effective Management and Operation of Manifest, Cargo, and Flight Services.
	98% on time Manifest reservations made without error. 95% on time flight and cargo services.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.1.11.1 The Contractor shall provide functional and clean facilities at the Palm Beach International Airport (KPBI) to perform passenger check-in, passage fee collection, and baggage/cargo handling. The location will be manned and open to accept passengers at least one hour prior to scheduled departure time providing a waiting area with seating for 20 passengers. The facility will have restrooms for passenger use and adequate ramp space for passenger boarding and baggage loading.

4.1.11.2 The Contractor shall provide reservation intake, passenger and baggage weighing, baggage loading/unloading, and boarding services for the Government provided Air-taxi service between Andros Island, Bahamas, Andros Town Airport and the Palm Beach International Airport per OCD-(19.1)00-XX; Fixed-Wing Passenger/Cargo Transportation.  This task includes AUTEC regularly scheduled air taxi service and dedicated air-taxi charters.  The Contractor shall provide passenger reservation support by phone and/or web-based application which allows prospective passengers to make reservations up to 90 days before a scheduled flight departure time.
4.1.11.3 The Contractor shall produce final proposed passenger manifests to the Government Range Manager per OCD-(19.1)00-XX; Fixed-Wing Passenger/Cargo Transportation.
4.1.11.4 All personnel traveling to/from Andros Island are charged a passage fee established by the Government except those uniformed military and dependents of uniformed military eligible for Space Available travel. The passage fee is in addition to any per passenger applicable taxes and fees. The Contractor shall collect and remit taxes and fees to the appropriate authority and credit the passage fee to the Government. All fees and taxes collected shall be reported to the Government. All passage fees shall be credited to the Government via cost recoveries.

4.1.11.5 The Contractor shall transmit final manifests (passengers, crew members, baggage and cargo) via Department of Homeland Security Electronic Advance Passenger Information System (EAPIS) related to international flights arriving in and departing the United States.
4.1.11.6 The Contractor shall provide Bahamian immigration and customs liaison services at Andros Island, Bahamas, Andros Town airport. Services consist of providing 

Bahamian officials with advance notification of aircraft arrival/departure schedules, schedules changes, type of aircraft, copies of manifests which identify passengers as official or unofficial visitors, passenger nationality, and cargo. 
4.2 Test Operations
4.2.1 Tests and Operations: Planning/Resource Scheduling
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Test scheduling and planning meets all customer requirements.
	Test planning and scheduling takes place In accordance with operational policies, procedures, and government provided test plans 100% of the time.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	Operational Directives are complete and include all testing requirements and identify required resources.
	Accurately define  all testing that encompasses all test requirements during the Contractor determined OD timeframe and is provided per OCD (04.1)-41-XX
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.2.1.1 The Contractor shall review Government provided Test Plans as tasked by TI to identify resource conflicts, government asset unavailability’s, test feasibility and provide comments to the Government in a Contractor defined format within 5 business days after receipt.  The Contractor shall provide detailed planning for test operations, range & asset scheduling, and pre and post-test logistics to successfully execute all Government provided test plans.  
4.2.1.2 The Contractor shall develop and update Operations Directives (ODs) per OCD (04.1)-41-XX; Test Planning Documentation and Style Guide. ODs shall summarize and integrate all Government provided Test Plans scheduled for execution during a Contractor defined time span to ensure all test plan requirements are met.  The OD shall include a description of the Government assets required by the Contractor to support testing. The OD shall be updated to include Daily Range Reports and a summary report to include a compilation of problems, comments, and lessons learned for the time span covered by the OD.  [CDRL A00S] 

4.2.1.3 The Contractor shall maintain and publish a Range schedule and receive and record Range User event requests per OCD (04.1)-56-XX; Range Scheduling and Resource Management. [CSCI 3.1.1] [CDRL A00T]  [CDRL A00U]
4.2.1.4 The Contractor shall provide services in support of Navy Range Safety per NUWCDIVNPTINST 5100.6; AUTEC Range Safety Manual, OCD (07.1)-22-XX; Drafting Naval Messages and OCD (04.1-57)-XX; Test Conduct Safety Advisors.  This task includes the drafting of a Weekly Operational Schedule (OPSKED) per NUWCDIVNPTINST 5100.6; AUTEC Range Safety Manual and OCD (07.1)-22-XX; Drafting Naval Messages for review and release by the AUTEC Range Safety Officer.  
4.2.1.5 The Contractor shall create event logs of real-time Test Operations and retain them per OCD (04.1)-05-XX; Operations and Test Support Log Keeping.  
4.2.1.6 The Contractor shall post daily on AIDMS range resource utilization and provide monthly Range Resource Utilization Reports per OCD (04.1).56-XX; Range Operations and Resource Management.  [CDRL A00X]
4.2.1.7 The Contractor shall ensure continual operations of all AUTEC secure and non-secure radio frequency (RF), telephone and base paging, and satellite communications (SATCOM) systems. [CSCI 3.1.4, CSCI 3.1.5, CI 3.2.5.2, CI 3.2.5.1, CI 3.2.5.3, CI 3.2.5.4, CI 3.2.5.5, CI 3.2.5.6, CI 3.2.5.7, CI 3.2.5.8]

	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Range Communications are available at all times to meet customer requirements.
	Range communications systems are adequately maintained and are available 100% of the time to meet testing requirements.  Failures are only acceptable when attributable to events outside of the contractor’s control.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.2.1.8 The Contractor shall conduct range Recertification and F-1 checks after Range Stand Downs, Range Maintenance Intervals or other periods of range inactivity per OCD-(02.1)-24-XX; Range Recertifications and F-1.  The Contractor shall deliver a report of results of the range recertification. [CI 3.2.3.1] [CDRL A00Y] 
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Error free, on-time tracking accuracy verification tests and reports.
	Accuracy verification tests and reports are provided on time 100% of the time and are accurate 99% of the time.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.2.1.9 The Contractor shall maintain AUTEC’s Range Constants Manual (RCM) per OCD (06.1)-35-XX; Control of Systems Constants in AUTEC Computers and ensure the Real Time Display and Archiving System reflects any updates. [CDRL A031]
4.2.1.10 The Contractor shall maintain control of systems constants in AUTEC computer systems per OCD (06.1)-35-XX; Control of Systems Constants) in AUTEC Computers and OCD (16)-09-XX; Control of AUTEC Range Constants.
4.2.1.11 The Contractor shall verify the availability and accuracy the timing system used at AUTEC per the OEM System User’s Manual. 

4.2.2 Range Systems Operations

	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Reliable RDS and IT system operation.
	No unplanned system outages, data acquisition systems available as required.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment Outage reports and Customer feedback

	Range data acquisition tracking systems provide accurate track data.
	Range data acquisition systems are available as scheduled and provide accurate track data 99% of the time.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.2.2.1 The Contractor shall conduct Range test operations per OCD – (04.1)-07-XX; Conducting Range Operations, OCD (04.1)-56-XX; Range Operations and Resource Management, and Government provided Test Plans as integrated into the ODs.  
4.2.2.1.1 The Contractor shall operate AUTEC Real-time Graphics Online System (ARGOS) per OCD-(05)-28-XX; ARGOS Net Real-Time Operations Support and conduct real time tests per Government provided Test Plans. CSCI 3.1.2, CI 3.2.1.2]

4.2.2.2 The Contractor shall issue a Discrepancy Inquiry Report (DIR) to the Government when a support requirement is not met as defined by the Test Plan or OD per OCD (04.1)-28. XX; Discrepancy Reporting System.  [CDRL A00V]
4.2.2.3 In-Water Tracking  System - The Contractor shall operate the In-Water Tracking  System per OCD (02.1)-01-XX; In Water Tracking System General Setup, OCD (02.1)-04-XX; Dual Acoustic Interface Measurement Systems (AIMS), OCD (02.1)-11-XX; AN WQC-2A Sonar Communication Set, OCD (4.1)-08-XX; In-Water Control Console Checkout and Operation, AUTEC Signal Processor Replacement Program Acoustic Signal Processor Training Course, Acoustic Signal Processor User’s Guide Ver2.1; AUTEC Acoustic Signal Processor User’s Manual, AUTEC Shore Electronics Subsystem (SES) Tech Refresh O&M Manual Rev. B and Government provided Test Plans. [CI 3.2.1.1]

4.2.2.4 The Contractor shall install, remove, and operate Portable AUTEC Real-time Graphics Online System (PARGOS) system components on AUTEC and Range User vessels at designated Navy ports or offshore of AUTEC/Andros Island that require real time display per OCD (07.1)-29-XX; Setup Ops and Troubleshooting PARGOS Utilizing SECNET 54 and Government provided Test Plans. [CI 3.2.1.4]

4.2.2.5 In-Air Tracking 
4.2.2.5.1 The Contractor shall install and remove Large Area Tracking Range (LATR) system components on aircraft or vessels at designated Navy ports, on AUTEC/Andros Island, or offshore of AUTEC/Andros Island per LATR System Support Activity Document LATR-LSRTU-MH60S-IRC-17-009 

 (AN/USQ-T51 Large Area Tracking Range (LATR) Shipboard and Rotary Wing Technology Upgrade (LSRTU) System Installation and Removal Checklist for the MH-60S); NAVAIR PMA 205 Document AE-462AA-OMP-010 Technical Manual Operation and Intermediate Maintenance with Illustrated Parts Breakdown Large Area Tracking Range (LATR) Shipboard and Rotary Wing (RW) Technology Upgrade (LSRTU) Instrumentation Package AN/USQ-T5128); LATR System Support Activity Document LATR-LSRTU-SI-IRC-17-013, (Large Area Tracking Range (LATR) Shipboard and Rotary Wing Technology Upgrade (LSRTU) AN/USQ-T51 Installation and Removal Checklist for Shipboard Installation, OCD-(12)-99-XX; Installation and Removal of Large Area Tracking Range (LATR) Equipment on Surface Ships, and Government provided Test Plans. [CI 3.2.2.1]
4.2.2.5.2 The Contractor shall operate the Large Area Tracking Range (LATR) System per OCD (02.1)-23-XX; Large Area Tracking Range and LATR TM LATR-CPTU-TM-07-107; TM O&I Level Maint for LATR Common Portable Test Unit (CPTU), and Government provided Test Plans.

4.2.2.5.3 The Contractor shall operate LINK-16 per OCD-(07.1)-28. XX; Link 16 Operations, Ultra Electronics ADSI User Guide Ver15.0.4 (MAR 2014); ADSI User's Guide for 4U Hardware, and Government provided Test Plans. [CI 3.2.2.3]

4.2.2.5.4 The Contractor shall operate AUTEC Instrumentation Radar System (AIRS) per Upgraded Nike System Manual and Government provided Test Plans. [CI 3.2.2.2]

4.2.2.5.5 The Contractor shall operate Tactical Aircraft Navigation Systems per NAVAIR TM 16-60URN32-0001; O&O Maint Inst with IPB Tac Air Nav (TACAN) Set AN URN-32, and requirements defined in the applicable Government provided Test Plan.

4.2.2.6 Radio Frequency (RF) Test Systems - 

4.2.2.6.1 The Contractor shall operate the Electronic Warfare Threat Simulator (EWTS) System per OCD (16)-51-XX; Electronic Warfare Threat Simulator and Government provided Test Plans.

4.2.2.6.1.1 The Contractor shall develop new scripted EWTS operational scenarios and update and modify existing operational scenarios using existing signals and emitters and existing system scenario development and modification tools per OCD-(16)-51-XX; Electronic Warfare Threat Simulator and Government provided Test Plans [CDRL A039]
4.2.2.6.1.2 The Contractor shall operate the Electromagnetic Information Threat and Target Systems (EMITTS) per TLC Solutions Inc. Code Division Multiple Access System Manual (REV 1 ); Starsolutions All IP CDMA2000 iCell Radio Access Network iCell Release 4.7.x Parameter Reference; Starsolutions All IP CDMA2000 wCS Release 2.0 Wireless Call Manager Configuration Guide; TLC Solutions Inc. ChatterBox User Guide;  TLC Solutions Inc. GSM System Manual (Rev 1);  Berkley Internet Name Domain (BIND) 9 Administrator Reference Manual; Spark User Guide; Zimbra Collaboration Administrator Guide; FURY System AUTEC Acceptance Document;  FURY Receive Site Control Server Operation Document; FURY Transmit Site Control Server Operation Manual; SESEF System Operating Manual; Electronic Warfare Radio Direction Finding System, and Government provided Test Plans. [CI 3.2.4.2, CI 3.2.4.3, CI 3.2.4.2.4]
4.2.2.6.1.3 The Contractor shall develop new scripted EMITTS operational scenarios and update and modify existing operational scenarios and using existing system scenario development and modification tools per TBD (system under development will be delivered with operating manuals) and Government provided Test Plans.

4.2.2.7 Acoustic Testing and Environmental Measurements. [CI 3.2.3.3]
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Successful customer support of Acoustic Testing.
	Acoustic Data products are delivered to AUTEC per Test Plan.  
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.2.2.7.1 The Contractor shall operate the Deployable Noise Measurement (DNM) Systems per OCD (02.2)-49-XX; Deployable Noise Measurement (DNM) System and Government provided Test Plans. [CI 3.2.3.4]

4.2.2.7.2 The Contractor shall provide acoustic data products including raw data and full reports and analyses as required by Government provided test plans. [CDRL A00Z]
4.2.2.7.3 The Contractor shall operate Surface Ship Radiated Noise Measurement (SSRNM) Systems per SSRNM General Safety and Procedures Plan (054AXXX) Version II and requirements defined in the applicable Government provided Test Plans.

	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Successful customer support of Surface Ship Radiated Noise Measurements
	Data products are delivered to AUTEC per Test Plan.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.2.2.7.3.1 The Contractor shall provide SSRNM logistics and conduct routine preventive and corrective maintenance on SSRNM equipment as identified in the Government provided test plan and Technical Instructions.
4.2.2.7.4 The Contractor shall conduct environmental measurements through use of Expendable Bathythermograph (XBTs), Conductivity, Temperature, Depth (CTD) Systems, and the Site 1 Weather Station per OCD (12)-97-XX; MK12 Expendable Bathythermograph (XBT) System, Sea-Bird Electronics User’s Manual V16; SBE 19plus_SEACAT Profiler; Sea-Bird Electronics User’s Manual V17; SBE 25 Sealogger CTD; Sea-Bird Electronics User’s Manual V20; SBE 36 CTD Deck Unit & Power Data Interface Module (PDM); Zeno Weather Station Manual, Sippican MK21 Bathythermograph Data Acquisition System and Government provided Test Plans. [CSCI 3.1.6, CI 3.2.3.5]

4.2.2.7.5 The contractor shall install and operate the GPS data logging system on board AUTEC and range user vessels per OCD (13.1)-34-XX; Shipboard Data Logging and Government provided test plans.

4.2.2.7.6 The contractor shall install and operate portable (Weapon System Accuracy Test (WSAT) Radios on AUTEC and range user vessels per OCD (07.1)-08-XX; WSAT Communication System and Government provided test plans.
4.2.2.8 The Contractor shall provide continuous monitoring of all communication circuits (voice, data, text and chat) listed in NUWCDIVNPTINST 5100.6; AUTEC Range Safety Manual and provide immediate notification of action tasks received to the AUTEC Test Program Manager and cognizant Contractor personnel per OCD (04.1)-04-XX; AUTEC Control Center Coordinator. This function shall be performed when test platforms are arriving/departing or conducting activities in the AUTEC Operations Areas, (OPAREAS) or in the case of aircraft, at AUTEC Sites. [CSCI 3.1.5] 
4.2.2.9 The Contractor shall operate the Navy Communications Message Center on AUTEC/Andros Island for classified and unclassified message traffic per OCD-(07.1)-19-XX; ASD Naval Communications Center Operations.

	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Effective and efficient operation of the Naval message center on Andros Island.
	Operation of the message center takes place In accordance with all operational policies and procedures 100% of the time.
	Government inspections
Government audits

Audit Plans

Customer feedback
Contractor metrics
Contractor self-assessment


4.2.3 Post Mission Processing and Analysis
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Data Products are accurate, error free and provided on schedule.
	Data products are accurate and provided on schedule in accordance with government test plans and standards 95% of the time.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.2.3.1 The Contractor shall process and analyze test and operations data and issue data products per requirements defined in OCD (05)-29-XX; Post Test Data Processing and Government provided Test Plans. [CSCI 3.2.3.6, CSCI 3.1.3] [CDRL A00W]
4.2.3.2 The Contractor shall provide Data Processing and Analysis services for all heavyweight and lightweight torpedo firings per NAVSEA SW515-AP-PMN-020; (U) Lightweight Torpedo Range Scoring; NAVSEA SW515-AP-PMN-010 (U) Lightweight Torpedo Firing Reports and COMSUBLANT INST C8510.1; (U) MK 48 and MK 48 ADCAP Hit-Miss-Invalid Scoring Criteria and Quick Look Reporting. This function requires pre-test, real-time, and post-test coordination with Fleet personnel, merging of test data (shipboard, AUTEC tracking, environmental, and internal weapon/vehicle); error analysis and scoring of each firing event, and preparation of a formal Firing Report in Naval message format per OCD (05)-05-XX; Release of Range User Data Packages to designated recipients. [CDRL A00W]
4.2.3.3 The Contractor shall perform analysis of data acquired during the conduct of Range test operations per OCD (05)-29-XX; Post Test Data Processing and identify anomalies and trends that deviate from System Performance Specifications of each system used. These analyses, conclusions, and the proposal of problem solutions shall be reported.  [CDRL A018]
4.2.3.4 The Contractor shall perform special system and data analysis studies and data comparisons for AUTEC Range Systems when tasked by TI.  [CDRL A010]
4.2.3.5 The Contractor shall maintain a library of all archived raw and processed test data per OCD (05)-04-XX; Identification of Data Items and OCD (05)-28-XX; ARGOSNet Real-Time Operations Support for the previous 12-month period or longer, when tasked by Government direction.  The Contractor shall develop and utilize internal procedures for compliance with NUWCDIVNPTINST 5500.4; NUWC DIV NPT Security Manual for the inventory and periodic deletion of test data.
4.2.4 Independent Test Operations Systems

4.2.4.1 Marine Systems [CI 3.3.1]
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Marine services and systems successfully support all test programs.
	Marine services and systems successfully support test programs 95% of the time and take place in accordance with all applicable laws and regulations 100% of the time.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	
	AUTEC vessels are operational at all times except during scheduled outages and when attributable to events outside of the contractor’s control.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.2.4.1.1 The Contractor shall operate AUTEC's marine vessels and the ancillary equipment identified as Configuration Items per OCD (18)-73-XX; AUTEC Marine Vessel Operations and all Government provided Test Plans, or as otherwise tasked by TI.
4.2.4.1.2 The Contractor shall keep AUTEC's vessels in an operational status at all times, except during scheduled maintenance periods authorized by the Government.

  

4.2.4.1.3 The Contractor shall calculate trim and stability for all AUTEC vessels carrying cargo and test support loads. 
4.2.4.1.4 The Contractor shall maintain navigation charts, pilot instructions, and other required documents on board all vessels per OCD (18)-73-XX; AUTEC Marine Vessel Operations.

4.2.4.1.5 The Contractor shall comply with requirements for International Load Line assignments for applicable AUTEC vessels.

4.2.4.1.6 The Contractor shall conduct Brief Stops for Personnel (BSPs) and material transfers for at Sea Test Operations per Government provided Test Plans.  The Contractor shall prepare personnel manifests for all small boat rendezvous.
4.2.4.1.7 The Contractor shall analyze fitment, install, and operate equipment aboard and deployed from AUTEC vessels that require the use of ship's ancillary equipment or unique deck mounted equipment per Government provided Test Plans.  

4.2.4.1.8 The Contractor shall obtain port facilities and services for AUTEC vessels and their ancillary deck equipment at a location other than AUTEC/Site 1 Andros Island per Government provided Test Plans.  These facilities are typically required to support pierside logistics and testing taking place offshore the east coast of Florida – but may also be required at other locations per Government provided Test Plans.
4.2.4.1.9 The Contractor shall develop, maintain and operate a work control system to schedule, prioritize, task and track preventive and corrective maintenance of all vessels, small boats, and ancillary equipment to minimize to the greatest extent possible any   negative impact to range testing. The contractor shall provide a Marine Maintenance Action Plan.  [CDRL A011]
4.2.4.1.10 The Contractor shall conduct routine minor repair, alteration and maintenance of all vessels, various small boats, and ancillary equipment per industry standards and manufacturers’ specifications Naval Ships Technical Manual Chapter 583 - Volume 1 (Boats and Small Craft) and OPNAV INST 4780.E (Policy for Administering Service Craft and Boats in the U.S. Navy).  

4.2.4.1.11 The Contractor shall plan overhauls of AUTEC’s vessels and provide specifications for shipyard periods, design modifications and installation plans for shipboard and ancillary equipment. The Contractor shall conduct overhauls as tasked by TI.  [CDRL A012]
4.2.4.1.12 The Contractor shall maintain AUTEC private Aids to Navigation (ATON) located adjacent to AUTEC/Andros Island Site 1 and Site 2 navigation channels per SL60 2 Mile LED Compact Lantern and ATON. [CI 3.3.1.11]

4.2.4.1.13 The Contractor shall maintain the Site 1 hurricane moorings. [CI 3.3.1.12] 

4.2.4.1.14 The Contractor shall continually monitor harbor access at AUTEC/Andros Island Site 1 and notify any unannounced or unexpected arrivals or occurrences to AUTEC Security Dispatch.

4.2.4.1.15 The Contractor shall monitor marine Very High Frequency (VHF)/Ultra-High Frequency (UHF) channels and coordinate harbor traffic at AUTEC/Andros.
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Effective Harbor Operations Program.
	100% coverage of Harbor Operations requirements, 24 hours per day, 7 days per week.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.2.4.2 Helicopter Services [CI 3.3.2.1, CI 3.3.3.4]
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Helicopter heavy lift services are reliably and safely provided and meet all customer requirements.
	Meet test requirements 95% of the time.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	
	Comply with all laws and regulations 100% of the time.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.2.4.2.1 As required in Government test plans, the Contractor shall  provide helicopter services to perform launch and recovery of mobile targets; recovery of expended exercise torpedoes and other test vehicles, per OCD (09.2)-34-XX; Helicopter Launch of MK 30 Targets, CFR Title 14, ChI, SubCh G, Part 91 – General Operating and Flight Rules, CFR Title 14, ChI, SubCh G, Part 133, Rotorcraft External Load Operations; and CFR Title 32, Subtitle A, Ch Vii, SubCh F, Part 861, Section 861.4 - DoD air transportation quality and safety requirements, and all Government provided Test Plans.
4.2.4.2.2 As tasked by TI the Contractor shall provide helicopter services in support of aerial photography; providing a platform for sensors, tracking and aerial target services, transfer of personnel and cargo between AUTEC sites; and transfer of personnel to and from other locations in the Bahamian Islands or CONUS per CFR Title 14, ChI, SubCh G, Part 135.
4.2.4.3 Acoustic Tracking Equipment (ATE)
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Acoustic Tracking Equipment installed on weapons and range user vessels provide reliable range track.
	Acoustic Tracking Equipment is installed on weapons and range user vessels according to all applicable standards and provide reliable range track 98% of the time.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.2.4.3.1 The Contractor shall assign pinger signal formats; schedule assets; develop and submit weapon load-out sheets; and prepare, program, test, certify, install, re-check, and remove pingers from AUTEC and Southern Tongue of the Ocean Acoustic Facility (STAFAC) Range User vessels per Range Schedule (Quarterly) so that vessels and weapons scheduled for events at AUTEC can be tracked acoustically as required by Government provided Test Plans.  The following documents apply:  

NAVSEA Drawing 7083772, (Underwater Tracking System (UTS) Installation and Removal for Los Angeles Class Submarines); NAVSEA Drawing 7083773, (Underwater Tracking System (UTS) Installation and Removal for Ohio Class Submarines); NAVSEA Drawing 7083774 (Underwater Tracking System (UTS) Installation and Removal for Seawolf Class Submarines); NAVSEA Drawing 7608218  (Underwater Tracking System (UTS) Installation and Removal for USS Virginia (SSN 774) Class Submarines); Ohio Class Temporary Alteration (TEMPALT) 198.01 (Three-Wire Phase Coded Acoustic Transducer (3WPCAT) System); Ohio Class Temporary Alteration (TEMPALT) 194.01 (Broad Band Low Frequency (BBLF) Acoustic Range Tracking System); Ohio Class Temporary Alteration (TEMPALT) 243.02 (Submarine Range Tracking System (SRTS)); Revision A to Seawolf Class Temporary Alteration 21-97002; SSN-21 Tracking Transducer System; Seawolf Class Temporary Alteration 21-98006; MK 84 Tracking Transducer System;  Temporary Alteration 2000049, (3WPCAT Tracking System – SSN 688 Submarines (SSN 688-725&750-773)); Temporary Alteration 2000114, (USS Los Angeles Class (SSN 688 CL), BBLF/BBHF Tracking System); Temporary Alteration 2004037C, (SSN 688 Class Submarines SSN 688 Through SSN 725 and SSN 750 without SHIPALTS 4376K (AN/BQN-17A)4509K (AN/BQQ-10(V) TI08) and SSN 751 Through SSN 773 – Submarine Range Tracking System (SRTS) Revision C Approval);  Temporary Alteration 7740018, (Range Tracking System Revision A Installation, USS Virginia (SSN 774); NAVSEA TM SW591-AD-MMO-010 SONXMTR 84 1; Sonar Transmitter Mark 84 Mod 1 DOM; NAVSEA TM SW591-AF-MMO-010 ASTEP; TM Depot Level - Electronics, Portable - Advanced Shipboard Tracking (ASTEP) DOM; and NAVSEA DWG 7608093_C (MK 84 Pinger  Bench Operating Procedure) [CI 5.2.1, CI 5.2.2, CI 5.2.3, CI 5.2.4, CI 5.2.5, CI 5.2.6, CI 5.2.7, CI 5.2.8, CI 5.2.9, CI 5.2.10, CI 5.2.11, CI 5.2.12, CI 5.2.13, CI 5.2.14, CI 5.2.15, CI 5.2.16] [CDRL A013]
4.2.4.3.2 The Contractor shall schedule shipboard visits and promulgate pinger installations, removals, and recheck schedules with a subsequent installation and removal completion Naval message prepared by the Contractor and released by the Government for each installation per OCD (07.1)-22-XX; Drafting Naval Messages and as required by Government provided Test Plans.

4.2.4.3.3 The Contractor shall coordinate pinger installations, inspections or removals and conduct visits to shipyards to investigate vessels in dry-dock for future hull transducer installations or modifications as required by Government provided test plan.

4.2.4.3.4 The Contractor shall maintain a pinger asset status and vessel availability schedule on a Contractor provided computer system in Contractor format, which is to be updated daily and made available to the Government. 

4.2.4.3.5 The Contractor shall develop technical information on pinger systems such as failure analysis data and design/ installation modifications. [CDRL A01B]
4.2.4.3.6 The Contractor shall perform ongoing component-level repair, overhaul, modification, and certification of lightweight torpedo pinger seawater start cables, mini-Broad Band Low Frequency (m-BBLF) and 3 Wire Phase Coded Acoustic Tracking (3WPCAT) transducers per SWD-PACT Depot 07-002 (AUTEC 3WPCAT Depot Maintenance, Trouble Shooting and Repair Manual) and SWD-BBLF-07-006 (Incoming Procedures for the mBBLF 688 Class Configuration) repair documents in order to maintain sufficient Ready-for-Issue inventory to support Range operations. 
4.2.4.3.7 The Contractor shall provide an Acoustic Tracking Failure Report (ATFR) per OCD-(12)-45-XX; Acoustic Tracking Failure and Reporting Analysis Program, whenever a transducer is damaged or does not operate to specification.  [CDRL A014]
4.2.4.3.8 The Contractor shall collect ATE failure data records and prepare, review and submit weekly status reports, Fiscal Year Failure Type Reports, Fiscal Year Pinger Fleet Support, Fiscal Year Equipment Quality Control Totals, and AUTEC tracking failure reports to the AUTEC Government Subject Matter Expert for ATE.  [CDRL A015]
4.2.4.3.9 The Contractor shall draft installation and removal ATE Memoranda of Agreement (MOAs) per NAVSEA TS9090-310E R2 (APR 2009); Alterations to Ships by Alteration Installation Teams and submit to AUTEC. The Contractor shall draft, track and modify MOA’s as required. 

4.2.4.4 Underwater Targets
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Reliable performance of underwater targets which meets all customer requirements.
	Target requirements as provided in the OD and government test plans are successfully met 98% of the time.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.2.4.4.1 The Contractor shall prepare, and have available for launch, MK 30 Targets configured per NAVSEA 8581 LTR Ser 404P3/0188 (ASW Mobile Target MK 30 Mod 1 & Mod 2 Operational Guidance) and Government provided test plans.  The targets are expected to run full term, executing the expected run geometry and emitting the proper acoustic signature per Government provided test plans. [4.2.2.1]  
4.2.4.4.2 The Contractor shall collect data, maintain records, and prepare/submit/review technical and administrative reports/documentation per Government provided test plans.  The Contractor shall input target configuration and run data into the MK 30 Mobile ASW Target Technical Data System (TTDS), per the NAVSEA TM SW581 AA MAN 010; TM for Mobile ASW Target TDS Reporting Handbook. [CDRL A016]
4.2.4.4.3 The Contractor shall maintain an on-site inventory and provide inventory control of MK30 consumables, expendables, spare/repair parts, tools, etc. per NAVSEA TM SW581-BA-LSS-010 MK30; Operational Logistic Support Summary ASW Mobile TGT MK 30 Mod1, and ensure that timely inputs/updates of on-hand assets are made to the MK 30 Depot located in Keyport, Washington. The Contractor shall submit requests for consumables, spare parts, tools, etc. to the MK30 Depot.

4.2.4.4.4 The Contractor shall perform inspection per subsystem test procedures contained in NAVSEA TM SW581-C1-MMI-010-MK30; TM MM for ASW Mobile TGT MK 30 Mod1 Description, and ship defective MK 30 Target components and other related items to the MK30 Depot as required.  

4.2.4.4.5 The Contractor shall analyze, troubleshoot, correct, and subsequently verify proper correction of defective target components and assemblies per NAVSEA SW581-C1-MMI-030/MK30, Volume 2 Part 2, Maintenance Manual for ASW Mobile Target Mark 30 Mod 1 Preparation for Use and Maintenance.

 4.2.4.4.6 The Contractor shall perform on-site repairs and MK30 Depot authorized modifications to MK 30 Target Functional Item Replacement (FIR) components per Field Change Instructions and Field Change Bulletins issued by Technical Instruction.  Items not able to be field repaired will be returned to the MK30 Depot.

 4.2.4.4.7 The Contractor shall install and evaluate for proper functionality MK30 Depot authorized MK 30 Target modifications and improvements per PEOSub ltr. Ser PMS404B 0344; Configuration Management Plan for Undersea Weapons and ASW Targets Programs (PWS404).
4.2.4.4.8 The Contractor shall maintain and operate a MK 30 battery shop per NAVSEA SW581-CI-MMI-XXX (Technical Manual for ASW Mobile Target MK 30 Mod 1)/MK 30, procedures to assemble, activate, charge, scrap, and record maintenance of MK 30 target batteries so that sufficient quantities are available for all scheduled runs. [CI 4.2.1.1] [CDRL A017]
4.2.4.4.9 The Contractor shall provide ongoing configuration control of all MK 30 Target Program drawings, documentation, related publications, and correspondence per NAVSEA SW581-AA-MAN-010 (Technical Manual for Mobile ASW Target Technical Data System (TDS) Reporting Handbook Performance Configuration).

4.2.4.4.10 The Contractor shall monitor in-water run performance and operate the Acoustic Command Link (ACL) when necessary during all MK 30 Target in-water runs to ensure that the target is operating in a safe and proper manner per OCD-(08)-29-XX; Target Systems Controller Responsibilities and Government provided test plans.

4.2.4.4.11 The Contractor shall receive, store, inventory, prepare, program and launch (or issue to AUTEC Range Users for launch) MK 39 Expendable Mobile ASW Training Targets (EMATTs) per NAVSEA SW581-D1-PRO-010/EMATT Mod 2; (Technical Manual Expendable Mobile ASW Training Target (EMATT) MK 39 Mod 2 Description, Operation, Launch, and Handling) in support of Range User requirements as provided by Target Services Request messages and the range schedule and provided in Government Test Plans. The Contractor shall log use information for EMATTs they prepare.  [CI 4.2.2]

4.2.4.5 Weapons, Vehicles and Ordnance
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Exercise weapon, vehicle, and ordnance requirements are provided as required by government test plans and the OD.
	Exercise weapon, vehicle, and ordnance requirements are provided as required by government test plans and the OD 95% of the time
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	
	Timely and complete preparation, handling, and post-run of exercise weapons and ordnance are accomplished in accordance with operational policies and procedures 100% of the time.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.2.4.5.1 Ordnance & Weapons

4.2.4.5.1.1 The Contractor shall provide Post Run Weapons Systems Processing and Ordnance Handling for REXTORP, EXTORP, MK 46, MK 48, and MK 54 torpedoes per: OCD-(05)-27-XX; Heavyweight Torpedo Processing Guide, NAVSEA OP 5, Vol 1, (Ammunition and Explosives Ashore), NAVSEA S6340-AA-MMA-010 (Otto Fuel II Safety Storage and Handling Instructions), NAVSEA SW020-AC-SAF010, (Transportation and Storage Data for Ammunition, Explosives, and Related Hazardous Materials), , NOSSAINST 8023.11 ( DON Standard Operating Procedures, Development Implementation and Maintenance for Ammunition and Explosives), NUWCDETAUTECINST 3140.3 Naval Undersea Warfare Center Detachment AUTEC, Lightning and Thunderstorm Plan), NUWCDETAUTECINST 5100.1; AUTEC Safety and Occupational and Health Program), OPNAVINST 8023.24; Navy Personnel Ammunition and Explosives Handling Qualification and Certification Program, NAVSEA SW513-AE-PRO-010, (Torpedo MK 48 All Mods Portable Preservative Flushing System Description and Procedures), NAVSEA S9753-AA-MMO-010, (Lightweight Torpedo MK 46/MK 50/MK 54 Storage and Issue), OPNAVINST 5102.2 (Navy and Marine Corps Mishap and Safety Investigation, Reporting, and Record Keeping Manual), NAVSEA OP 4024 (Heavyweight Torpedo Handling Site (HTHS) Procedures for Submarine Tenders, Shore Facilities, Ready for Issue (RFI) or Intermediate Maintenance Activity (IMA) and All Other Locations (Sites) Designated to Handle Heavyweight Torpedoes); NAVSEAINST 8020.9 (Ammunition and Explosives Personnel Qualification and Certification Program), NAVSEA OP 3565, Vol. 2; TM Electromagnetic Radiation Hazards to Ordnance, NUWCDETAUTECINST 8020.1; NUWCDETAUTEC  Explosives Safety Policies, Rqmts, and Procedures Manual, and NAVSEA MM SW515-AG-MMI-010; MM Intermediate Level for MK46 Recoverable Exercise Torpedo (REXTORP).  AUTEC explosive programs and operations shall be in direct coordination with the NUWCDIVNPT Explosive Safety Office to ensure that the explosives safety program is effectively implemented – The contractor shall post a data file posted electronically to AIDMS containing detailed data of all weapon and target firings and recoveries. Mobile and live targets will be included as well as all simulated weapons firings. [CI 4.1.1, CI 4.1.3, CI 4.1.4] [CDRL A019]
4.2.4.5.1.2 The Contractor shall operate a NAVSEA certified Intermediate ("I") Level Maintenance Activity (IMA) facility for REXTORP torpedoes and conduct post run procedures per NAVSEA MM SW515-AG-MMI-010; MM Intermediate Level for MK46 Recoverable Exercise Torpedo (REXTORP) and NAVSEA MM SW515-AT-MMI-010; MM Intermediate Level for MK54 Recoverable Exercise Torpedo (REXTORP) so these systems are available for Fleet use for scheduled AUTEC operations. [CI 4.1.2].

4.2.4.5.1.3 The Contractor shall issue MK 46 and MK 54 REXTORPs to AUTEC Range Users per NAVSUP P-724; Conventional Ordnance Stockpile Management Policies and Procedures for on-range tests, and arrange for transportation to other activities/vessels per Government provided test plans. 
4.2.4.5.1.4 The Contractor shall manage exercise torpedo OTTO Fuel waste per NAVSEA TM S6340-AA-MMA-010; TM for OTTO Fuel II Safety, Storage and Handling. 
4.2.4.5.1.5 The Contractor shall deploy a Portable Weapon Flushing System at the Site 1 facility per Government provided test plans and operate the system per NAVSEA MM SW515-C0-MAC-110; MK 54 Mod 0 Torpedo, Flush Pump Assbly Support and Test Equipment.

4.2.4.5.1.6 The Contractor shall provide local transportation, handling, and shipping of ordnance, weapons, and undersea vehicles on Andros Island per 49 CFR 172;  Hazardous Materials Table, Special Provisions, Hazardous Materials Communications, Emergency Response Information, and Training Requirements, 49 CFR 397; Transportation of Hazardous Materials,  MIL-STD-129; Military Marking for Shipment and Storage, MIL-STD-1320; Truck Loading of Hazardous Materials, NAVFAC P-300; Management of Civil Engineering Support Equipment, NAVFAC P-307; Maintenance and Certification Management of Weight Handling Equipment, NAVSEA OP 5, Vol 1; Ammunition and Explosives Ashore, NAVSEA S6340-AA-MMA-010; Otto Fuel II Safety Storage and Handling Instructions, NAVSEA SW020-AC-SAF010; Transportation and Storage Data for Ammunition, Explosives, and Related Hazardous Materials, NOSSAINST 8023.11; DoN Standard Operating Procedures, Development Implementation and Maintenance for Ammunition and Explosives, NUWCDETAUTECINST 3140.3; Naval Undersea Warfare Center Detachment AUTEC, Lightning and Thunderstorm Plan, NUWCDETAUTECINST 5100.1; AUTEC Safety and Occupational and Health Program, OPNAVINST 8023.24; Navy Personnel Ammunition and Explosives Handling Qualification and Certification Program, OPNAVINST 5102.2; Navy and Marine Corps Mishap and Safety Investigation, Reporting, and Record Keeping Manual, NAVSEAINST 8020.9; Ammunition and Explosives Personnel Qualification and Certification Program, NAVSEA OP 3565, Vol. II; Hazards of Electromagnetic Radiation to Ordnance, NAVSEA OP 4024; Heavyweight Torpedo Handling Site (HTHS) Procedures for Submarine Tenders, Shore Facilities, Ready for Issue (RFI) or Intermediate Maintenance Activity (IMA) and All Other Locations (Sites) Designated to Handle Heavyweight Torpedoes, NAVSEA SW023-AG-WHM-010; On Station Movement of Ammunition and Explosives by Motor Vehicle, NAVSEA SW023-AH-WHM—010; Handling Ammunition and Explosives with Industrial Material Handling Equipment (MHE), NAVSEA SW020-AF-HBK-10; Motor Vehicle Driver and Shipping Inspectors Handbook for Ammunition and Explosives and Related Hazardous Materials, NAVSUP P-805; Receipt, Segregation, Storage, Issue, and Fleet Sentencing, NUWCDIVNPTINST 5100.5; NUWC Occupational Safety and Health Manual, and in accordance with TIs.
4.2.4.5.1.7 The Contractor shall, inspect, test and certify AUTECs Ordnance Handling Equipment (OHE) used to handle and transport exercise weapons, targets, and other ordnance items per NAVSEA SG420-AP-MMA-010; Periodic Testing Arrangements for Ordnance Handling Equipment.
4.2.4.5.1.8 The Contractor shall arrange for torpedo OTTO fuel waste shipping aboard the Military Sealift Command (MSC) Barge to Defense Logistics Agency (DLA) specified locations for reuse or disposal.
4.2.4.5.1.9 The Contractor shall conduct preventive and corrective maintenance on all of the Post Run hardware and systems so that all are available for scheduled use. [CI 4.4]
4.2.4.5.1.10 The Contractor shall control and maintain all AUTEC magazines and ready service lockers per NAVSEA OP 5, Vol 1; Ammunition and Explosives Ashore, NAVSEA SW020-AC-SAF010; Transportation and Storage Data for Ammunition, Explosives, and Related Hazardous Materials, NAVSUP P-724; Conventional Ordnance Stockpile Management, NOSSAINST 8023.11; DoN Standard Operating Procedures, Development Implementation and Maintenance for Ammunition and Explosives, NAVSUP P-801; Ammunition Unserviceable, Suspended, and Limited Use, NAVSUP P-805; Navy and Marine Corps Conventional Ammunition Sentencing, NUWCDETAUTECINST 3140.3; Naval Undersea Warfare Center Detachment AUTEC, Lightning and Thunderstorm Plan, OPNAVINST 5530.13; Department of the Navy Physical Security for Conventional Arms, Ammunition, and Explosives (AA&E), NUWCDETAUTECINST 8020.1; Naval Undersea Warfare Center Detachment AUTEC Explosives Safety Policies, Requirements, and Procedures Manual and UFC 4-420-01; Ammunition and Explosives Storage Magazines.
4.2.4.5.1.11 The Contractor shall submit sonobuoy requisitions to Naval Ammunitions Logistics Center in accordance with documented AUTEC or Range User allocations.  The Contractor shall receive, transport, store, inventory (before and after Range User access), and report sonobuoy usage and requirements via Ordnance Information System Retail (OIS-R). This task includes the transport and disposal of sonobuoy shipping containers and management of the Sonobuoy Locker, so that sonobuoys are available for scheduled AUTEC operations.
4.2.4.5.1.12 The Contractor shall submit ammunition requisitions in accordance with documented Range User allocations as required by the Government provided Test Plan the Contractor shall inventory and issue ammunition used by range users conducting training at AUTEC. The Contractor shall report all transactions through the Ordnance Information System Retail (OIS-R) and Ammunition Transaction Reports (ATRs).
4.2.4.5.1.13 The Contractor shall extract all exercise torpedo (EXTORP) internal run data with the Common Data Extraction Unit (CDEU) per OCD-(05)-27-XX; Heavyweight Torpedo Processing Guide for use in AUTEC data processing and analysis as specified in Government Test Plans. [CI 4.1.5, CSCI 4.1.5.1]
4.2.4.5.2 Autonomous Vehicles
4.2.4.5.2.1 The Contractor shall provide logistics and technical support to autonomous vehicle testing at AUTEC per Government provided test plans.    
4.2.4.5.2.2 The Contractor shall provide transportation and handling of autonomous vehicles at AUTEC, as well as the preparation and shipping of autonomous vehicles between AUTEC/Andros Island and CONUS per Government provided test plans.
4.2.4.5.2.3 The Contractor shall launch and recover autonomous vehicles per Government provided test plans.
4.2.4.5.2.4 The Contractor shall install and remove range tracking devices in order to track all autonomous vehicles per Government provided test plans. 
4.2.4.5.3 Mineshapes [CI 5.1.1]
4.2.4.5.3.1 The Contractor shall acquire mine shapes, and mooring hardware; recover and implant mine shapes in accordance with the Berry Island Minefield charts so the Berry Island Minefield is available for all scheduled AUTEC operations in accordance with TIs.
4.2.4.5.3.2 The Contractor shall submit Mine Countermeasures Training Target (MCMTT) requisitions to the Mobile Mine Assembly Activity in accordance with documented AUTEC allocation levels.  The Contractor shall prepare required expenditure reports for the Mobile Mine Assembly Activity and submit these for Government approval.
4.2.4.5.3.3 The Contractor shall update Berry Island Minefield range chart overlays with MCMTT survey data at the completion of each mine field survey according to the TIs and Government provided Test Plans. [CDRL A033]
4.2.4.5.3.4 The Contractor shall ship recovered MCMTT to the Mobile Mine Assembly Activity for refurbishment as they are recovered by the contractor in accordance with TIs and the Government provided Test Plans.
4.2.4.6 Launch and Recovery Operations and Systems Maintenance
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Reliable launch and recovery of exercise weapons, targets, and vehicles.
	Launch and recovery of exercise weapons, targets, and vehicles as provided in government test plans and the OD are successfully completed 95% of the time.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.2.4.6.1 The Contractor shall fully comply with the requirements OPNAVINST 8023.24 (Navy Personnel Conventional Ammunition and Explosives (AE) Handling Qualification and Certification (QUAL/CERT) Program.
4.2.4.6.1.1 Contractor personnel who handle ammunition or explosives shall participate in a Government approved explosive QUAL/ CERT program.
4.2.4.6.1.2 Contractor personnel who handle AE shall be documented and company approved and the Contractor shall have the documentation available for government inspection upon request.

4.2.4.6.1.3 The Contractor shall have a single company appointed QUAL/CERT board chair and similarly designated board members. These appointments shall be documented and available for government inspection upon request. The board members must have adequate experience in handling the same AE being handled by personnel they are observing for certification.

4.2.4.6.1.4 The Contractor shall have a documented AE Training Plan available for government inspection upon request.

4.2.4.6.1.5 The Contractor shall have standard forms to document medical fitness, training, qualification, and certification of each employee who handles or interacts with AE and have them available for government inspection upon request.

4.2.4.6.1.6 The Contractor shall apply the requirements from OPNAVINST 8023.24 (Navy Personnel Conventional Ammunition and Explosives (AE) Handling Qualification and Certification Program for individual qualifications and certifications in contracts with subcontractors who perform AE activities at Navy locations.
4.2.4.6.2 The Contractor shall develop and maintain Standard Operating Procedures for the handling, storage, transportation and use of ordnance per NAVSEA 0640-LP-115-7509 NAVSEA OP 5 Vol1; Ammunition and Explosives Safety Ashore and NOSSAINST 8023.11; Standard Operations Procedure Development Implementation and Maintenance for Ammunition and Explosives.
4.2.4.6.3 The Contractor shall hand launch EMATTs from both the helicopter and Range Vessels per NAVSEA SW581-DI-PRO-010 (Technical Manual EMATT MK 39 Mod 2 Description, Operation, Launch and Handling) and Government provided test plans.

4.2.4.6.4 The Contractor shall equip helicopters with an AUTEC Helicopter Launcher and air launch MK30 Targets per OCD-(09.2)-34-XX; Helicopter Launch of MK 30 Targets and all Government provided test plans. [CI 3.3.3.3]

4.2.4.6.5 The Contractor shall launch MK30 Targets from selected Range vessels with the Telescopic Target Launcher System (TTLS) per OCD-(09.2)-13-XX; MK 30 Telescopic Target Launching and all Government provided test plans. [CI 3.3.3.1]

4.2.4.6.6 The Contractor shall operate the MK-59 Submarine Torpedo Tube per NAVSEA OP 2397; TM DOM Submarine Torpedo Tube MK 59 Mods 1, 2, 3, and 4, R_V NUSC Ranger Launcher System Operations Manual; NAVSEA SW395-AL-MMO-010/MK 429 Mod 1 Rev 1, Technical Manual Description, Installation, Operation Maintenance, and Illustrated Parts Breakdown Air Charging Panel and Cabinet Assembly MK 429 Mod 1 and all Government provided test plans.

4.2.4.6.7 The Contractor shall Launch Lightweight Torpedoes, from the MK-32, Mod 17 Torpedo Tube Aboard RANGER per NAVSEA Tech Manual SW515-AO-PRO-020; Procedures Manual for Lightweight Torpedo Firing Craft Surface Vessel Torpedo Tubes MK 46 Torpedo, NAVSEA SW395-AM-MMO-010 MK32 Mods 17_18; TM Surf Vess TT DOM IPB, NAVSEA Tech Manual SG420-CG-MMO-010; Description Installation and Operational use Torpedo Loading Tray MK -9 Mods 0,1, and 2, NAVSEA Tech Manual SW395-AL-MMO-010; DIOM, and IPB, Air Charging Panel and Cabinet Assembly MK 429, Mod 1, and all Government provided test plans. [CI 3.3.3.2]

4.2.4.6.8 The Contractor shall requisition, store, transport, and launch GTR-18A Smokey Sam Simulators per NAVAIR 11-75-63 TO 11L1-2-23-1; Tech Manual Operational, Organizational, and Intermediate Maintenance Instructions with Illustrated Parts Breakdown, Smokey Sam Simulator/AntiAircraft Artillery Cueing System, NAVAIR IHSP 88-283; Smokey Sam Simulator System, NAVAIR 11-75-63.1 TO 11L-2-23-1 CL-1; Loading/Firing Checklist, NAVSEA OP 4; Ammunition and Explosive Safety Afloat, NAVSEA OP 5 Vol. 1; Ammunition and Explosive Safety Ashore, NAVSEA SW020-AC-SAF-010; Transportation and Storage Data for Ammunition, Explosives, and Related Hazardous Materials, NAVSEA SW020-AG-SAF-010; Navy Transportation Safety Handbook, NAVSEA SW023-AH-WHM-010; Handling Ammunition, Explosives with Materials Handling Equipment (MHE), NOSSAINST 8023.11; Standard Operating Procedures Development Implementation and Maintenance for Ammunition and Explosives, NUWCDETAUTECINST 3140.3; Naval Undersea Warfare Center Detachment AUTEC Lightning and Thunderstorm Plan,  NUWCDETAUTECINST 5100.1; AUTEC Safety and Occupational Health Program, OPNAVINST 5102.2; Navy and Marine Corps Mishap and Safety Investigation, Reporting, and Record Keeping Manual, OPNAVINST 8023.24; Navy Personnel Ammunition and Explosives Handling Qualification and Certification Program, and all Government provided test plans. [CI 4.1.6] 

4.2.4.6.9 The Contractor shall configure helicopters and Range Vessels with recovery devices and recover weapons, vehicles and targets per NAVFAC DM-38.1; Weight Handling Equipment and Service Craft, NAVFAC P-307; Management of Weight Handling Equipment, NAVSEA 0640-LP-115-7509 NAVSEA OP 5 Vol1; Ammunition and Explosives Safety Ashore, NAVSEA S6340-AA-MMA-010; Technical Manual for Otto Fuel II, NAVSEA S9086-T4-STM-010 Chapter 589; Navy Ships Technical Manual, NAVSEA SW020-AC-SAF-010; Transportation and Storage Data for Ammunition, Explosives and Related Hazardous Material, NAVSEAINST 8020.9; Non-Nuclear Ordnance and Explosives Handling Qualification and Certification Program, NOSSAINST 8023.11; DoN Standard Operating Procedures Development Implementation and Maintenance for Ammunition and Explosives, NUWCDETAUTECINST 3140.3; NUWC AUTEC Lightning and Thunderstorm Plan, NUWCDETAUTECINST 5100.1; AUTEC Safety and Occupational Health Program, NAVSEA SW900-AA-MMA-010/SURFRECNOSECAGE; Torpedo MK 48 ADCAP Surface Recovery Nose Cage, NAVSEA SW591-BO-MMO-010WPN RECOV SYS (NAVAIR 11-90-2); TM DOM Helo Weapon Recovery Sys Mark 2 Mod 0/1; NAVSEA SS521-AG-PRO-010; U.S. Navy Diving Manual, NAVSEA SW515-AO-PRO-010, Localization and Retrieval of Lightweight Torpedoes MK 46/MK 54 Exercise Torpedoes, MK 46/MK 50, MK 54 REXTORPS, and all Government provided test plans.

4.2.4.6.10 The Contractor shall perform preventative and corrective maintenance on the MK 59 Submarine Torpedo Tube per NAVSEA OP 2397; TM DOM Submarine Torpedo Tube MK 59 Mods 1, 2, 3, and 4.

4.2.4.6.11 The Contractor shall perform preventative and corrective maintenance on the following launch and recovery systems: Telescoping Target Launcher (TTL); MK 32 Mod 17 Surface Vessel Torpedo Tube (SVTT) from Range vessels per NAVSEA SW395-AM-MMO-1-1/MK 32 Mods 17/18 (Surface Vessel Torpedo Tube MK 32 Mods 17/18 Description, Operation, Maintenance, and Parts Breakdown; NAVSEA SW591-BO-MMO-010/WPN RECV SYS (Technical Manual Description, Operation, and Maintenance for Helicopter Recovery System MK 2 Mod 0/1; Helicopter Launcher; Recovery Ramps on Ships; Helicopter Recovery Cages. [CI 3.3] 

4.2.4.6.1.12 The Contractor shall collect data and maintain records of exercise weapons, test vehicles, or mobile targets when lost/sunk during range operations and their subsequent recovery per OCD-(04.1)-23-XX; Lost and Recovered Objects Reporting.  [CDRL A034]
4.2.4.6.13 The Contractor shall plan and execute the salvage and recovery of lost items as directed by the Contracting Officer. Every effort shall be made to quickly remove ordnance or suspect ordnance from public access and exposure and ensure rapid recovery to prevent loss, or further damage to the item and facilitate its return to the Government. Examples of such items include flares, smokes, missiles, buoys, mines, and towed targets. Salvage efforts may require the use of AUTEC vessels, heavy lift equipment, helicopter, diving services, and ordnance handling services.  The Contractor shall summarize the event in a report provided to the Government.  [CDRL A01D]
4.2.4.7 Diving Services
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Diving Services successfully support test programs.
	Diving services are provided as described in government provided test plans and the OD support customer requirements 95% of the time.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	
	Diving services are provided in accordance with all required safety regulations 100% of the time.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.2.4.7.1 All diving shall be in accordance with commercial diving operations for open circuit Self Contained Underwater Breathing Apparatus (SCUBA) techniques and within the "no-decompression" diving limits. 

4.2.4.7.2 The Contractor shall provide submerged visual and photographic inspection, maintenance, and repair of in-water hulls/machinery/facilities; installation and removal of range tracking devices and other hull-mounted fixtures, seafloor sensors and hardware, and instrumentation per Government provided test plans.  

4.2.4.7.3 The Contractor shall recover exercise weapons, targets, and other unmanned RDT&E vehicles per NAVSEA SW591-B0-MMO-010/WPN RECOV SYS (Technical Manual Description, Operation, and Maintenance Helicopter Weapon Recovery System MK 2 MOD 0/1), NAVSEA SS521-AG-PRO-010; U.S. Navy Diving Manual, and Government-provided test plans.

4.2.4.7.4 The Contractor shall maintain air compressors with the standards set forth in OPNAV INSTRUCTION 5100.23; Navy Safety and Occupational Health Program Manual paragraph 1506 and NAVSEA SS521-AG-PRO-010; U.S. Navy Diving Manual.

4.2.4.7.4.1 The Contractor shall sample and have analyzed compressed air. [CDRL A01C] 
4.2.4.7.5 The Contractor shall provide compressed breathing air for use by non-Contractor personnel as requested by Government Test Plans. 
4.2.4.8 FORACS [CI 3.2.3.2]
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Successful FORACS testing of fleet units.
	FORACS testing of fleet units takes place per government provided test plans and applicable standards 98% of the time.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.2.4.8.1 The Contractor shall deploy to install and conduct in port Sensor Accuracy Tests for Fleet Operational Readiness and Check Site (FORACS) Test Operations on submarines, surface ships, and helicopters per OCD (02.3)-47-XX; FORACS Operation and Maintenance, NAVSEA SW180-AC-PRO-010 SAT Vo1 1 Pt1; Tech Man ASW Sensor Accuracy Test Program General Manual Submarine, NAVSEA SW180-AC-PRO-010 SAT Vol 1 Pt 2; Tech Man ASW Sensor Accuracy Test Program Sub Sensor Accuracy Test Proc, NAVSEA SW180-AC-PRO-010 SAT Vol 2 Pt 1; Tech Man ASW Sensor Accuracy Test Program General Manual Surface Ship, NAVSEA SW180-AC-PRO-010 SAT Vol 2 Pt 2; Tech Man ASW Sensor Accuracy Test Program Surface Ship Sensor Accuracy Test Proc, AFP-1 (NATO FORACS Range User Guide Volume 1), AFP-2 (NATO FORACS Range User Guide Volume 2, and Government provided test plans. 

4.2.4.8.2 The Contractor shall conduct on Range Sensor Accuracy Tests for FORACs Test Operations on submarines, surface ships, and helicopters per OCD (02.3)-47-XX; FORACS Operation and Maintenance, NAVSEA SW180-AC-PRO-010 SAT Vo1 1 Pt1; Tech Man ASW Sensor Accuracy Test Program General Manual Submarine, NAVSEA SW180-AC-PRO-010 SAT Vol 1 Pt 2; Tech Man ASW Sensor Accuracy Test Program Sub Sensor Accuracy Test Proc, NAVSEA SW180-AC-PRO-010 SAT Vol 2 Pt 1; Tech Man ASW Sensor Accuracy Test Program General Manual Surface Ship, NAVSEA SW180-AC-PRO-010 SAT Vol 2 Pt 2; Tech Man ASW Sensor Accuracy Test Program Surface Ship Sensor Accuracy Test Proc, AFP-1 (NATO FORACS Range User Guide Volume 1), AFP-2, (NATO FORACS Range User Guide Volume 2), and Government-provided test plans. [CDRL A01A]
4.2.4.8.3 The Contractor shall acquire, process, and provide data deliverables per OCD (02.3)-47-XX; FORACS Operation and Maintenance, NAVSEA SW180-AC-PRO-010 SAT Vo1 1 Pt1; Tech Man ASW Sensor Accuracy Test Program General Manual Submarine, NAVSEA SW180-AC-PRO-010 SAT Vol 1 Pt 2; Tech Man ASW Sensor Accuracy Test Program Sub Sensor Accuracy Test Proc, NAVSEA SW180-AC-PRO-010 SAT Vol 2 Pt 1; Tech Man ASW Sensor Accuracy Test Program General Manual Surface Ship, NAVSEA SW180-AC-PRO-010 SAT Vol 2 Pt 2; Tech Man ASW Sensor Accuracy Test Program Surface Ship Sensor Accuracy Test Proc, AFP-1 NATO FORACS Range User Guide Volume 1, AFP-2 NATO FORACS Range User Guide Volume 2, and Government-provided test plans.

4.2.4.8.4 The Contractor shall perform corrective and preventive maintenance on FORACS equipment per OCD (02.3)-47-XX; FORACS Operation and Maintenance.  
4.3 Base Operations
4.3.1 Public Works

4.3.1.1 Facilities Maintenance, Repair and Construction
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Facilities properly maintained
	95% of Shop Repair Orders (SROs) completed without rework.  
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	
	90% of SROs completed within 30 days and 100% completed within 90 days.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	Facilities Engineering projects completed successfully.    
	95% of FE projects and deliverables completed without rework
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	
	All FE projects and deliverables are completed within the allocated contracted cost. 
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	
	 All FE projects and deliverables are completed within the allocated contracted schedule.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.3.1.1.1 The Contractor shall perform periodic facility condition assessments per NAVFAC P-501; Condition Based Maintenance Management (CBMM) Manual and document results in the NAVFAC Infrastructure Condition Assessment Program database.
4.3.1.1.2 The Contractor shall develop, maintain and operate a facilities work control system to prioritize, schedule, task and track preventive and corrective maintenance.

4.3.1.1.3 The Contractor shall electronically document and keep current in AIDMS a list of all facility utilization that indicates the number of occupants within building floor plans.  Facilities shall be utilized so that occupancy levels and working conditions are consistent with tasks being performed.
4.3.1.1.4 The Contractor shall maintain all AUTEC/Andros Island Site 1 and 2 real property facilities, systems and components including structural, electrical, mechanical, plumbing, finishes, and HVAC subsystems as defined by OPNAVINST 11010.20H, Navy Facilities Projects.  
4.3.1.1.5 The Contractor shall perform janitorial services for all AUTEC/Andros Site 1 and 2 buildings and like structures except idle, unused, closed, or secured Real Property, and permanent party housing per Form DC1262; Janitorial Checklist and Inspection Report to minimally ensure sanitary conditions.
4.3.1.1.6 The Contractor shall operate, maintain, and repair fired pressure vessels to produce steam and hot water for laundry and main dining facility needs per OCD-(20.2)-11-XX; Steam Boilers.
4.3.1.1.7 The Contractor shall provide facility engineering and construction services to include project planning, design and construction of the AUTEC installation, facilities, civil works projects, airfields, roadways and ocean facilities per OCD (20.4)-23-XX; Planning, Design, and Construction Management of Facilities Engineering Projects. [CDRL A01E]
4.3.1.1.7.1 The Contractor shall conduct Fire Protection and Safety and Environmental reviews of all Facility Engineering Projects to identify any potential hazards to personnel or the environment prior to beginning on the project per OCD (20.4)-23-XX; Planning, Design, and Construction Management of Facilities Engineering Projects.
4.3.1.1.7.2 Prior to the commencement of work under this contract, or anytime during the performance period of this contract, the Contractor shall immediately furnish to the COR a written statement identifying contact with or the use of any asbestos in such a fashion as to expose Government or Contractor personnel to the risk of direct exposure to asbestos in a form that can be inhaled. This notification of contact with or use of asbestos shall include the identification of subcontractors who will perform work under this contract and may contact or use asbestos material in such a manner that may be harmful to Government or Contractor personnel.
4.3.1.1.7.3 The Contractor shall provide logistics, materials, operations of heavy equipment, locating and marking of base utilities, and work clearances for third party facilities maintenance and repair projects per OCD (20.4)-23-XX (Planning, Design, and Construction Management of Facilities Engineering Projects).

4.3.1.1.8 The Contractor shall make all real property assignment and allocation recommendations and requests per OCD (21.1)-34-xx; Space Allocation for Idle, Unused, Closed and Secured Real Property. [CDRL A00A]
4.3.1.1.9 The Contractor shall provide emergency spill response services for any spill at AUTEC/Andros per the AUTEC Plan; Installation Spill Contingency Plan.

4.3.1.2 Roads and Grounds Maintenance (Fixed Price)
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Roads and grounds properly maintained per the AUTEC Comprehensive Eco-System and Cultural Resources Management Plan
	100% compliant with PWS requirements.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.3.1.2.1 The Contractor shall prioritize, schedule, task, track, and conduct roads preventive maintenance.  The Contractor shall maintain roads for AUTEC Andros Facilities at Sites 1 and 2 to ensure continued use per AUTEC Plan; Comprehensive Eco-System and Cultural Resources Management Plan.  The Contractor shall maintain the heliport at AUTEC Andros Facilities at Site 4 to ensure continued and safe use.

4.3.1.2.2 The Contractor shall perform landscape maintenance for AUTEC/Andros Sites 1 and 2 (and other downrange sites when specified in TI), including grass mowing; edging; controlling of weeds; pruning of trees, shrubs, and hedges; applying fertilizer; mulching; and replacing or adding plants per AUTEC Plan; Comprehensive Eco-System and Cultural Resources Management Plan. 

4.3.1.2.3 The Contractor shall perform base-wide pest control at AUTEC/Andros Island per Integrated Pest Management Plan for NUWC DET AUTEC Andros Island and OPNAVINST 6250.4; Navy Pest Management Programs.  

4.3.1.3 Lock and Key
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	NAVFAC UG-2040-SHR, Users Guide to Controlling Locks, Keys and Access Cards
	100% compliant with PWS requirements.  Government is immediately notified of any deviations.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.3.1.3.1 The Contractor shall develop, maintain and operate a facility lock and key program for AUTEC/Andros Island and AUTEC/WPB facilities per NAVFAC UG-2040-SHR; User's Guide on Controlling Locks, Keys and Access Cards.

4.3.1.3.1.1 The Contractor shall control master, active, and blank keys; lock combinations; vaults; safes; and sensitive cabinets. 

4.3.1.3.2 The Contractor shall make keys and change classified container and vault combinations at AUTEC/Andros Island through the work control system per SECNAV M-5510.36, Department of the Navy Information Security Program Manual.     

4.3.1.3.3 The Contractor shall provide 24-hour emergency ingress service for all lock systems. 

4.3.1.4 Utilities (Fixed Price)
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Electricity and potable water produced reliably in sufficient quantities to meet base needs
	No more than 30 minutes of unscheduled power outage/month
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	
	Failures are only acceptable when attributable to events outside of the contractor’s control.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	
	Drinking water 100% compliant with PWS requirements.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	
	Meets the requirements of CNIC INST 5090.1; U.S. Drinking Water Quality Standards for U.S. Navy Installations Overseas
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.3.1.4.1 Electrical Power Generation and Distribution

4.3.1.4.1.1 The Contractor shall operate and maintain electric power-production systems and the distribution grid to provide full 24/7 support for stable, reliable power to all facilities per OCD-(20.2)-15-XX; Power Distribution, OCD-(20.2)-10-XX; Power Plant, and OCD (20.2)-02-xx; AUTEC Energy and Water Management Program identified as CI 2.2.4. 
4.3.1.4.1.1.1 The Contractor shall report the number of KWHrs generated and cost/KWHr at AUTEC/Andros Sites 1 and 2. [CDRL A001]
4.3.1.4.1.2 The Contractor shall perform ongoing maintenance and cycling of generators by their running hours so the ones that accrue more can be prioritized for scheduled maintenance firstto ensure that units are operational to support mission requirements. 

4.3.1.4.1.3 The Contractor shall maintain, operate, and test AUTEC/Andros Island Site 2 and backup (both portable and fixed) generators and related systems consistent with OCD-(20.2)-03-XX; Backup Generators. [CI 2.2.4.3]

4.3.1.4.1.4 The Contractor shall operate and maintain all uninterruptible power units, switchgear controls, and instrumentation to provide reliable power per OCD-(20.2)-12-XX; Uninterruptible Power Supply (UPS).  [CI 2.2.4.3]

4.3.1.4.1.5 The Contractor shall operate and maintain the wind-turbine generator per Vergnet Operation and Maintenance Manuals as a source of supplemental power.

4.3.1.4.1.6 The Contractor shall optimize and balance diesel-power generator production based on output from wind generator to reduce non-renewable energy consumption, per OCD (20.2)-02-xx; AUTEC Energy and Water Management Program. 

4.3.1.4.1.7 The Contractor shall maintain plant logs to include (1) Power Plant Monthly Report, (2) Daily/Monthly Generator Set Performance Log, (3) Production Logs, and (4) Maintenance Logs, per OCD-(20.2)-10-XX; Power Plant.
4.3.1.4.1.8 The Contractor shall maintain exterior lighting systems, including walkways, streets and parking lots, perimeter fence lines, security areas and bases, poles, fixtures, and controls per Unified Facilities Criteria (UFC) 3_550_01; Exterior Electrical Power Distribution and (UFC) 3-530-01; Interior and Exterior Light Sys and Controls. 

4.3.1.4.2 Water (Potable and Waste)

4.3.1.4.2.1 The Contractor shall operate and maintain water collection, production and distribution systems, including the reverse osmosis plant, wells, reservoirs, booster stations, storage tanks, pump stations, cathodic protection units, chlorinating units, surge tanks, hydrants, sprinkler systems, and related distribution infrastructure per Final Governing Standards - The Bahamas, AUTEC Plan; Potable Water Master Plan, OCD-(20.2)-09-XX; Potable Water Treatment, OCD-(20.2)-07XX; Potable Water Distribution, OCD-(20.2)-04-XX; Chemical Laboratory Operation, OCD-(20.2)-05-XX; Cross Connection and Backflow Prevention, OCD (20.2)-02-XX; AUTEC Energy and Water Management Program, CNIC INST 5090.2, Overseas Drinking Water Operation and Operator Requirements, and CNIC INST 5090.3, Navy Overseas Drinking Water Program Ashore identified as CI (2.2.1 Potable Water) and (2.2.5 Waste Water).  The Contractor shall keep detailed daily, weekly, monthly, and situational maintenance reports for all water and wastewater facilities, equipment, and system components.

4.3.1.4.2.2 The Contractor shall report the number of gallons of potable water produced and distributed. [CDRL A001]
4.3.1.4.2.3 The Contractor shall exercise all water valves annually and record data in the work control system to include size, location, date, status, and condition, per the American Water Works Association (AWWA) that at a minimum include: “Manual of Water Supply Practices – Distribution Valves: Selection, Installation, Field Testing, and Maintenance” (AWWA M44), and Operating Guide to G200 - “Distribution Systems Operation and Maintenance”. 

4.3.1.4.2.4 The Contractor shall operate and maintain Wastewater Treatment systems including sludge beds, percolating ponds, lift stations, controls, associated sewer pipes and any septic systems and related infrastructure for AUTEC/Andros Island Sites 1 and 2 per AUTEC Solid Waste Management Plan, AUTEC Plan; Wastewater Slug Prevention Plan, OCD-(20.2)-13-XX; Wastewater Collection, and OCD-(20.2)-14-XX; Wastewater Treatment.  [CI 2.2.5]
4.3.1.4.2.5 Water Quality - The Contractor shall obtain independent analysis services by a Florida State Certified Laboratory of potable water, wastewater, and other environmental quality samples monthly per Final Governing Standards - The Bahamas.  [CDRL A01F]
4.3.1.4.2.6 The Contractor shall sample and have analyzed, soil, ground water monitoring wells, and other required environmental quality samples per Final Governing Standards - The Bahamas by a Florida State Certified Laboratory.  [CDRL A01G]
4.3.1.4.3 Fuel Farm

4.3.1.4.3.1 The Contractor shall develop a fuel operations and maintenance plan to address a systematic approach to identifying, planning, scheduling, documenting/reporting and managing (labor, materials and time) the Fuel Farm (tanks, pipes, valves, meters, fuel dispensing units, and related equipment and systems), to ensure the uninterrupted functioning of the Fuel Farm per OCD-(20.2)-06-XX; Petroleum Fuel, Oil, and Lubricant Storage and Distribution and DLA Applicable Procedures and Interim Guidance identified as CI 2.2.2. [CDRL A01S]
4.3.1.4.3.2 The Contractor shall perform preventive maintenance of the Fuel Farm to ensure proper and safe operation per Unified Facilities Criteria (UFC) 3-460-03; Operations and Maintenance of Petroleum Systems; and NAVFAC MO-230; Maintenance and Operation of Petroleum Fuel Facilities. The Contractor shall keep a detailed daily, weekly, monthly, and situational maintenance reports for all fuel facilities, equipment, and system components.  [CDRL A01H] 

4.3.1.4.3.3 The Contractor shall manage and administer the ordering, receiving, dispensing and reporting of all fuel transactions at AUTEC/Andros per OCD-(20.2)-01-XX; Gasoline, Fuel Oils, and Lubricants:  Consumption and Control and the Defense Logistics Agency (DLA) requirements) and provide a report of fuel usage by type and customer. [CDRL A001] The Government will provide fuel to AUTEC Sites 1 and 2.
4.3.1.4.3.4 The Contractor shall conduct audits and inspections; maintain logs on file and electronic copy on the fuel server; document maintenance conflicts, deficiencies, and delays; and include fuel asset condition information from DLA inspection reports with costs for repair per DoD 4140.25M, DoD Management of Bulk Petroleum Products, Natural Gas, and Coal; NAVFAC MO-230; Maintenance and Operation of Petroleum Fuel Facilities; NAVAIR 00-80T-109; Aircraft Refueling NATOPS Manual; UFC 3-460-01, Operation and Maintenance: Maintenance of Petroleum Systems; and MIL-STD-3004D; DoD Standard Practice Quality Assurance_Surv for Fuels, Lubricants and Rel Prod. 
4.3.1.4.3.5 The Contractor shall be present during DLA site visits and meetings and provide maintenance and operations information related to contract performance as required.

4.3.1.4.3.6 The Contractor shall operate and maintain mobile fuel servicing equipment; truck based pantograph systems, and fixed direct refueling systems. [CI 2.2.2.2.3, 2.2.2.2.4, 2.2.2.2.5, 2.2.2.2.6, 2.2.2.2.7]

4.3.1.4.3.7 The Contractor shall sample and analyze incoming fuel and fuel in fuel tanks per MIL-STD-3004D; DoD Standard Practice Quality Assurance Surv for Fuels, Lubricants and Rel Prod.  [CDRL A01J]
4.3.1.5 Utilities Repair 

	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Utilities are repaired in a timely and cost efficient manner.
	95% of FE projects and deliverables completed without rework
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	
	All FE projects and deliverables are completed within the allocated contracted cost. 
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	
	 All FE projects and deliverables are completed within the allocated contracted schedule.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.3.1.5.1 The Contractor shall repair electric power-production systems and the distribution grid to provide full 24/7 support for stable, reliable power to all facilities per OCD-(20.2)-15-XX; Power Distribution, OCD-(20.2)-10-XX; Power Plant, and OCD (20.2)-02-xx; AUTEC Energy and Water Management Program identified as CI 2.2.4.  There shall be no more than one unscheduled power outage per month. 
4.3.1.5.2 The Contractor shall repair AUTEC/Andros Island Site 2 and backup (both portable and fixed) generators and related systems consistent with OCD-(20.2)-03-XX; Backup Generators. [CI 2.2.4.3]

4.3.1.5.3 The Contractor shall repair all uninterruptible power units, switchgear controls, and instrumentation to provide reliable power per OCD-(20.2)-12-XX; Uninterruptible Power Supply (UPS).  [CI 2.2.4.3]

4.3.1.5.4 The Contractor shall repair the wind-turbine generator.
4.3.1.5.5 The Contractor shall repair water collection, production and distribution systems, including the reverse osmosis plant, wells, reservoirs, booster stations, storage tanks, pump stations, cathodic protection units, chlorinating units, surge tanks, hydrants, sprinkler systems, and related distribution infrastructure to ensure operations as defined in Final Governing Standards - The Bahamas, AUTEC Plan; Potable Water Master Plan, OCD-(20.2)-09-XX; Potable Water Treatment, OCD-(20.2)-07XX; Potable Water Distribution, OCD-(20.2)-04-XX; Chemical Laboratory Operation, OCD-(20.2)-05-XX; Cross Connection and Backflow Prevention, OCD (20.2)-02-XX; AUTEC Energy and Water Management Program, CNIC INST 5090.2, Overseas Drinking Water Operation and Operator Requirements, and CNIC INST 5090.3, Navy Overseas Drinking Water Program Ashore identified as CI (2.2.1 Potable Water) and (2.2.5 Waste Water).    
4.3.1.6 Transportation
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Vehicles properly maintained
	Mission Critical Vehicles – 95% of vehicle availability.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	
	Other CESE – 85% of vehicle availability.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.3.1.6.1 The Contractor shall schedule, operate, track, and conduct preventive and corrective maintenance of AUTEC and AUTEC customer Civil Engineering Support Equipment (CESE), Material/Weight Handling Equipment (WHE/MHE), low speed and other vehicles to ensure no negative impact to range testing (identified as CI’s 2.3.1 and 2.3.2).  Maintenance includes performing periodic test, inspection, routine sheet metal and body repair and repair-by-component replacement.
4.3.1.6.2 The Contractor shall ensure that: land-based WHE operators are qualified, certified and licensed per NAVFAC P-307; Weight Handling Program Management, ship-based WHE operators per NAVSEA TM S9086-T4-STM-010/CH-589R6; NAVAL SHIPS’ TECHNICAL MANUAL CHAPTER 589 CRANES, MHE operators per NAVSUP_Pub_538; Management of MHE and Shipboard MSE, scissor lifts operators per NAVFAC P-300; Management of Civil Engineering Support Equipment.  The Contractor shall maintain a record of the training, certification and licensing received by each individual.  Unqualified personnel shall not be permitted to operate equipment unless under qualified supervision as part of the licensing program.

4.3.1.6.3 The Contractor shall continually dispatch and assign vehicles designated for use by the Contractor and those for temporary use by official visitors to ensure no negative impact to range testing.

4.3.1.6.4 The Contractor shall transport all official passengers arriving and departing by air at Andros Town Airport between AUTEC Site One and Andros Town Airport. 

4.3.1.6.5 The Contractor shall provide scheduled on-base bus service between all areas within Site 1. On-call base taxi or bus service shall be provided. 

4.3.1.6.6 The Contractor shall perform preventive maintenance on range user helicopter Ground Support Equipment (GSE) per OPNAVINST 4790.2; The Naval Aviation Maintenance Program (NAMP).

4.3.1.6.7 The Contractor shall confirm that Range Users have proper licenses for GSE to licensed Range Users to ensure no negative impact to range testing.

4.3.2 Logistic support for AUTEC
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Effective and efficient husbanding of government assets/materials
	Dollar value of government property loss not more than 5% of total/year, 95% of stocked items available
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	Supply inventory is accurate and items are in stock when requisitioned
	Material inventory accuracy is 99%
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	Shipping and receiving operations are timely and accurate
	No negative impact to operations due to preventable shipping and receiving issues,
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.3.2.1 The Contractor shall transport supplies, materials, vehicles, and people between AUTEC/Andros Site 1, AUTEC/Andros Downrange Sites, and Andros Island, Bahamas, Andros Town Airport to meet contractual requirements.

4.3.2.2 The Contractor shall provide local transportation, handling, and shipping of ordnance on Andros Island when identified in barge shipping manifest.
4.3.2.3 Mail Handling - The Contractor shall load, transport, and offload AUTEC-specific US Mail between the Andros Town International Airport, Bahamas (MYAF) and the AUTEC/Andros Island Site 1 Post Office.  US Mail is typically delivered and received each weekday at MYAF by a Naval Supply Systems Command (NAVSUP) contracted commercial aircraft.

4.3.2.4 Shipping and Receiving

4.3.2.4.1 The Contractor shall prepare documentation and initiate shipment for all supplies and equipment handled during contract performance between CONUS and OCONUS locations, including Range User test articles, per DTR 4500.9-R; Defense Transportation Regulation Part II Cargo Movement. [CDRL A00H]
4.3.2.4.2 The Contractor shall store, issue, package, and arrange shipment for all supplies and equipment used during contract performance, including Range User test articles per shipping documentation provided.  

4.3.2.4.3 The Contractor shall receive and inspect Contractor Acquired Property for damage and stock accuracy at CONUS location prior to being transported to AUTEC/Andros Island.

4.3.2.4.4 All cargo is shipped to AUTEC via a weekly cargo-vessel service provided by the Government.  On occasion, more than one shipment may arrive in a given week.  
Upon arrival of each shipment at Andros Island, the Contractor shall promptly unload all cargo from the vessel and transport all cargo to its designated destination.

4.3.2.4.5 The Contractor shall book all equipment and material for each shipment from AUTEC/Andros Island via the Defense Transportation System.  

4.3.2.4.6 The Contractor shall generate the load plan, and load the cargo vessel at AUTEC/Andros Island per the cargo manifest.
4.3.2.5 Inventory Management
4.3.2.5.1 The Contractor shall maintain and operate warehouses and other storage areas at AUTEC/Andros necessary to keep inventory at sufficient levels to efficiently meet contractual requirements.  The contractor shall generate a Supply System Loss/Gain Report documenting gains and losses in the Supply System. [CDRL A00J] [CDRL A01K]   
4.3.2.5.2 The Contractor shall manage stock levels of warehoused items based on consumption analysis and budgetary constraints.

4.3.2.5.3 The Contractor shall post goods receipts into Navy ERP for all contractor purchases Federal Supply transactions.  
4.3.2.5.4 The Contractor shall inspect and identify reparable, mandatory turn-in and not-ready-for-issue materials and return those items to the Federal Supply System or other designated agency/activity for proper credit.
4.3.2.5.5 The Contractor shall provide Government with electronic Key Supporting Documentation for purchase of all Contractor Acquired Property with initial acquisition value of $5,000.00 or above for subsequent entry into Navy ERP per NAVSEAINST 7320.1; Plant, Property, and Equipment Policies and Procedures.
4.3.2.6 Property Control

4.3.2.6.1 The Contractor shall enter Government Furnished Property (GFP) data into Government Property databases when new GFP for entry has been identified by the Government Property Administrator.  
4.3.2.6.2 The Contractor shall annually perform a physical inventory of all Government titled property (regardless of value) and Government Furnished Material.  [CDRL A01P] (Property Control Audit report)
4.3.3 Base Services

4.3.3.1 Andros Housing/Lodging
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Effective and efficient transient and permanent party housing program on a break even basis.
	Operate at $0.00 expense/reserve to the Government with VQ fees covering operating expenses. 
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment

	
	Customer satisfaction rating of 4.5 out of 5.
	Resident survey


4.3.3.1.1 Transient Lodging
4.3.3.1.1.1 The Contractor shall perform all Visitor Quarter (VQ) Transient Housing services that include coordination of present and future visitor reservations, daily assignment and issuance of rooms, guest check in and check out, customer billing for lodging fees, collecting payments, issuing receipts, managing funds (cost recoveries and all expenses), daily deposit of collected fees, inventory control of transient keys, and providing emergency services. All transient rooms are designated as non-smoking.  [CDRL A01M]
4.3.3.1.1.1.1 The Contractor shall manage reservations and issue transient lodging to authorized users via the Government furnished EPITOME system.  Clean rooms shall be available to meet reservation demands.  In the event of 100% occupancy, the Government will establish lodging prioritization. 

4.3.3.1.1.1.2 The Contractor shall collect fees for transient lodging from authorized users at rates established by the Government.  Fees collected shall be used to operate a transient lodging program in an effort to operate on a break even basis. 

4.3.3.1.1.1.3 The Contractor shall establish and monitor inventory control of VQ Transient Housing consumables, supplies and amenities, and associated linens per Form DC1086 and to maintain an acceptable level of customer satisfaction. This includes maintaining records of all to assess usage and anticipate future needs. A separate spreadsheet shall be delivered to identify the inventory detail (items, quantities, and cost) for all VQ inventory items including VQ Housing federal stock items.

4.3.3.1.1.1.4 The Contractor shall conduct an annual VQ Transient Housing Inspection of all VQ Transient rooms per Form DC1234; Annual VQ Housing Inspection Checksheet. [CDR A01N]
4.3.3.1.1.1.5 The Contractor shall conduct annual Deep Cleaning of all VQ Transient rooms per Form DC1239; VQ Housing Housekeeper Deep Cleaning Checklist. 

4.3.3.1.1.1.6 The Contractor shall submit work orders in the facilities work control system for facility maintenance repairs, and submit requests for ordering supplies for the Housekeepers.  The Contractor shall track associated costs.

4.3.3.1.1.1.7 The Contractor shall provide housekeeping services to the transient rooms and common areas per Form DC1086; VQ Housekeeping & Room Core Standards and AUTEC Transient Room Compliance Checklist.  The Contractor shall conduct daily spot checks to ensure room cleanliness of VQ Transient rooms.
4.3.3.1.1.1.8 The Contractor shall plan for and manage the replacement and upgrade of Furnishings, Fixtures, and Equipment (FF&E), manage the inventory of FF&E in transient housing units and the Housing Warehouse and install and remove FF&E in the transient housing units to maintain FF&E requirements identified in Form DC1234 (Rev05 15); Annual VQ Housing Inspection Checksheet.  FF&E shall be maintained to Industry standards and at an acceptable level of customer satisfaction.
4.3.3.1.1.1.9 The Contractor shall distribute cable TV signal to each transient room.

4.3.3.1.1.1.10 The Contractor shall track occupancy rates and report monthly metrics.    

4.3.3.1.2 Permanent Party Housing (PPH) 
4.3.3.1.2.1 PPH addresses both Navy - Unaccompanied Housing (N-UH) and Government Furnished Property utilized by the Contractor to house their Permanent Party.  N-UH Permanent Party Housing are furnished units.  The Government assigns all PPH.  NUWCDETAUTECINST 6000 1; Use of Tobacco Products prohibits smoking in all NUWCDETAUTEC occupied buildings and facilities.  Whenever a change in occupancy for PPH occurs, the Contractor shall provide change of occupancy maintenance and cleaning to ensure rooms are returned to same condition as it was prior to occupant and available for new rotational assignments.

4.3.3.1.2.2 The Contractor shall conduct an annual housing inspection of AUTEC's PPH to assess the condition of every unit and an inventory check of all furnishings and appliances per Form DC1203; Annual Housing Inspection Checksheet.  [CDRL A01Q]
4.3.3.2 Laundry Equipment

4.3.3.2.1 The Contractor shall repair and maintain all AUTEC/Andros laundry equipment for transient lodging and PPH. 

4.3.3.2.2 The Contractor shall operate a laundry facility that is able to accommodate all transient lodging housekeeping laundry requirements.

4.3.3.2.3 The Contractor shall provide uniform laundry service for resident military members.
4.3.3.3 Food Services (No-Cost Services)
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Meals are affordable for transient and permanently assigned personnel.

	Patron meal rates are within 150% (need to include current food cost + labor) of DoD Comptroller published “Food Service Charges at Appropriated Fund Dining Facilities”   
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics

Contractor self-assessment

	Meals are nutritious and enjoyed by transient and permanently assigned personnel.
	Customer survey score of 4.5 out of 5
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics

Contractor self-assessment

	
	Meals meet the minimum standard presented in OCD (21.4)-00-xx. 
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics

Contractor self-assessment

	Acceptable results of monthly food services inspection
	No more than 2 findings/month and no repeat findings in any 6 month period
	Food service inspection results


4.3.3.3.1 The Contractor shall provide all services tasked under this section on a no-cost basis.  Except as expressly provided in paragraph 4.3.3.3.3, the Government shall not be responsible for any costs or liable for any losses that the Contractor incurs in providing such services.  The Contractor is entitled to all revenue earned from providing dining services and shall recover its operating costs as part of its meal pricing.  The Government makes no representations and cannot guarantee a minimum volume of sales or revenue.

4.3.3.3.2 The Contractor shall maintain and operate the Main Dining Facility on AUTEC/Andros Site 1 to provide 3 meals/day for transient and permanently assigned personnel. The Contractor shall plan menus, order, store, prepare and serve food, perform scullery operations and clean messing and food storage spaces under proper sanitary conditions. 

4.3.3.3.3 The Contractor shall establish and collect meal rates for the Main Dining Facility which results in a cost neutral food service operation.  Revenue collected shall be used for the operational elements of food services to include food procurement, labor associated with meal preparation, serving, clean-up and consumables.  The Contractor shall establish meal rates within 60 days of contract award.   All patrons other than military personnel permanently assigned to Detachment AUTEC shall be charged the Contractor established rates. Military personnel permanently assigned to Detachment AUTEC shall be charged standard meal rates in accordance with DoD Comptroller published “Food Service Charges at Appropriated Fund Dining Facilities”.  Costs associated with utilities, maintenance, repair and upgrade of the Main Dining Facility, as well as costs associated with food loss due to factors outside of the Contractor’s control, are reimbursable by the Government in accordance with FAR Part 31 cost principles.
4.3.3.3.4 The Contractor shall order and pay for food served in the Main Dining Facility and AUTEC vessels with messing capability. The Contractor may elect to order food through Defense Logistics Agency Prime Vendor, with Contracting Officer approval in accordance with FAR Part 51, or establish agreements with other purveyors which meet USDA and U.S. Food and Drug Administration standards.
4.3.3.3.5 The Contractor shall plan menus and prepare food following per OCD (21.4)-00-xx; AUTEC Food Services Menu Standards.
4.3.3.3.6 The Contractor shall generate a monthly Food Services Cost Analysis Report with beginning and ending food inventory values, values of purchases, number of issues, number of rations served by category, dollar value of sales, value of food lost through spoilage and computed average daily ration cost. [CDRL A01R]
4.3.3.3.7 The Contractor shall obtain and pass a monthly inspection of AUTEC food service facilities, including ships, by the State of Florida’s Department of Business and Professional Regulation (DBPR).  The DBPR uses the Federal Drug Administration’s Food Code to conduct inspections.  [CDRL A01T]
4.3.3.3.8 When vessels with messing facilities are underway for longer than 12 hours, the Contractor shall plan a menu, store, prepare and serve food under proper sanitary conditions.
4.3.3.4 Emergency & Fire Fighting Services
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Effective and efficient emergency and fire-fighting services
	Site 1 calls responded to within 5 minutes of call receipt.  Transit to site 2 begins within 5 minutes of call receipt.
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.3.3.4.1 The Contractor shall operate a Fire Fighting and Emergency Services Program at AUTEC/Andros Island and on AUTEC vessels in accordance with AUTEC Plan; AUTEC Fire & Emergency Services Plan. 

4.3.3.4.1.1 The Contractor shall provide first response to Hazardous Material (HAZMAT) incidents in accordance with AUTEC Plan; AUTEC Fire & Emergency Services Plan.
4.3.3.4.1.2 The Contractor shall provide first responder emergency medical services (EMS) in accordance with AUTEC Plan; AUTEC Fire & Emergency Services Plan. 
4.3.3.4.1.3 The Contractor shall provide professional pre-hospital emergency medical care, including prehospital triage, treatment, and transport preparation at the Basic Life Support (BLS) level of care.
4.3.3.4.1.4 The Contractor shall provide fire prevention in accordance with AUTEC Plan; AUTEC Fire & Emergency Services Plan.

4.3.3.4.1.5 The Contractor shall provide fire suppression in accordance with AUTEC Plan; AUTEC Fire & Emergency Services Plan. 
4.3.3.4.1.6 The Contractor shall provide response to Aircraft Rescue and Fire Fighting (ARFF) emergencies in accordance with AUTEC Plan; AUTEC Fire & Emergency Services Plan.
4.3.3.4.1.7 The Contractor shall provide wildland fire protection and prevention in accordance with AUTEC Plan; AUTEC Fire & Emergency Services Plan and AUTEC Plan; Comprehensive Eco-System and Cultural Resources Management Plan.
4.3.3.4.1.8 The Contractor shall provide response to natural as well as man-made catastrophic events (e.g., hurricanes and floods) in accordance with AUTEC Plan; AUTEC Fire & Emergency Services Plan and AUTEC Plan I1; Mass Casualty Plan for NUWCDETAUTEC Sites.
4.3.3.4.1.9 The Contractor shall provide confined space and technical rescue in accordance with AUTEC Plan; AUTEC Fire & Emergency Services Plan. 
4.3.3.4.2 The Contractor shall respond to any determination by the Officer in Charge (OIC) that an off-base fire is a threat to any AUTEC/Andros Island building, structure, facility or personnel.

4.3.3.4.3 The Contractor shall maintain all fire-related and emergency related equipment in an operational and ready-for-use status in accordance with manufacturers’ specifications.  [CI 2.5 applies]

4.3.3.4.4 The Contractor shall provide fire prevention and response training and education to AUTEC/Andros Island residents in accordance with AUTEC Plan; AUTEC Fire & Emergency Services Plan.

4.3.3.4. 5 The Contractor shall perform fire safety inspections in accordance with AUTEC Plan; AUTEC Fire & Emergency Services Plan.
.

4.3.3.5 Waste Management - Hazardous, Non-Hazardous, and Solid Waste Management 

	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Effective and efficient collection and removal of hazardous and non-hazardous waste
	100% compliant with all hazardous waste applicable documents.  
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.3.3.5.1 Hazardous Material and Waste

4.3.3.5.1.1 The Contractor shall provide positive control of all HAZMAT and hazardous waste (HAZWASTE) from acquisition through disposal per Final Governing Standards - The Bahamas and with Federal and State law in CONUS.

4.3.3.5.1.2 The Contractor shall inspect each HAZWASTE accumulation and storage facility per Final Governing Standards - The Bahamas and AUTEC Plan I4; Hazardous Waste Management Plan.

4.3.3.5.1.3 The Contractor shall provide total life cycle control for all HAZMAT utilized at AUTEC/Andros.  HAZMAT and HAZWASTE shall be identified, labeled, handled, stored, prepared for shipment, manifested, transported and disposed of per Final Governing Standards - The Bahamas.

4.3.3.5.1.4 The Contractor shall ensure that the only HAZMAT it procures are those contained on AUTEC’s Authorized Use List (AUL).
4.3.3.5.2 Non-Hazardous Material and Waste

4.3.3.5.2.1 The Contractor shall operate, manage, and maintain a non-Hazardous Waste collection and disposal program for AUTEC/Andros Island per AUTEC Plan; Solid Waste Management Plan.

4.3.3.5.2.2 The Contractor shall maintain Qualified Recycling Program (QRP) for AUTEC/Andros Island to minimize AUTEC’s carbon footprint per AUTEC Plan; Solid Waste Management Plan.

4.3.3.5.2.3 The Contractor shall maintain detailed records of the types and amounts of non-hazardous waste generated, disposed of, reused, recycled, or sold through the Defense Reutilization and Marketing Office (DRMO).  Records are to be kept for a minimum of 7 years.

4.3.3.5.2.4 The Contractor shall maintain a regular schedule for trash and garbage collection and removal to ensure continuous health, safety, and sanitary conditions per AUTEC Plan; Solid Waste Management Plan.
4.4 Contract Transition

4.4.1 The Contractor shall conduct transition activities for Contractor startup.

4.4.1.1 The Contractor shall create a transition plan to be approved by the Government.  The Contractor shall execute and manage the Government-approved transition plan within schedule and cost.  This plan shall include key milestones for assuming 100% responsibility for all PWS requirements over the 60-day transition period.  In doing so, the plan shall address hiring, training, obtaining clearances, LAN access, food services, EDI System implementation and any personnel actions required to assume full operational responsibility.  In addition, the plan shall address interfacing with the incumbent and transfer of Government property. [CDRL A00K] 

4.4.1.2 The Government will provide a list of available facilities on AUTEC/Andros.  The Contractor shall coordinate with the Government to identify appropriate space allocation to support the Contractor’s concept of execution.  The Contractor shall provide a Space Utilization Report within 30 days of contract award.  The Government may assign facilities that differ from those initially provided during phase-in.
4.4.1.3 The Contractor shall verify and accept Government Property provided under this contract specified in all parts of Attachment 04 and per FAR 52.245- 1 and DFARS 252.211-7007. 

4.4.1.3.1 The Contractor shall submit a GFP Transition Management Plan to the Government Property Administrator (GPA) for review within 30 days of award. [CDRL A00L]
4.4.1.4 The Contractor shall document items considered to be incidental to the place of performance including, for example, furniture, desks, chairs, office equipment, etc.  Incidental Property shall be inventoried within 30 days of contract award. 

4.4.1.5 The Contractor shall be prepared to start full contract operations at the completion of the 60-day transition period. 

4.4.2. The Contractor shall perform transition close-out activities
	Performance Objective
	Acceptable Quality Level (AQL)
	Monitoring Method

	Effective and efficient collection and removal of hazardous and non-hazardous waste
	100% compliant with all hazardous waste applicable documents.  
	Government inspections

Government audits

Audit Plans

Customer feedback

Contractor metrics
Contractor self-assessment


4.4.2.1 The Contractor shall develop and implement a transition plan to be approved by the Government.  This plan shall include key milestones for transferring responsibilities to the successor Contractor over the transition period.  In doing so, the plan shall address interfacing with the successor Contractor, transfer of property, personnel, software licenses, and data. [CDRL A00M]
4.4.2.2 The Contractor shall ensure that ongoing operations are coordinated with management and with Test Operations personnel of the successor Contractor to ensure that mission requirements are met without interruption. 
4.4.2.3 The Contractor shall make available to the Government copies of all written and electronic Operating Instructions, Maintenance Instructions, Operations Control Directives, Standard Procedures (SPs), AUTEC Plans, technical procedures, system drawings, vendor points of contact, hardware and software utilities/ applications, and any other procedures developed in the performance of this contract on AIDMS no later than 30 days prior to the end of contract performance. 
4.4.2.4 The Contractor shall make available to the Government electronic copies of all historical data including, but not limited to, test data, reports, procedures, and schematics, drawings, diagrams and data deliverables developed and documented in this contract no later than 30 days prior to the end of contract performance. 

4.4.2.5 The Contractor shall make all non-proprietary programmatic data available to the Government no later than 30 days prior to the end of contract performance. 
4.4.2.6 The Contractor shall document items considered to be incidental to the place of performance including, for example, furniture, desks, chairs, office equipment, etc.  Incidental Property shall be inventoried and 45 days prior to the end of contract performance. 
4.5 PWS Acronym List
3WPCAT - 3 Wire Phase Coded Acoustic Tracking

A&A - Assessment and Authorization

ACAS - Assured Compliance Assessment Solution

ACC - AUTEC Control Center Coordinator

ACL - Acoustic Command Link

ACP - AUTEC Change Proposals

ADP - AUTEC Data Packages

AE - Ammunition and Explosives

AIDMS - Integrated Data Management System

AIRS - AUTEC Instrumentation Radar System

APACS - Automated Physical Access Control System

AQL - Acceptable Quality Levels

ARFF - Aircraft Rescue and Fire Fighting

ARGOS - AUTEC Real-time Graphics Online System

AT/FP - Anti-Terrorism/Force Protection

ATE - Acoustic Tracking Equipment

ATFR - Acoustic Tracking Failure Report

ATO - Authority to Operate

ATON - Aids to Navigation

ATR - Ammunition Transaction Report

AUL - Authorized Use List

AUTEC - Atlantic Undersea Test and Evaluation Center

AUTEC CMP - AUTEC Configuration Management Plan

AUTEC/WPB - AUTEC West Palm Beach

AWAA - American Water Works Association

BITS - Base Inventory Tracking System

BLS - Basic Life Support (BLS)

BSP - Brief Stops for Personnel

CAC – Common Access Card

CBMM - Condition Based Maintenance Management

CCB - Configuration Control Board

CCICO - Contractor Check-in/Check-out

CCTV - Closed-Circuit Cable Television

CDEU - Common Data Extraction Unit

CDRL – Contract Data Requirements List

COMSEC - Communication Security

COOP - Continuity of Operations Program

COR – Contracting Officer’s Representative

CSCE - Civil Engineering Support Equipment

CSWF - Cyber Security Workforce

CTD - Conductivity, Temperature, Depth

CWBS - Contractor Work Breakdown Structure

DADMS - Department of Navy Application Database Management System

DIR - Discrepancy Inquiry Report

DISA - Defense Information Systems Agency

DLA - Defense Logistics Agency

DNM - Deployable Noise Measurement

DoD – Department of Defense

DoN - Department of Navy

DREN - Defense Research Engineering Network

DRMO - Defense Reutilization and Marketing Office

DTA - Data Transfer Agent

EAPIS - Security Electronic Advance Passenger Information System

EDI - Electronic Data Interchange

EMATT - Expendable Mobile ASW Training Target

EMITTS - Electromagnetic Information Threat and Target Systems

EMS - emergency medical services

ERP - Enterprise Resource Planning

ESS - Electronic Security System

ETC - Estimate to Complete

EXTORP - Exercise Torpedo

EWTS - Electronic Warfare Threat Simulator

FF&E - Furnishings, Fixtures, and Equipment

FIR - Functional Item Replacement

FORACS - Fleet Operational Readiness and Check Site

GFP - Government Furnished Property

GFP - Government Property Administrator

GFY - Government Fiscal Year

GSA - General Services Administration

GSE - Ground Support Equipment

HAZMAT - Hazardous Material (HAZMAT)

HAZWASTE - Hazardous Waste

HBSS - Host Based Security System

IAM - Information Assurance Manager

IATT - Interim Authority to Test

IAVA - Information Assurance Vulnerability Alerts

IMA - Intermediate ("I") Level Maintenance Activity

IP - Internet Protocol

iRAPT - Invoicing, Receipt, Acceptance, and Property Transfer

IS - Information Systems

ISSM - Information Systems Security Manager

ISSO - Information System Security Officer

IT - Information Technology

JPAS - Joint Personnel Adjudication System

KMI - Key Management Infrastructure

KOAM - KMI Operating Account Manager

KPBI - Palm Beach International Airport

LAN - Local Area Network

LATR - Large Area Tracking Range

m-BBLF - mini-Broad Band Low Frequency

MCMTT - Mine Countermeasures Training Target

MHE - Material Handling Equipment

MOA - Memoranda of Agreement

MSC - Military Sealift Command

MTA - Media Transfer Agent

NATO - North Atlantic Treaty Organization

NCIS - Navy Criminal Investigation Service

NIPO - Navy International Program Office

NMCI - Navy Marine Corp Internet

NOC - Network Operations Center

NSF - Navy Security Force

N-UH - Navy - Unaccompanied Housing

OCD - Operating Control Directive

OD - Operation Directive

ODAA - Operational Designated Approving Authority

OHE - Ordnance Handling Equipment

OIC - Officer in Charge

OIS-R - Ordnance Information System Retail

OPAREAS - Operations Areas

OPSKED - Weekly Operational Schedule

PARGOS – Portable AUTEC Real-time Graphics Online System

PDS - Protective Distribution System

PII - Personal Identifiable Information

PMR – Program Management Review

PPH - Permanent Party Housing (PPH) 

PWS - Performance Work Statement

QRP - Qualified Recycling Program

QUAL/CERT - Qualification and Certification

RCM - Range Constants Manual

REXTORP – Recoverable Exercise Torpedo

RF - Radio Frequency

RMF - Risk Management Framework

SAAR-N - System Authorization Access Request – Navy

SATCOM – Satellite Communications

SCUBA - Self Contained Underwater Breathing Apparatus

SNMC - Secure Network Management Center

SP - Standard Procedures

SSRNM - Surface Ship Radiated Noise Measurement

STAFAC - Southern Tongue of the Ocean Acoustic Facility

STIG - Security Technical Implementation Guides

TI – Technical Instruction

TMDE - Test Measurement and Diagnostic Equipment

TTDS - Target Technical Data System

TTLS - Telescopic Target Launcher System

UFC - Unified Facilities Criteria

UHF – Ultra-High Frequency

UPS - Uninterruptible Power Units

VHF – Very High Frequency

VQ - Visitor Quarter

VTC - Video Teleconferencing Centers

WAN - Wide Area Network

WAWF - Wide Area Work Flow

WHE - Weight Handling Equipment

WSAT - Weapon System Accuracy Test

XBT - Expendable Bathythermograph
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