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SECTION 015639 – TEMPORARY TREE & PLANT PROTECTION 
 
PART 1 - GENERAL 
 
1.01 RELATED DOCUMENTS: 
 
 A. Drawings and general provisions of Contract, including Uniform General Conditions 

and Supplementary Conditions and Division 1 Specification Sections, apply to work of 
this section. 

 
1.02 DESCRIPTION OF WORK: 
 
 A. Preservation and protection of plant materials within the project site. 
 
 B. It is the intention of this specification that all plants at this project site not specifically 

indicated on the plans for removal shall be protected and preserved. Take all 
necessary precautions to avoid damage or removal of trees, shrubs and other plant 
materials that are to remain following construction. Specimen trees and other plants 
within and closely adjacent to construction sites shall be adequately protected by the 
Contractor, according to plans and specifications. Additional protective measures may 
be installed by the Contractor at his option to preclude damage by his workmen and 
equipment. 

 
PART 2 - PRODUCTS 
 
2.01 PLANT PROTECTION DEVICES: 
 
 A. Install minimum protective devices consisting of orange plastic construction fencing 

and “T” posts at the drip line plus two feet as detailed on drawings, of all trees shown 
to remain on the drawings within the limits of construction. At tight locations where 
the protection fencing will restrict the proposed construction, subject to approval by 
the Owner’s Representative, alternative protective devices consisting of a fence a 
minimum of 1 foot radius for each inch caliper (thickness) from the tree trunk to be 
protected or wrapping the tree trunk with two (2) inch thick wood stock from ground 
line to eight (8) feet above will be allowed. Maintain protective devices in good order 
for the duration of the construction period. Additional protective devices or barriers, 
required by the Owner's Representative during construction, may be added to the 
work by field order.  Protective devices so added are to be installed prior to the start of 
site work and shall be maintained in good condition until construction is concluded. 
Protective devices are further defined to include references in the specifications, or 
notes on the drawings as to construction limits, or other such notes that indicate the 
area or right-of-way in which the Contractor must work. 

 
PART 3 - EXECUTION 
 
3.01 TREE & PLANT PROTECTION: 
 
 A. Where trees, plants, shrubbery, etc. are adjacent to construction and are not scheduled 

to be removed: 
 
  1. Contractor shall protect vegetation from unnecessary cutting, breaking, skinning, 
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or bruising of roots, trunks, and branches, and compaction of soil in the root zone 
of existing vegetation by use of tree protection fencing or wood slat tree 
protection as detailed. All tree branches and roots that must be cut during 
construction shall be pruned by a certified arborist in accordance with Section 
3.02. 

 
  2. No stockpiling of excavated or construction materials shall be allowed within tree 

drip lines. 
 
  3. Parking vehicles or vehicular traffic within tree drip lines shall be prohibited 

excepted on authorized routes staked on site by Owner’s Representative or as 
indicated on drawings.  

 
4. If it is or becomes necessary to remove vegetation designated on drawings to 

remain the Contractor shall make written request to and obtain approval from the 
Owner prior to beginning the work. Removed vegetation shall be disposed off site 
at contractor’s expense. 

 
  5. All proposed utility line trenching shall be placed beyond the drip lines of trees 

when possible. All trenches shall be a minimum of 10’ from tree trunks. The 
widths of utility trenches shall be no wider than dimension shown on trench detail 
drawings. Roots encountered shall be cut off flush with the sides of the trench 
using a pruning saw or pruning lopers. 

 
3.02 PLANT PRUNING AND LIMB REMOVAL: 
 
 A. Plant protection requirements cited above shall include authorized pruning and 

cutting of limbs and major roots. The Contractor is cautioned not to cut, prune or 
otherwise remove tree roots and branches without prior approval and guidance by the 
Owner.  All cutting or pruning of tree roots and branches that may be required by 
construction shall be approved prior to beginning such work and shall be 
accomplished under the direction of an I.S.A. Certified Arborist to be employed by the 
Contractor at the Contractor's expense. Pruning debris shall be disposed off site at 
contractor’s expense. 

 
3.03 REPARATION FOR DAMAGES: 
 
 A. Contractor is liable for all unauthorized vegetation damages and shall bear all costs for 

subsequent appraisal and restoration. 
 
  1. Appraisal:  The Owner may request that unauthorized damage be appraised by a 

horticulturist, botanist, arborist, or forester from the Owner's staff who shall 
appraise damage values under the latest edition of Guidelines for Established 
Values of Trees and Plants, published by the Council of Tree and Landscape 
Appraisers, 232 Southern Building, Washington, D.C. 20005. 

 
2. Restoration:  Repair or replace trees and vegetation indicated to remain that are 

damaged by construction operations, in a manner acceptable to the Owner. In the 
case of more serious damage, the Owner may require the Contractor to employ an 
arborist to repair damages to trees and shrubs. Replace trees that cannot be 
repaired and restored to full growth status, as determined by the arborist. 
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 END OF SECTION 
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SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Demolition and removal of wood retaining walls. 

B. Related Requirements: 

 

1. Section 015639 "Temporary Tree and Plant Protection" for temporary protection of 

existing trees and plants that are affected by selective demolition. 

1.3 DEFINITIONS 

A. Remove: Detach items from existing construction and dispose of them off-site unless indicated 

to be salvaged or reinstalled. 

B. Remove and Reinstall: Detach items from existing construction, in a manner to prevent damage, 

prepare for reuse, and reinstall where indicated. 

C. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise 

indicated to be salvaged or reinstalled. 

D. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle 

methods and equipment to prevent damage to the item and surfaces; disposing of items unless 

indicated to be salvaged or reinstalled. 

1.4 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones 

and their contents, commemorative plaques and tablets, and other items of interest or value to 

Owner that may be uncovered during demolition remain the property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 
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PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Regulatory Requirements: Comply with governing EPA notification regulations before 

beginning selective demolition. Comply with hauling and disposal regulations of authorities 

having jurisdiction. 

B. Standards: Comply with ASSE A10.6 and NFPA 241. 

PART 3 - EXECUTION 

3.1 SELECTIVE DEMOLITION, GENERAL 

A. General: Demolish and remove existing construction only to the extent required by new 

construction and as indicated. Use methods required to complete the Work within limitations of 

governing regulations and as follows: 

1. Proceed with selective demolition systematically, from higher to lower level. Complete 

selective demolition operations above each floor or tier before disturbing supporting 

members on the next lower level. 

2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use 

cutting methods least likely to damage construction to remain or adjoining construction. 

Use hand tools or small power tools designed for sawing or grinding, not hammering and 

chopping. Temporarily cover openings to remain. 

3. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 

existing finished surfaces. 

4. Do not use cutting torches until work area is cleared of flammable materials. At 

concealed spaces, such as duct and pipe interiors, verify condition and contents of hidden 

space before starting flame-cutting operations. Maintain portable fire-suppression devices 

during flame-cutting operations. 

5. Maintain fire watch during and for at least two hours after flame-cutting operations. 

6. Maintain adequate ventilation when using cutting torches. 

7. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and 

promptly dispose of off-site. 

8. Remove structural framing members and lower to ground by method suitable to avoid 

free fall and to prevent ground impact or dust generation. 

9. Locate selective demolition equipment and remove debris and materials so as not to 

impose excessive loads on supporting walls, floors, or framing. 

10. Dispose of demolished items and materials promptly. 

B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 

operations to ensure minimum interference with roads, streets, walks, walkways, and other 

adjacent occupied and used facilities. 
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3.2 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Concrete: Demolish in sections. Cut concrete full depth at junctures with construction to remain 

and at regular intervals using power-driven saw, and then remove concrete between saw cuts. 

B. Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, and then break up and 

remove. 

3.3 DISPOSAL OF DEMOLISHED MATERIALS 

A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved 

construction and demolition waste landfill acceptable to authorities having jurisdiction.  

1. Do not allow demolished materials to accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

B. Burning: Do not burn demolished materials. 

3.4 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 

demolition operations. Return adjacent areas to condition existing before selective demolition 

operations began. 

END OF SECTION 024119 
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SECTION 033000 - CAST-IN-PLACE CONCRETE 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes cast-in-place concrete, including formwork, reinforcement, concrete materials, 

mixture design, placement procedures, and finishes. 

B. Related Requirements: 

 

1. Section 312000 "Earth Moving" for drainage fill under slabs-on-grade. 

2. Section 321313 "Concrete Paving" for concrete pavement and walks. 

1.3 DEFINITIONS 

A. Cementitious Materials: Portland cement alone or in combination with one or more of the 

following: blended hydraulic cement, fly ash, slag cement, other pozzolans, and silica fume; 

materials subject to compliance with requirements. 

B. W/C Ratio: The ratio by weight of water to cementitious materials. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Design Mixtures: For each concrete mixture in accordance with ACI 301, chapter 3.9. Submit 

alternate design mixtures when characteristics of materials, Project conditions, weather, test 

results, or other circumstances warrant adjustments. 

1. Indicate amounts of mixing water to be withheld for later addition at Project site. 

1.5 INFORMATIONAL SUBMITTALS 

A. Provide product submittals for following: 

1. Cementitious materials. 

2. Admixtures. 

3. Form materials and form-release agents. 
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4. Steel reinforcement and accessories. 

5. Water stops. 

6. Curing compounds. 

7. Bonding agents. 

8. Adhesives. 

9. Vapor retarders. 

10. Semi-rigid joint filler. 

11. Joint-filler strips. 

12. Repair materials. 

1.6 QUALITY ASSURANCE 

A. Installer Qualifications: A qualified installer who employs on Project personnel qualified as 

ACI-certified Flatwork Technician and Finisher and a supervisor who is an ACI-certified 

Concrete Flatwork Technician. 

B. Manufacturer Qualifications: A firm experienced in manufacturing ready-mixed concrete 

products and that complies with ASTM C 94/C 94M requirements for production facilities and 

equipment. 

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 

Production Facilities." 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Steel Reinforcement: Deliver, store, and handle steel reinforcement to prevent bending and 

damage. 

1.8 FIELD CONDITIONS 

A. Cold-Weather Placement: Comply with ACI 306.1 and as follows. Protect concrete work from 

physical damage or reduced strength that could be caused by frost, freezing actions, or low 

temperatures. 

1. When average high and low temperature is expected to fall below 40 deg F for three 

successive days, maintain delivered concrete mixture temperature within the temperature 

range required by ACI 301. 

2. Do not use frozen materials or materials containing ice or snow. Do not place concrete on 

frozen subgrade or on subgrade containing frozen materials. 

3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 

chemical accelerators unless otherwise specified and approved in mixture designs. 

B. Hot-Weather Placement: Comply with ACI 301 and as follows: 

1. Maintain concrete temperature below 90 deg F at time of placement. Chilled mixing 

water or chopped ice may be used to control temperature, provided water equivalent of 

ice is calculated to total amount of mixing water. Using liquid nitrogen to cool concrete is 

Contractor's option. 
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2. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete. Keep 

subgrade uniformly moist without standing water, soft spots, or dry areas. 

PART 2 - PRODUCTS 

2.1 CONCRETE, GENERAL 

A. ACI Publications: Comply with the following unless modified by requirements in the Contract 

Documents: 

1. ACI 301. 

2. ACI 117. 

2.2 FORM-FACING MATERIALS 

A. Smooth-Formed Finished Concrete: Form-facing panels that provide continuous, true, and 

smooth concrete surfaces. Furnish in largest practicable sizes to minimize number of joints. 

1. Plywood, metal, or other approved panel materials. 

2. Exterior-grade plywood panels, suitable for concrete forms, complying with DOC PS 1, 

and as follows: 

a. High-density overlay, Class 1 or better. 

b. Medium-density overlay, Class 1 or better; mill-release agent treated, and edge 

sealed. 

c. Structural 1, B-B or better; mill oiled, and edge sealed. 

d. B-B (Concrete Form), Class 1 or better; mill oiled, and edge sealed. 

3. Overlaid Finnish birch plywood. 

B. Rough-Formed Finished Concrete: Plywood, lumber, metal, or another approved material. 

Provide lumber dressed on at least two edges and one side for tight fit. 

C. Forms for Cylindrical Columns, Pedestals, and Supports: Metal, glass-fiber-reinforced plastic, 

paper, or fiber tubes that produce surfaces with gradual or abrupt irregularities not exceeding 

specified formwork surface class. Provide units with sufficient wall thickness to resist plastic 

concrete loads without detrimental deformation. 

D. Pan-Type Forms: Glass-fiber-reinforced plastic or formed steel, stiffened to resist plastic 

concrete loads without detrimental deformation. 

E. Void Forms: Biodegradable paper surface, treated for moisture resistance, structurally sufficient 

to support weight of plastic concrete and other superimposed loads. 

F. Chamfer Strips: Wood, metal, PVC, or rubber strips, 3/4 by 3/4 inch, minimum. 

G. Rustication Strips: Wood, metal, PVC, or rubber strips, kerfed for ease of form removal. 
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H. Form-Release Agent: Commercially formulated form-release agent that does not bond with, 

stain, or adversely affect concrete surfaces and does not impair subsequent treatments of 

concrete surfaces. 

1. Formulate form-release agent with rust inhibitor for steel form-facing materials. 

I. Form Ties: Factory-fabricated, removable, or snap-off glass-fiber-reinforced plastic or metal 

form ties designed to resist lateral pressure of fresh concrete on forms and to prevent spalling of 

concrete on removal. 

1. Furnish units that leave no corrodible metal closer than 1 inch to the plane of exposed 

concrete surface. 

2. Furnish ties that, when removed, leave holes no larger than 1 inch in diameter in concrete 

surface. 

3. Furnish ties with integral water-barrier plates to walls indicated to receive dampproofing 

or waterproofing. 

2.3 STEEL REINFORCEMENT 

 

A. Reinforcing Bars: ASTM A 615/A 615M, Grade 60, deformed. 

B. Plain-Steel Welded-Wire Reinforcement: ASTM A 1064/A 1064M, plain, fabricated from as-

drawn steel wire into flat sheets. 

2.4 REINFORCEMENT ACCESSORIES 

A. Joint Dowel Bars: ASTM A 615/A 615M, Grade 60, plain-steel bars, cut true to length with 

ends square and free of burrs. 

B. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 

reinforcing bars and welded-wire reinforcement in place. Manufacture bar supports from steel 

wire, plastic, or precast concrete according to CRSI's "Manual of Standard Practice," of greater 

compressive strength than concrete and as follows: 

1. For concrete surfaces exposed to view, where legs of wire bar support contact forms, use 

CRSI Class 1 plastic-protected steel wire or CRSI Class 2 stainless-steel bar supports. 

2. For epoxy-coated reinforcement, use epoxy-coated or other dielectric-polymer-coated 

wire bar supports. 

3. For zinc-coated reinforcement, use galvanized wire or dielectric-polymer-coated wire bar 

supports. 

2.5 CONCRETE MATERIALS 

A. Source Limitations: Obtain each type or class of cementitious material of the same brand from 

the same manufacturer's plant, obtain aggregate from single source, and obtain admixtures from 

single source from single manufacturer. 
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B. Cementitious Materials: 

1. Portland Cement: ASTM C 150/C 150M, gray, type I/II. 

2. Fly Ash: ASTM C 618, Class F or C. 

3. Slag Cement: ASTM C 989/C 989M, Grade 100 or 120. 

4. Silica Fume: ASTM C 1240, amorphous silica. 

C. Normal-Weight Aggregates: ASTM C 33/C 33M, coarse aggregate or better, graded. Provide 

aggregates from a single source. 

1. Maximum Coarse-Aggregate Size: 1 inch nominal. 

2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement. 

D. Air-Entraining Admixture: ASTM C 260/C 260M. 

E. Chemical Admixtures: Certified by manufacturer to be compatible with other admixtures and 

that do not contribute water-soluble chloride ions exceeding those permitted in hardened 

concrete. Do not use calcium chloride or admixtures containing calcium chloride. 

1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A. 

2. Retarding Admixture: ASTM C 494/C 494M, Type B. 

3. Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D. 

4. High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F. 

5. High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type G. 

6. Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type II. 

F. Set-Accelerating Corrosion-Inhibiting Admixture: Commercially formulated, anodic inhibitor 

or mixed cathodic and anodic inhibitor; capable of forming a protective barrier and minimizing 

chloride reactions with steel reinforcement in concrete and complying with 

ASTM C 494/C 494M, Type C. 

G. Non-Set-Accelerating Corrosion-Inhibiting Admixture: Commercially formulated, non-set-

accelerating, anodic inhibitor or mixed cathodic and anodic inhibitor; capable of forming a 

protective barrier and minimizing chloride reactions with steel reinforcement in concrete. 

H. Water: ASTM C 94/C 94M. 

2.6 VAPOR RETARDERS 

A. Sheet Vapor Retarder: Polyethylene sheet, ASTM D 4397, not less than 10 mils thick. 

2.7 CURING MATERIALS 

A. Evaporation Retarder: Waterborne, monomolecular film forming, manufactured for application 

to fresh concrete. 

B. Absorptive Cover: AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing 

approximately 9 oz./sq. yd. when dry. 
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C. Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet. 

D. Water: Potable. 

E. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, 

dissipating. 

2.8 RELATED MATERIALS 

A. Expansion- and Isolation-Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic fiber. 

B. Bonding Agent: ASTM C 1059/C 1059M, Type II, nonredispersible, acrylic emulsion or 

styrene butadiene. 

C. Epoxy Bonding Adhesive: ASTM C 881, two-component epoxy resin, capable of humid curing 

and bonding to damp surfaces, of class suitable for application temperature and of grade to suit 

requirements, and as follows: 

1. Types I and II, non-load bearing Types IV and V, load bearing, for bonding hardened or 

freshly mixed concrete to hardened concrete. 

 

 

2.9 CONCRETE MIXTURES, GENERAL 

A. Prepare design mixtures for each type and strength of concrete, proportioned based on 

laboratory trial mixture or field test data, or both, according to ACI 301. 

1. Use a qualified independent testing agency for preparing and reporting proposed mixture 

designs based on laboratory trial mixtures. 

B. Cementitious Materials: Limit percentage, by weight, of cementitious materials other than 

portland cement in concrete as follows: 

1. Fly Ash: 25 percent. 

2.10 CONCRETE MIXTURES FOR BUILDING ELEMENTS 

A. Footings: Normal-weight concrete. 

1. Minimum Compressive Strength: 3000 psi at 28 days. 

2. Maximum W/C Ratio: 0.45. 

3. Slump Limit: 4 inches for concrete placed from chute, 5 ½ inches for concrete placed 

from pump. 

4. Air Content: 5.5 percent, plus or minus 1.5 percent at point of delivery for 1-1/2-inch 

nominal maximum aggregate size. 

5. Air Content: 6 percent, plus or minus 1.5 percent at point of delivery for 3/4-inch 

nominal maximum aggregate size. 
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B. Foundation Walls: Normal-weight concrete. 

1. Minimum Compressive Strength: 3000 psi at 28 days. 

2. Maximum W/C Ratio: 0.45. 

3. Slump Limit: 4 inches for concrete placed from chute, 5 ½ inches for concrete placed 

from pump. 

4. Air Content: 5.5 percent, plus or minus 1.5 percent at point of delivery for 1-1/2-inch 

nominal maximum aggregate size. 

5. Air Content: 6 percent, plus or minus 1.5 percent at point of delivery for 3/4-inch 

nominal maximum aggregate size. 

C. Slabs-on-Grade: Normal-weight concrete. 

1. Minimum Compressive Strength: 3000 psi at 28 days. 

2. Maximum W/C Ratio: 0.45. 

3. Minimum Cementitious Materials Content: 520 lb/cu. yd. 

4. Slump Limit: 4 inches for concrete placed from chute, 5 ½ inches for concrete placed 

from pump. 

5. Air Content: 5.5 percent, plus or minus 1.5 percent at point of delivery for 1-1/2-inch 

nominal maximum aggregate size. 

6. Air Content: 6 percent, plus or minus 1.5 percent at point of delivery for 3/4-inch 

nominal maximum aggregate size. 

7. Air Content: Do not allow air content of trowel-finished floors to exceed 3 percent. 

 

2.11 FABRICATING REINFORCEMENT 

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice." 

2.12 CONCRETE MIXING 

A. Ready-Mixed Concrete: Measure, batch, mix, and deliver concrete according to 

ASTM C 94/C 94M and furnish batch ticket information. 

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 

1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and 

delivery time to 60 minutes. 

B. Project-Site Mixing: Measure, batch, and mix concrete materials and concrete according to 

ASTM C 94/C 94M. Mix concrete materials in appropriate drum-type batch machine mixer. 

1. For mixer capacity of 1 cu. yd. or smaller, continue mixing at least 1-1/2 minutes, but not 

more than 5 minutes after ingredients are in mixer, before any part of batch is released. 

2. For mixer capacity larger than 1 cu. yd., increase mixing time by 15 seconds for each 

additional 1 cu. yd. 

3. Provide batch ticket for each batch discharged and used in the Work, indicating Project 

identification name and number, date, mixture type, mixture time, quantity, and amount 

of water added. Record approximate location of final deposit in structure. 
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PART 3 - EXECUTION 

3.1 FORMWORK INSTALLATION 

A. Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical, 

lateral, static, and dynamic loads, and construction loads that might be applied, until structure 

can support such loads. 

B. Construct formwork so concrete members and structures are of size, shape, alignment, 

elevation, and position indicated, within tolerance limits of ACI 117. 

C. Construct forms tight enough to prevent loss of concrete mortar. 

D. Construct forms for easy removal without hammering or prying against concrete surfaces. 

Provide crush or wrecking plates where stripping may damage cast-concrete surfaces. Provide 

top forms for inclined surfaces steeper than 1.5 horizontal to 1 vertical. 

1. Install keyways, reglets, recesses, and the like, for easy removal. 

2. Do not use rust-stained steel form-facing material. 

E. Set edge forms, bulkheads, and intermediate screed strips for slabs to achieve required 

elevations and slopes in finished concrete surfaces. Provide and secure units to support screed 

strips; use strike-off templates or compacting-type screeds. 

F. Provide temporary openings for cleanouts and inspection ports where interior area of formwork 

is inaccessible. Close openings with panels tightly fitted to forms and securely braced to prevent 

loss of concrete mortar. Locate temporary openings in forms at inconspicuous locations. 

G. Chamfer exterior corners and edges of permanently exposed concrete. 

H. Form openings, chases, offsets, sinkages, keyways, reglets, blocking, screeds, and bulkheads 

required in the Work. Determine sizes and locations from trades providing such items. 

I. Clean forms and adjacent surfaces to receive concrete. Remove chips, wood, sawdust, dirt, and 

other debris just before placing concrete. 

J. Retighten forms and bracing before placing concrete, as required, to prevent mortar leaks and 

maintain proper alignment. 

K. Coat contact surfaces of forms with form-release agent, according to manufacturer's written 

instructions, before placing reinforcement. 

3.2 EMBEDDED ITEM INSTALLATION 

A. Place and secure anchorage devices and other embedded items required for adjoining work that 

is attached to or supported by cast-in-place concrete. Use setting drawings, templates, diagrams, 

instructions, and directions furnished with items to be embedded. 
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1. Install anchor rods, accurately located, to elevations required and complying with 

tolerances in Section 7.5 of AISC 303. 

2. Install reglets to receive waterproofing and to receive through-wall flashings in outer face 

of concrete frame at exterior walls, where flashing is shown at lintels, shelf angles, and 

other conditions. 

3. Install dovetail anchor slots in concrete structures as indicated. 

3.3 REMOVING AND REUSING FORMS 

A. General: Formwork for sides of beams, walls, columns, and similar parts of the Work that does 

not support weight of concrete may be removed after cumulatively curing at not less than 50 

deg F for 24 hours after placing concrete. Concrete has to be hard enough to not be damaged by 

form-removal operations and curing and protection operations need to be maintained. 

1. Leave formwork for beam soffits, joists, slabs, and other structural elements that support 

weight of concrete in place until concrete has achieved at least 70 percent of its 28-day 

design compressive strength. 

2. Remove forms only if shores have been arranged to permit removal of forms without 

loosening or disturbing shores. 

B. Clean and repair surfaces of forms to be reused in the Work. Split, frayed, delaminated, or 

otherwise damaged form-facing material are not acceptable for exposed surfaces. Apply new 

form-release agent. 

C. When forms are reused, clean surfaces, remove fins and laitance, and tighten to close joints. 

Align and secure joints to avoid offsets. Do not use patched forms for exposed concrete surfaces 

unless approved by Architect. 

3.4 VAPOR-RETARDER INSTALLATION 

A. Sheet Vapor Retarders: Place, protect, and repair sheet vapor retarder according to 

ASTM E 1643 and manufacturer's written instructions. 

1. Lap joints 6 inches and seal with manufacturer's recommended tape. 

B. Bituminous Vapor Retarders: Place, protect, and repair bituminous vapor retarder according to 

manufacturer's written instructions. 

3.5 STEEL REINFORCEMENT INSTALLATION 

A. General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and 

supporting reinforcement. 

1. Do not cut or puncture vapor retarder. Repair damage and reseal vapor retarder before 

placing concrete. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign materials that 

reduce bond to concrete. 
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C. Accurately position, support, and secure reinforcement against displacement. Locate and 

support reinforcement with bar supports to maintain minimum concrete cover. Do not tack weld 

crossing reinforcing bars. 

1. Weld reinforcing bars according to AWS D1.4/D 1.4M, where indicated. 

D. Set wire ties with ends directed into concrete, not toward exposed concrete surfaces. 

E. Install welded-wire reinforcement in longest practicable lengths on bar supports spaced to 

minimize sagging. Lap edges and ends of adjoining sheets at least one mesh spacing. Offset laps 

of adjoining sheet widths to prevent continuous laps in either direction. Lace overlaps with wire. 

3.6 JOINTS 

A. General: Construct joints true to line with faces perpendicular to surface plane of concrete. 

B. Construction Joints: Install so strength and appearance of concrete are not impaired, at locations 

indicated or as approved by Architect. 

1. Place joints perpendicular to main reinforcement. Continue reinforcement across 

construction joints unless otherwise indicated. Do not continue reinforcement through 

sides of strip placements of floors and slabs. 

2. Form keyed joints as indicated. Embed keys at least 1-1/2 inches into concrete. 

3. Locate joints for beams, slabs, joists, and girders in the middle third of spans. Offset 

joints in girders a minimum distance of twice the beam width from a beam-girder 

intersection. 

4. Locate horizontal joints in walls and columns at underside of floors, slabs, beams, and 

girders and at the top of footings or floor slabs. 

5. Space vertical joints in walls as indicated. Locate joints beside piers integral with walls, 

near corners, and in concealed locations where possible. 

6. Use a bonding agent at locations where fresh concrete is placed against hardened or 

partially hardened concrete surfaces. 

7. Use epoxy-bonding adhesive at locations where fresh concrete is placed against hardened 

or partially hardened concrete surfaces. 

C. Contraction Joints in Slabs-on-Grade: Form weakened-plane contraction joints, sectioning 

concrete into areas as indicated. Construct contraction joints for a depth equal to at least one-

fourth of concrete thickness as follows: 

1. Grooved Joints: Form contraction joints after initial floating by grooving and finishing 

each edge of joint to a radius of 1/8 inch. Repeat grooving of contraction joints after 

applying surface finishes. Eliminate groover tool marks on concrete surfaces. 

2. Sawed Joints: Form contraction joints with power saws equipped with shatterproof 

abrasive or diamond-rimmed blades. Cut 1/8-inch-wide joints into concrete when cutting 

action does not tear, abrade, or otherwise damage surface and before concrete develops 

random contraction cracks. 

D. Isolation Joints in Slabs-on-Grade: After removing formwork, install joint-filler strips at slab 

junctions with vertical surfaces, such as column pedestals, foundation walls, grade beams, and 

other locations, as indicated. 
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1. Extend joint-filler strips full width and depth of joint, terminating flush with finished 

concrete surface unless otherwise indicated. 

2. Install joint-filler strips in lengths as long as practicable. Where more than one length is 

required, lace or clip sections together. 

E. Doweled Joints: Install dowel bars and support assemblies at joints where indicated. Lubricate 

or asphalt coat one-half of dowel length to prevent concrete bonding to one side of joint. 

3.7 CONCRETE PLACEMENT 

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded 

items is complete and that required inspections are completed. 

B. Do not add water to concrete during delivery, at Project site, or during placement unless 

approved by Architect. 

C. Before test sampling and placing concrete, water may be added at Project site, subject to 

limitations of ACI 301. 

1. Do not add water to concrete after adding high-range water-reducing admixtures to 

mixture. 

D. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new 

concrete is placed on concrete that has hardened enough to cause seams or planes of weakness. 

If a section cannot be placed continuously, provide construction joints as indicated. Deposit 

concrete to avoid segregation. 

1. Deposit concrete in horizontal layers of depth not to exceed formwork design pressures 

and in a manner to avoid inclined construction joints. 

2. Consolidate placed concrete with mechanical vibrating equipment according to ACI 301. 

3. Do not use vibrators to transport concrete inside forms. Insert and withdraw vibrators 

vertically at uniformly spaced locations to rapidly penetrate placed layer and at least 6 

inches into preceding layer. Do not insert vibrators into lower layers of concrete that have 

begun to lose plasticity. At each insertion, limit duration of vibration to time necessary to 

consolidate concrete and complete embedment of reinforcement and other embedded 

items without causing mixture constituents to segregate. 

E. Deposit and consolidate concrete for floors and slabs in a continuous operation, within limits of 

construction joints, until placement of a panel or section is complete. 

1. Consolidate concrete during placement operations, so concrete is thoroughly worked 

around reinforcement and other embedded items and into corners. 

2. Maintain reinforcement in position on chairs during concrete placement. 

3. Screed slab surfaces with a straightedge and strike off to correct elevations. 

4. Slope surfaces uniformly to drains where required. 

5. Begin initial floating using bull floats or darbies to form a uniform and open-textured 

surface plane, before excess bleedwater appears on the surface. Do not further disturb 

slab surfaces before starting finishing operations. 
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3.8 FINISHING FLOORS AND SLABS 

A. General: Comply with ACI 302.1R recommendations for screeding, restraightening, and 

finishing operations for concrete surfaces. Do not wet concrete surfaces. 

B. Float Finish: 

1. When bleedwater sheen has disappeared and concrete surface has stiffened sufficiently to 

permit operation of specific float apparatus, consolidate concrete surface with power-

driven floats or by hand floating if area is small or inaccessible to power-driven floats. 

2. Repeat float passes and restraightening until surface is left with a uniform, smooth, 

granular texture and complies with ACI 117 tolerances for conventional concrete. 

 

C. Trowel Finish: 

1. After applying float finish, apply first troweling and consolidate concrete by hand or 

power-driven trowel. 

2. Continue troweling passes and restraighten until surface is free of trowel marks and 

uniform in texture and appearance. 

3. Grind smooth any surface defects that would telegraph through applied coatings or floor 

coverings. 

4. Do not add water to concrete surface. 

5. Do not apply hard-troweled finish to concrete, which has a total air content greater than 3 

percent. 

D. Broom Finish: Apply a broom finish to exterior concrete platforms, steps, ramps, and elsewhere 

as indicated. 

1. Immediately after float finishing, slightly roughen trafficked surface by brooming with 

fiber-bristle broom perpendicular to main traffic route. Coordinate required final finish 

with Architect before application. 

3.9 MISCELLANEOUS CONCRETE ITEM INSTALLATION 

A. Filling In: Fill in holes and openings left in concrete structures after work of other trades is in 

place unless otherwise indicated. Mix, place, and cure concrete, as specified, to blend with in-

place construction. Provide other miscellaneous concrete filling indicated or required to 

complete the Work. 

B. Curbs: Provide monolithic finish to interior curbs by stripping forms while concrete is still 

green and by steel-troweling surfaces to a hard, dense finish with corners, intersections, and 

terminations slightly rounded. 

3.10 CONCRETE PROTECTING AND CURING 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 

temperatures. Comply with ACI 306.1 for cold-weather protection and ACI 301 for hot-weather 

protection during curing. 
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B. Evaporation Retarder: Apply evaporation retarder to unformed concrete surfaces if hot, dry, or 

windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing 

operations. Apply according to manufacturer's written instructions after placing, screeding, and 

bull floating or darbying concrete, but before float finishing. 

C. Formed Surfaces: Cure formed concrete surfaces, including underside of beams, supported 

slabs, and other similar surfaces. If forms remain during curing period, moist cure after 

loosening forms. If removing forms before end of curing period, continue curing for remainder 

of curing period. 

D. Unformed Surfaces: Begin curing immediately after finishing concrete. Cure unformed 

surfaces, including floors and slabs, concrete floor toppings, and other surfaces. 

E. Cure concrete according to ACI 308.1, by one or a combination of the following methods: 

1. Moisture Curing: Keep surfaces continuously moist for not less than seven days with the 

following materials: 

a. Water. 

b. Continuous water-fog spray. 

c. Absorptive cover, water saturated, and kept continuously wet. Cover concrete 

surfaces and edges with 12-inch lap over adjacent absorptive covers. 

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining cover 

for curing concrete, placed in widest practicable width, with sides and ends lapped at 

least 12 inches, and sealed by waterproof tape or adhesive. Cure for not less than seven 

days. Immediately repair any holes or tears during curing period, using cover material 

and waterproof tape. 

a. Moisture cure or use moisture-retaining covers to cure concrete surfaces to receive 

floor coverings. 

b. Moisture cure or use moisture-retaining covers to cure concrete surfaces to receive 

penetrating liquid floor treatments. 

c. Cure concrete surfaces to receive floor coverings with either a moisture-retaining 

cover or a curing compound that the manufacturer certifies does not interfere with 

bonding of floor covering used on Project. 

3. Curing Compound: Apply uniformly in continuous operation by power spray or roller 

according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall 

within three hours after initial application. Maintain continuity of coating and repair 

damage during curing period. 

a. Removal: After curing period has elapsed, remove curing compound without 

damaging concrete surfaces by method recommended by curing compound 

manufacturer. 

4. Curing and Sealing Compound: Apply uniformly to floors and slabs indicated in a 

continuous operation by power spray or roller according to manufacturer's written 

instructions. Recoat areas subjected to heavy rainfall within three hours after initial 

application. Repeat process 24 hours later and apply a second coat. Maintain continuity 

of coating and repair damage during curing period. 
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3.11 FIELD QUALITY CONTROL 

A. Special Inspections: Owner will engage a qualified testing and inspecting agency to perform 

field tests and inspections and prepare test reports. 

B. Inspections: 

1. Steel reinforcement placement. 

2. Steel reinforcement welding. 

3. Headed bolts and studs. 

4. Verification of use of required design mixture. 

5. Concrete placement, including conveying and depositing. 

6. Curing procedures and maintenance of curing temperature. 

7. Verification of concrete strength before removal of shores and forms from beams and 

slabs. 

C. Concrete Tests: Testing of composite samples of fresh concrete obtained according to 

ASTM C 172/C 172M shall be performed according to the following requirements: 

1. Testing Frequency: Obtain one composite sample for each day's pour of each concrete 

mixture exceeding 5 cu. yd., but less than 25 cu. yd., plus one set for each additional 50 

cu. yd. or fraction thereof. 

2. Testing Frequency: Obtain at least one composite sample for each 100 cubic yard or 

fraction thereof of each concrete mixture placed each day. 

a. When frequency of testing provides fewer than five compressive-strength tests for 

each concrete mixture, testing shall be conducted from at least five randomly 

selected batches or from each batch if fewer than five are used. 

3. Slump: ASTM C 143/C 143M; one test at point of placement for each composite sample, 

but not less than one test for each day's pour of each concrete mixture. Perform additional 

tests when concrete consistency appears to change. 

4. Air Content: ASTM C 231/C 231M, pressure method, for normal-weight concrete; one 

test for each composite sample, but not less than one test for each day's pour of each 

concrete mixture. 

5. Concrete Temperature: ASTM C 1064/C 1064M; one test hourly when air temperature is 

40 deg F and below or 80 deg F and above, and one test for each composite sample. 

6. Unit Weight: ASTM C 567/C 567M, fresh unit weight of structural lightweight concrete; 

one test for each composite sample, but not less than one test for each day's pour of each 

concrete mixture. 

7. Compression Test Specimens: ASTM C 31/C 31M. 

a. Cast and laboratory cure two sets of two standard cylinder specimens for each 

composite sample. 

b. Cast and field cure two sets of two standard cylinder specimens for each composite 

sample. 

8. Compressive-Strength Tests: ASTM C 39/C 39M; test one set of two laboratory-cured 

specimens at 7 days and one set of two specimens at 28 days. 
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a. Test one set of two field-cured specimens at 3 days, 7 days, and one set of two 

specimens at 28 days if the first two fail. 

b. A compressive-strength test shall be the average compressive strength from a set of 

two specimens obtained from same composite sample and tested at age indicated. 

9. When strength of field-cured cylinders is less than 85 percent of companion laboratory-

cured cylinders, Contractor shall evaluate operations and provide corrective procedures 

for protecting and curing in-place concrete. 

10. Strength of each concrete mixture will be satisfactory if every average of any three 

consecutive compressive-strength tests equals or exceeds specified compressive strength, 

and no compressive-strength test value falls below specified compressive strength by 

more than 500 psi. 

11. Test results shall be reported in writing to Architect, concrete manufacturer, and 

Contractor within 48 hours of testing. Reports of compressive-strength tests shall contain 

Project identification name and number, date of concrete placement, name of concrete 

testing and inspecting agency, location of concrete batch in Work, design compressive 

strength at 28 days, concrete mixture proportions and materials, compressive breaking 

strength, and type of break for both 7- and 28-day tests. 

12. Nondestructive Testing: Impact hammer, sonoscope, or other nondestructive device may 

be permitted by Architect but will not be used as sole basis for approval or rejection of 

concrete. 

13. Additional Tests: Testing and inspecting agency shall make additional tests of concrete 

when test results indicate that slump, air entrainment, compressive strengths, or other 

requirements have not been met, as directed by Architect. Testing and inspecting agency 

may conduct tests to determine adequacy of concrete by cored cylinders complying with 

ASTM C 42/C 42M or by other methods as directed by Architect. 

14. Additional testing and inspecting, at Contractor's expense, will be performed to determine 

compliance of replaced or additional work with specified requirements. 

15. Correct deficiencies in the Work that test reports and inspections indicate do not comply 

with the Contract Documents. 

D. Measure floor and slab flatness and levelness according to ASTM E 1155 within 24 hours of 

finishing. 

END OF SECTION 033000 
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SECTION 044200 - EXTERIOR STONE MASONRY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 ACTION SUBMITTALS 

A. Product Data:  For each variety of stone, stone accessory, and manufactured product. 

B. Samples for Initial Selection:  For joint materials involving color selection. 

C. Stone Samples for Verification:  Sets for each variety, color, and finish of stone required; not 

less than 12 inches square. 

1. Sets shall consist of at least two samples, exhibiting extremes of the full range of color 

and other visual characteristics expected and will establish the standard by which stone 

will be judged. 

D. Colored Pointing Mortar Samples for Verification:  For each color required. Make Samples 

using same sand and mortar ingredients to be used on Project. 

1.3 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For Installer. 

1.4 QUALITY ASSURANCE 

A. Installer Qualifications:  A firm or individual experienced in installing stone masonry work 

similar in material, design, and extent to that indicated for this Project, whose work has a record 

of successful in-service performance. 

B. Mockups:  Build mockups to verify selections made under Sample submittals and to 

demonstrate aesthetic effects and set quality standards for materials and execution. 

1. Build mockups of typical stone retaining wall not less than 72 inches long by 24 inches 

high. 

2. Approval of mockups does not constitute approval of deviations from the Contract 

Documents contained in mockups unless Architect specifically approves such deviations 

in writing. 

3. Subject to compliance with requirements, approved mockups may become part of the 

completed Work if undisturbed at time of Substantial Completion. 
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1.5 DELIVERY, STORAGE, AND HANDLING 

A. Store and handle stone and related materials to prevent deterioration or damage due to moisture, 

temperature changes, contaminants, corrosion, breaking, chipping, and other causes. 

1. Lift stone with wide-belt slings; do not use wire rope or ropes that might cause staining. 

Move stone, if required, using dollies with cushioned wood supports. 

2. Store stone on wood skids or pallets with non-staining, waterproof covers. Arrange to 

distribute weight evenly and to prevent damage to stone. Ventilate under covers to 

prevent condensation. 

B. Store cementitious materials on elevated platforms, under cover, and in a dry location. Do not 

use cementitious materials that have become damp. 

C. Store aggregates in locations where grading and other required characteristics can be maintained 

and where contamination can be avoided. 

1.6 FIELD CONDITIONS 

A. Protect dimension stone cladding during erection by doing the following: 

1. Cover tops of stonework with non-staining, waterproof sheeting at end of each day's 

work.  Cover partially completed structures when work is not in progress. Extend cover a 

minimum of 24 inches down both sides and hold securely in place. 

2. Prevent staining of stone from mortar, grout, sealants, and other sources. Immediately 

remove such materials without damaging stone. 

3. Protect base of walls from rain-splashed mud and mortar splatter by coverings spread on 

ground and over wall surface. 

B. Cold-Weather Requirements:  Do not use frozen materials or materials mixed or coated with ice 

or frost.  Remove and replace dimension stone cladding damaged by frost or freezing 

conditions.  Comply with cold-weather construction and protection requirements for masonry 

contained in ACI 530.1/ASCE 6/TMS 602. 

C. Hot-Weather Requirements:  Comply with hot-weather construction and protection 

requirements for masonry contained in ACI 530.1/ASCE 6/TMS 602. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Source Limitations for Stone:  Obtain each variety of stone from single quarry. 

B. Source Limitations for Mortar Materials:  Obtain mortar ingredients of uniform quality for each 

cementitious component from single manufacturer and each aggregate from single source or 

producer. 
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2.2 STONE  

A. Stone shall be a natural red sandstone or iron ore rock with no sawn edges. Stones may be 

chopped or broken as needed to fit stones together. Stone shall match native rock type and color 

in the area. 

2.3 MORTAR MATERIALS 

A. Portland Cement:  ASTM C 150, Type I or Type II, except Type III may be used for cold-

weather construction, natural color or white as required to produce required mortar color. 

1. Low-Alkali Cement:  Portland cement shall contain no more than 0.60 percent total alkali 

when tested according to ASTM C 114. 

B. Hydrated Lime:  ASTM C 207. 

C. Mortar Pigments:  Natural and synthetic iron oxides and chromium oxides, compounded for use 

in mortar mixes and complying with ASTM C 979. Pigments shall have a record of satisfactory 

performance in mortar. 

D. Aggregate:  ASTM C 144. 

 

1. Colored Aggregates:  Natural-colored sand or ground marble, granite, or other durable 

stone; of color necessary to produce required mortar color. 

E. Water:  Potable. 

2.4 MORTAR MIXES 

A. General:  Comply with referenced standards and with manufacturers' written instructions for 

mix proportions, mixing equipment, mixer speeds, mixing containers, mixing time, and other 

procedures needed to produce mortar of uniform quality and with optimum performance 

characteristics. 

1. Do not use admixtures, including pigments, air-entraining agents, accelerators, retarders, 

water-repellent agents, antifreeze compounds, or other admixtures unless otherwise 

indicated. Do not use calcium chloride. 

2. Combine and thoroughly mix cementitious materials, water, and aggregates in a 

mechanical batch mixer unless otherwise indicated. Discard mortar when it has reached 

initial set. 

3. Mortar color shall be light tan or buff color. 

B. Portland Cement-Lime Setting Mortar:  Comply with ASTM C 270, Proportion Specification, 

for types of mortar indicated below: 

 

1. Set stone with Type N mortar. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine surfaces to receive stone masonry and conditions under which dimension stone 

cladding will be installed, with Installer present, for compliance with requirements for 

installation tolerances and other conditions affecting performance of dimension stone cladding. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 SETTING STONEWORK, GENERAL 

A. Before setting stone, clean surfaces that are dirty or stained by removing soil, stains, and foreign 

materials.  Clean stone by thoroughly scrubbing with fiber brushes and then drenching with 

clear water.  Use only mild cleaning compounds that contain no caustic or harsh materials or 

abrasives. 

3.3 SETTING STONE MASONRY WITH MORTAR 

A. Lay stones in horizontal courses in full bed of approximately ½” wide mortar joints as shown on 

details. 

 

1. Do not set heavy units or projecting courses until mortar in courses below has hardened 

enough to resist being squeezed out of joint. 

B. Fill space between back of stone units and backup wall solidly with mortar or grout. 

C. Rake out joints for pointing with mortar to depths of 1 inch deep. Rake joints to uniform depths 

with square bottoms and clean sides. 

D. Prepare stone-joint surfaces for pointing with mortar by removing dust and mortar particles. 

Where setting mortar was removed to depths greater than surrounding areas, apply first layer of 

pointing mortar in layers not more than ½” until a uniform depth is formed. 

E. Point stone joints by placing pointing mortar in layers not more than ½”. Compact each layer 

thoroughly and allow to become thumbprint hard before applying next layer. 

3.4 INSTALLATION TOLERANCES 

A. Variation from Plumb:  For vertical lines and surfaces of walls, do not exceed 1/4 inch in 10 

feet, 3/8 inch in 20 feet, or 1/2 inch in 40 feet or more. 
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3.5 ADJUSTING AND CLEANING 

A. Remove and replace broken, chipped, stained, or otherwise damaged stone, defective joints, and 

dimension stone cladding that does not match approved samples and mockups. Damaged stone 

may be repaired if Architect approves methods and results. 

B. Replace damaged or defective work in a manner that results in stone masonry matching 

approved samples and mockups, complying with other requirements, and showing no evidence 

of replacement. 

C. In-Progress Cleaning:  Clean stone masonry as work progresses. Remove excess sealant and 

smears as sealant is installed. 

D. Final Cleaning:  Clean stone masonry no fewer than six days after completion of pointing and 

sealing, using clean water and stiff-bristle fiber brushes. Do not use wire brushes, acid-type 

cleaning agents, cleaning agents containing caustic compounds or abrasives, or other materials 

or methods that could damage stone. 

END OF SECTION 044200 
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SECTION 055213 - PIPE AND TUBE RAILINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Steel railings. 

1.3 ACTION SUBMITTALS 

A. Product Data: 

1. Manufacturer's product lines of mechanically connected railings. 

2. Fasteners. 

3. Post-installed anchors. 

4. Nonshrink, nonmetallic grout. 

5. Anchoring cement. 

6. Metal finishes. 

1.4 INFORMATIONAL SUBMITTALS 

A. Welding certificates. 

1.5 QUALITY ASSURANCE 

A. Welding Qualifications: Qualify procedures and personnel in accordance with the following: 

1. AWS D1.1/D1.1M, "Structural Welding Code - Steel. 

2. AWS D1.2/D1.2M, "Structural Welding Code - Aluminum. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Protect mechanical finishes on exposed surfaces of railings from damage by applying a 

strippable, temporary protective covering before shipping. 
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1.7 FIELD CONDITIONS 

A. Field Measurements: Verify actual locations of walls and other construction contiguous with 

railings by field measurements before fabrication. 

PART 2 - PRODUCTS 

2.1 METALS, GENERAL 

A. Metal Surfaces, General: Provide materials with smooth surfaces, without seam marks, roller 

marks, rolled trade names, stains, discolorations, or blemishes. 

2.2 STEEL RAILINGS 

A. Source Limitations: Obtain each type of railing from single source from single manufacturer. 

B. Pipe: ASTM A53/A53M, Type F or Type S, Grade A, Standard Weight (Schedule 40), unless 

another grade and weight are required by structural loads. 

1. Provide galvanized finish for exterior installations and where indicated. 

C. Plates, Shapes, and Bars: ASTM A36/A36M. 

2.3 MISCELLANEOUS MATERIALS 

A. Welding Rods and Bare Electrodes: Select in accordance with AWS specifications for metal 

alloy welded. 

B. Etching Cleaner for Galvanized Metal: Complying with MPI#25. 

C. Galvanizing Repair Paint: High-zinc-dust-content paint, complying with SSPC-Paint 20 and 

compatible with paints specified to be used over it. 

D. Non-shrink, Nonmetallic Grout: Factory-packaged, non-staining, noncorrosive, nongaseous 

grout, complying with ASTM C1107/C1107M. Provide grout specifically recommended by 

manufacturer for interior and exterior applications. 

E. Anchoring Cement: Factory-packaged, non-shrink, non-staining, hydraulic-controlled 

expansion cement formulation for mixing with water at Project site to create pourable 

anchoring, patching, and grouting compound. 

1. Water-Resistant Product: At exterior location and where indicated on Drawings, provide 

formulation that is resistant to erosion from water exposure without needing protection by 

a sealer or waterproof coating and that is recommended by manufacturer for exterior use. 
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2.4 FABRICATION 

A. General: Fabricate railings to comply with requirements indicated for design, dimensions, 

member sizes and spacing, details, finish, and anchorage, but not less than that required to 

support structural loads. 

B. Shop assemble railings to greatest extent possible to minimize field splicing and assembly. 

Disassemble units only as necessary for shipping and handling limitations. 

1. Clearly mark units for reassembly and coordinated installation. 

2. Use connections that maintain structural value of joined pieces. 

C. Cut, drill, and punch metals cleanly and accurately. 

1. Remove burrs and ease edges to a radius of approximately 1/32 inch unless otherwise 

indicated. 

2. Remove sharp or rough areas on exposed surfaces. 

D. Form work true to line and level with accurate angles and surfaces. 

E. Fabricate connections that are exposed to weather in a manner that excludes water. 

1. Provide weep holes where water may accumulate. 

2. Locate weep holes in inconspicuous locations. 

F. Cut, reinforce, drill, and tap as indicated to receive finish hardware, screws, and similar items. 

G. Connections: Fabricate railings with welded connections unless otherwise indicated. 

H. Welded Connections: Cope components at connections to provide close fit, or use fittings 

designed for this purpose. Weld all around at connections, including at fittings. 

1. Use materials and methods that minimize distortion and develop strength and corrosion 

resistance of base metals. 

2. Obtain fusion without undercut or overlap. 

3. Remove flux immediately. 

I. Welded Connections for Aluminum Pipe: Fabricate railings to interconnect members with 

concealed internal welds that eliminate surface grinding, using manufacturer's standard system 

of sleeve and socket fittings. 

J. Nonwelded Connections: Connect members with concealed mechanical fasteners and fittings. 

Fabricate members and fittings to produce flush, smooth, rigid, hairline joints. 

K. Form changes in direction as follows: 

1. As detailed. 

2. By bending or by inserting prefabricated elbow fittings. 
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L. Bend members in jigs to produce uniform curvature for each configuration required. Maintain 

cross section of member throughout entire bend without buckling, twisting, cracking, or 

otherwise deforming exposed surfaces of components. 

M. Close exposed ends of hollow railing members with prefabricated cap and end fittings of same 

metal and finish as railings. 

N. Provide wall returns at ends of wall-mounted handrails unless otherwise indicated. Close ends 

of returns unless clearance between end of rail and wall is 1/4 inch or less. 

O. Brackets, Flanges, Fittings, and Anchors: Provide wall brackets, flanges, miscellaneous fittings, 

and anchors to interconnect railing members to other work unless otherwise indicated. 

P. Provide inserts and other anchorage devices for connecting railings to concrete or masonry 

work. 

1. Fabricate anchorage devices capable of withstanding loads imposed by railings. 

2. Coordinate anchorage devices with supporting structure. 

2.5 STEEL AND IRON FINISHES 

A. Galvanized Railings: 

1. Hot-dip galvanize exterior indicated steel railings, including hardware, after fabrication. 

2. Comply with ASTM A123/A123M for hot-dip galvanized railings. 

3. Comply with ASTM A153/A153M for hot-dip galvanized hardware. 

4. Do not quench or apply post-galvanizing treatments that might interfere with paint 

adhesion. 

5. Fill vent and drain holes that are exposed in the finished Work, unless indicated to remain 

as weep holes, by plugging with zinc solder and filing off smooth. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Perform cutting, drilling, and fitting required for installing railings. 

1. Fit exposed connections together to form tight, hairline joints. 

2. Install railings level, plumb, square, true to line, without distortion, warp, or rack. 

3. Set railings accurately in location, alignment, and elevation; measured from established 

lines and levels. 

4. Do not weld, cut, or abrade surfaces of railing components that are coated or finished 

after fabrication and that are intended for field connection by mechanical or other means 

without further cutting or fitting. 

5. Set posts plumb within a tolerance of 1/16 inch in 3 feet. 

6. Align rails so variations from level for horizontal members and variations from parallel 

with rake of steps and ramps for sloping members do not exceed 1/4 inch in 12 feet. 
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B. Control of Corrosion: Prevent galvanic action and other forms of corrosion by insulating metals 

and other materials from direct contact with incompatible materials. 

1. Coat concealed surfaces of aluminum that will be in contact with grout, concrete, 

masonry, wood, or dissimilar metals, with a heavy coat of bituminous paint. 

C. Adjust railings before anchoring to ensure matching alignment at abutting joints. 

D. Fastening to In-Place Construction: Use anchorage devices and fasteners where necessary for 

securing railings and for properly transferring loads to in-place construction. 

3.2 RAILING CONNECTIONS 

A. Nonwelded Connections: Use mechanical or adhesive joints for permanently connecting railing 

components. Use wood blocks and padding to prevent damage to railing members and fittings. 

Seal recessed holes of exposed locking screws, using plastic cement filler colored to match 

finish of railings. 

B. Welded Connections: Use fully welded joints for permanently connecting railing components. 

Comply with requirements for welded connections in "Fabrication" Article, whether welding is 

performed in the shop or in the field. 

3.3 ANCHORING POSTS 

A. Form or core-drill holes not less than 5 inches deep and 3/4 inch larger than OD of post for 

installing posts in concrete. Clean holes of loose material, insert posts, and fill annular space 

between post and concrete with nonshrink, nonmetallic grout or anchoring cement], mixed and 

placed to comply with anchoring material manufacturer's written instructions. 

B. Leave anchorage joint exposed with 1/8-inch buildup, sloped away from post anchoring 

material flush with adjacent surface. 

3.4 CLEANING 

A. Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas, and repair 

galvanizing to comply with ASTM A780/A780M. 

3.5 PROTECTION 

A. Protect finishes of railings from damage during construction period with temporary protective 

coverings approved by railing manufacturer. Remove protective coverings at time of Substantial 

Completion. 

B. Restore finishes damaged during installation and construction period, so no evidence remains of 

correction work. Return items that cannot be refinished in the field to the shop; make required 

alterations and refinish entire unit or provide new units. 
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END OF SECTION 055213 
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SECTION 311000 - SITE CLEARING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Protecting existing vegetation to remain. 

2. Removing existing vegetation. 

3. Clearing and grubbing. 

4. Stripping and stockpiling topsoil. 

5. Removing above- and below-grade site improvements. 

6. Temporary erosion- and sedimentation-control measures. 

1.3 DEFINITIONS 

A. Subsoil:  All soil beneath the topsoil layer of the soil profile and typified by the lack of organic 

matter and soil organisms. 

B. Surface Soil:  Soil that is present at the top layer of the existing soil profile at the Project site.  

In undisturbed areas, the surface soil is typically topsoil; but in disturbed areas such as urban 

environments, the surface soil can be subsoil. 

C. Topsoil:  Top layer of the soil profile consisting of existing native surface topsoil or existing in-

place surface soil and is the zone where plant roots grow.  Its appearance is generally friable, 

pervious, and black or a darker shade of brown, gray, or red than underlying subsoil; reasonably 

free of subsoil, clay lumps, gravel, and other objects more than 2 inches in diameter; and free of 

subsoil and weeds, roots, toxic materials, or other non-soil materials. 

D. Plant-Protection Zone:  Area surrounding individual trees, groups of trees, shrubs, or other 

vegetation to be protected during construction, and indicated on Drawings. 

E. Vegetation:  Trees, shrubs, groundcovers, grass, and other plants. 

1.4 MATERIAL OWNERSHIP 

A. Except for stripped topsoil and other materials indicated to be stockpiled or otherwise remain 

Owner's property, cleared materials shall become Contractor's property and shall be removed 

from Project site. 
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1.5 INFORMATIONAL SUBMITTALS 

A. Existing Conditions:  Documentation of existing trees and plantings, adjoining construction, and 

site improvements that establishes preconstruction conditions that might be misconstrued as 

damage caused by site clearing. 

1. Use sufficiently detailed photographs or videotape. 

2. Include plans and notations to indicate specific wounds and damage conditions of each 

tree or other plants designated to remain. 

B. Record Drawings:  Identifying and accurately showing locations of capped utilities and other 

subsurface structural, electrical, and mechanical conditions. 

1.6 PROJECT CONDITIONS 

A. Traffic:  Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 

or used facilities during site-clearing operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 

without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or 

authorities having jurisdiction. 

B. Do not commence site clearing operations until temporary erosion and sedimentation-

control and plant-protection measures are in place. 

C. The following practices are prohibited within protection zones: 

1. Storage of construction materials, debris, or excavated material. 

2. Parking vehicles or equipment. 

3. Foot traffic. 

4. Erection of sheds or structures. 

5. Impoundment of water. 

6. Excavation or other digs unless otherwise indicated. 

7. Attachment of signs to or wrapping materials around trees or plants unless otherwise 

indicated. 

D. Do not direct vehicle or equipment exhaust towards protection zones. 

E. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones. 

F. Soil Stripping, Handling, and Stockpiling:  Perform only when the topsoil is dry or slightly 

moist. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Satisfactory Soil Material:  Requirements for satisfactory soil material are specified in 

Section 312000 "Earth Moving." 

1. Obtain approved borrow soil material off-site when satisfactory soil material is not 

available on-site. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect and maintain benchmarks and survey control points from disturbance during 

construction. 

B. Protect existing site improvements to remain from damage during construction. 

1. Restore damaged improvements to their original condition, as acceptable to Owner. 

3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

A. Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and 

discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, 

according to erosion- and sedimentation-control Drawings and requirements of authorities 

having jurisdiction. 

B. Verify that flows of water redirected from construction areas or generated by construction 

activity do not enter or cross protection zones. 

C. Inspect, maintain, and repair erosion- and sedimentation-control measures during construction 

until permanent vegetation has been established. 

D. Remove erosion and sedimentation controls and restore and stabilize areas disturbed during 

removal. 

3.3 TREE AND PLANT PROTECTION 

A. General:  Protect trees and plants remaining on-site according to requirements in 

Section 015639 "Temporary Tree and Plant Protection." 

3.4 CLEARING AND GRUBBING 

A. Remove obstructions, trees, shrubs, and other vegetation to permit installation of new 

construction. 
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1. Do not remove trees, shrubs, and other vegetation indicated to remain. 

2. Remove stumps of trees designated for removal on drawings. 

B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material 

unless further excavation or earthwork is indicated. 

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches, and 

compact each layer to a density equal to adjacent original ground. 

2. Fill in holes remaining after removal of tree stumps. 

3.5 TOPSOIL STRIPPING 

A. Remove sod and grass before stripping topsoil. 

B. Strip topsoil in a manner to prevent intermingling with underlying subsoil or other waste 

materials. 

1. Remove subsoil and non-soil materials from topsoil, including clay lumps, gravel, and 

other objects more than 2 inches in diameter; trash, debris, weeds, roots, and other waste 

materials. 

C. Stockpile topsoil away from edge of excavations without intermixing with subsoil.  Grade and 

shape stockpiles to drain surface water.  Cover to prevent windblown dust and erosion by water. 

1. Limit height of topsoil stockpiles to 72 inches. 

2. Do not stockpile topsoil within protection zones. 

3. Dispose of surplus topsoil.  Surplus topsoil is that which exceeds quantity indicated to be 

stockpiled or reused. 

4. Stockpile surplus topsoil to allow for re-spreading deeper topsoil. 

3.6 SITE IMPROVEMENTS 

A. Remove existing above- and below-grade improvements as indicated and necessary to facilitate 

new construction. 

B. Remove slabs, paving, curbs, gutters, and aggregate base as indicated. 

1. Unless existing full-depth joints coincide with line of demolition, neatly saw-cut along 

line of existing pavement to remain before removing adjacent existing pavement.  Saw-

cut faces vertically. 

2. Paint cut ends of steel reinforcement in concrete to remain with two coats of antirust 

coating, following coating manufacturer's written instructions.  Keep paint off surfaces 

that will remain exposed. 
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3.7 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste 

materials including trash and debris, and legally dispose of them off Owner's property. 

B. Separate recyclable materials produced during site clearing from other non-recyclable materials.  

Store or stockpile without intermixing with other materials and transport them to recycling 

facilities.  Do not interfere with other Project work. 

END OF SECTION 311000 
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SECTION 312000 - EARTH MOVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Excavating and filling for rough grading the Site. 

2. Preparing subgrades for, slabs-on-grade, walks, and pavements. 

3. Excavating and backfilling for buildings and structures. 

4. Subbase course for concrete walks. 

5. Subbase course base course for asphalt paving. 

B. Related Requirements: 

 

1. Section 033000 "Cast-in-Place Concrete" for granular course if placed over vapor 

retarder and beneath the slab-on-grade. 

2. Section 311000 "Site Clearing" for site stripping, grubbing, stripping and stockpiling 

topsoil, and removal of above- and below-grade improvements and utilities. 

3. Section 329200 "Turf and Grasses" for finish grading in turf and grass areas, including 

preparing and placing planting soil for turf areas. 

1.3 DEFINITIONS 

A. Backfill: Soil material or controlled low-strength material used to fill an excavation. 

1. Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches to 

support sides of pipe. 

2. Final Backfill: Backfill placed over initial backfill to fill a trench. 

B. Base Course: Aggregate layer placed between the subbase course and hot-mix asphalt paving. 

C. Bedding Course: Aggregate layer placed over the excavated subgrade in a trench before laying 

pipe. 

D. Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill. 

E. Drainage Course: Aggregate layer supporting the slab-on-grade that also minimizes upward 

capillary flow of pore water. 
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F. Excavation: Removal of material encountered above subgrade elevations and to lines and 

dimensions indicated. 

G. Fill: Soil materials used to raise existing grades. 

H. Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and 

electrical appurtenances, or other man-made stationary features constructed above or below the 

ground surface. 

I. Subbase Course: Aggregate layer placed between the subgrade and base course for hot-mix 

asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete 

pavement or a cement concrete or hot-mix asphalt walk. 

J. Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill 

immediately below subbase, drainage fill, drainage course, or topsoil materials. 

K. Utilities: On-site underground pipes, conduits, ducts, and cables as well as underground services 

within buildings. 

1.4 FIELD CONDITIONS 

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 

or used facilities during earth-moving operations. 

1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 

without permission from Owner and authorities having jurisdiction. 

2. Provide alternate routes around closed or obstructed traffic ways if required by Owner or 

authorities having jurisdiction. 

B. Do not commence earth-moving operations until temporary site fencing and erosion- and 

sedimentation-control measures specified are in place. 

C. Do not commence earth-moving operations until plant-protection measures specified in 

Section 015639 "Temporary Tree and Plant Protection" are in place. 

D. The following practices are prohibited within protection zones: 

1. Storage of construction materials, debris, or excavated material. 

2. Parking vehicles or equipment. 

3. Foot traffic. 

4. Erection of sheds or structures. 

5. Impoundment of water. 

6. Excavation or other digging unless otherwise indicated. 

7. Attachment of signs to or wrapping materials around trees or plants unless otherwise 

indicated. 

E. Do not direct vehicle or equipment exhaust towards protection zones. 

F. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones. 
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PART 2 - PRODUCTS 

2.1 SOIL MATERIALS 

A. General: Provide borrow soil materials when sufficient satisfactory soil materials are not 

available from excavations. 

B. Satisfactory Soils: Soil Classification [Groups GW, GP, GM, SW, SP, and SM according to 

ASTM D 2487] [Groups A-1, A-2-4, A-2-5, and A-3 according to AASHTO M 145], or a 

combination of these groups; free of rock or gravel larger than 3 inches in any dimension, 

debris, waste, frozen materials, vegetation, and other deleterious matter. 

C. Unsatisfactory Soils: Soil Classification [Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT 

according to ASTM D 2487] [Groups A-2-6, A-2-7, A-4, A-5, A-6, and A-7 according to 

AASHTO M 145], or a combination of these groups. 

1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 

optimum moisture content at time of compaction. 

D. Base Course: Crushed limestone base meeting TxDOT Item 247, Type A, Grade 1. 

2.2 ACCESSORIES 

A. Warning Tape: Acid- and alkali-resistant, polyethylene film warning tape manufactured for 

marking and identifying underground utilities, 6 inches (150 mm) wide and 4 mils (0.1 mm) 

thick, continuously inscribed with a description of the utility; colored as follows: 

1. Red: Electric. 

2. Yellow: Gas, oil, steam, and dangerous materials. 

3. Orange: Telephone and other communications. 

4. Blue: Water systems. 

5. Green: Sewer systems. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 

settlement, lateral movement, undermining, washout, and other hazards created by earth-moving 

operations. 

B. Protect and maintain erosion and sedimentation controls during earth-moving operations. 

C. Protect subgrades and foundation soils from freezing temperatures and frost. Remove temporary 

protection before placing subsequent materials. 



Tyler State Park  Project #MR10655 

Group Area 3 Pavilion Site Work 

 

EARTH MOVING 312000 - 4 

3.2 DEWATERING 

A. Prevent surface water and ground water from entering excavations, from ponding on prepared 

subgrades, and from flooding Project site and surrounding area. 

B. Protect subgrades from softening, undermining, washout, and damage by rain or water 

accumulation. 

1. Reroute surface water runoff away from excavated areas. Do not allow water to 

accumulate in excavations. Do not use excavated trenches as temporary drainage ditches. 

3.3 EXPLOSIVES 

A. Explosives: Do not use explosives. 

3.4 EXCAVATION, GENERAL 

A. Unclassified Excavation: Excavate to subgrade elevations regardless of the character of surface 

and subsurface conditions encountered. Unclassified excavated materials may include rock, soil 

materials, and obstructions. No changes in the Contract Sum or the Contract Time will be 

authorized for rock excavation or removal of obstructions. 

1. If excavated materials intended for fill and backfill include unsatisfactory soil materials 

and rock, replace with satisfactory soil materials. 

2. Remove rock to lines and grades indicated to permit installation of permanent 

construction. 

B. Classified Excavation: Excavate to subgrade elevations. Material to be excavated will be 

classified as earth and rock. Do not excavate rock until it has been classified and cross sectioned 

by Architect. The Contract Sum will be adjusted for rock excavation according to unit prices 

included in the Contract Documents. Changes in the Contract Time may be authorized for rock 

excavation. 

1. Earth excavation includes excavating pavements and obstructions visible on surface; 

underground structures, utilities, and other items indicated to be removed; and soil, 

boulders, and other materials not classified as rock or unauthorized excavation. 

a. Intermittent drilling; blasting, if permitted; ram hammering; or ripping of material 

not classified as rock excavation is earth excavation. 

2. Rock excavation includes removal and disposal of rock. Remove rock to lines and 

subgrade elevations indicated to permit installation of permanent construction. 

3.5 EXCAVATION FOR STRUCTURES 

A. Excavate to indicated elevations and dimensions within a tolerance of plus or minus 1 inch. If 

applicable, extend excavations a sufficient distance from structures for placing and removing 

concrete formwork, for installing services and other construction, and for inspections. 
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1. Excavations for Footings and Foundations: Do not disturb bottom of excavation. 

Excavate by hand to final grade just before placing concrete reinforcement. Trim bottoms 

to required lines and grades to leave solid base to receive other work. 

B. Excavations at Edges of Tree- and Plant-Protection Zones: 

1. Excavate by hand or with an air spade to indicated lines, cross sections, elevations, and 

subgrades. If excavating by hand, use narrow tine spading forks to comb soil and expose 

roots. Do not break, tear, or chop exposed roots. Do not use mechanical equipment that 

rips, tears, or pulls roots. 

2. Cut and protect roots according to requirements in Section 015639 "Temporary Tree and 

Plant Protection." 

3.6 EXCAVATION FOR WALKS AND PAVEMENTS 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and 

subgrades. 

3.7 EXCAVATION FOR UTILITY TRENCHES 

A. Excavate trenches to indicated gradients, lines, depths, and elevations. 

1. Beyond building perimeter, excavate trenches to allow installation of top of pipe below 

frost line. 

B. Excavate trenches to uniform widths to provide the following clearance on each side of pipe or 

conduit. Excavate trench walls vertically from trench bottom to 12 inches higher than top of 

pipe or conduit unless otherwise indicated. 

C. Trench Bottoms: Excavate and shape trench bottoms to provide uniform bearing and support of 

pipes and conduit. Shape subgrade to provide continuous support for bells, joints, and barrels of 

pipes and for joints, fittings, and bodies of conduits. Remove projecting stones and sharp 

objects along trench subgrade. 

1. For pipes and conduit less than 6 inches in nominal diameter, hand-excavate trench 

bottoms and support pipe and conduit on an undisturbed subgrade. 

2. For pipes and conduit 6 inches or larger in nominal diameter, shape bottom of trench to 

support bottom 90 degrees of pipe or conduit circumference. Fill depressions with 

tamped sand backfill. 

3. For flat-bottomed, multiple-duct conduit units, hand-excavate trench bottoms and support 

conduit on an undisturbed subgrade. 

4. Excavate trenches 6 inches deeper than elevation required in rock or other unyielding 

bearing material to allow for bedding course. 

D. Trench Bottoms: Excavate trenches 4 inches deeper than bottom of pipe and conduit elevations 

to allow for bedding course. Hand-excavate deeper for bells of pipe. 

1. Excavate trenches 6 inches deeper than elevation required in rock or other unyielding 

bearing material to allow for bedding course. 
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E. Trenches in Tree- and Plant-Protection Zones: 

1. Hand-excavate to indicated lines, cross sections, elevations, and subgrades. Use narrow-

tine spading forks to comb soil and expose roots. Do not break, tear, or chop exposed 

roots. Do not use mechanical equipment that rips, tears, or pulls roots. 

2. Do not cut main lateral roots or taproots; cut only smaller roots that interfere with 

installation of utilities. 

3. Cut and protect roots according to requirements in Section 015639 "Temporary Tree and 

Plant Protection." 

3.8 SUBGRADE INSPECTION 

A. Notify Architect when excavations have reached required subgrade. 

B. If Architect determines that unsatisfactory soil is present, continue excavation and replace with 

compacted backfill or fill material as directed. 

C. Proof-roll subgrade below the building slabs and pavements with a pneumatic-tired and loaded 

10-wheel, tandem-axle dump truck weighing not less than 15 tons to identify soft pockets and 

areas of excess yielding. Do not proof-roll wet or saturated subgrades. 

1. Completely proof-roll subgrade in one direction, repeating proof-rolling in direction 

perpendicular to first direction. Limit vehicle speed to 3 mph. 

2. Excavate soft spots, unsatisfactory soils, and areas of excessive pumping or rutting, as 

determined by Architect, and replace with compacted backfill or fill as directed. 

D. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 

construction activities, as directed by Architect, without additional compensation. 

3.9 UNAUTHORIZED EXCAVATION 

A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation 

of concrete foundation or footing to excavation bottom, without altering top elevation. Lean 

concrete fill, with 28-day compressive strength of 2500 psi, may be used when approved by 

Architect. 

1. Fill unauthorized excavations under other construction, pipe, or conduit as directed by 

Architect. 

3.10 STORAGE OF SOIL MATERIALS 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing. 

Place, grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust. 

1. Stockpile soil materials away from edge of excavations. Do not store within drip line of 

remaining trees. 
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3.11 BACKFILL 

A. Place and compact backfill in excavations promptly, but not before completing the following: 

1. Construction below finish grade including, where applicable, subdrainage, damp 

proofing, waterproofing, and perimeter insulation. 

2. Surveying locations of underground utilities for Record Documents. 

3. Testing and inspecting underground utilities. 

4. Removing concrete formwork. 

5. Removing trash and debris. 

6. Removing temporary shoring, bracing, and sheeting. 

7. Installing permanent or temporary horizontal bracing on horizontally supported walls. 

B. Place backfill on subgrades free of mud, frost, snow, or ice. 

3.12 SOIL FILL 

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 

material will bond with existing material. 

B. Place and compact fill material in layers to required elevations as follows: 

1. Under grass and planted areas, use satisfactory soil material. 

2. Under walks and pavements, use satisfactory soil material. 

3. Under steps and ramps, use engineered fill. 

4. Under building slabs, use engineered fill. 

5. Under footings and foundations, use engineered fill. 

C. Place soil fill on subgrades free of mud, frost, snow, or ice. 

3.13 SOIL MOISTURE CONTROL 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before 

compaction to within 2 percent of optimum moisture content. 

1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain 

frost or ice. 

2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that 

exceeds optimum moisture content by 2 percent and is too wet to compact to specified 

dry unit weight. 

3.14 COMPACTION OF SOIL BACKFILLS AND FILLS 

A. Place backfill and fill soil materials in layers not more than 8 inches in loose depth for material 

compacted by heavy compaction equipment and not more than 4 inches in loose depth for 

material compacted by hand-operated tampers. 
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B. Place backfill and fill soil materials evenly on all sides of structures to required elevations and 

uniformly along the full length of each structure. 

C. Compact soil materials to not less than the following percentages of maximum dry unit weight 

according to ASTM D 698: 

1. Under structures, building slabs, steps, and pavements, scarify and recompact top 12 

inches (300 mm) of existing subgrade and each layer of backfill or fill soil material at 95  

percent. 

2. Under walkways, scarify and recompact top 6 inches below subgrade and compact each 

layer of backfill or fill soil material at 92 percent. 

3. Under turf or unpaved areas, scarify and recompact top 6 inches below subgrade and 

compact each layer of backfill or fill soil material at 85 percent. 

4. For utility trenches, compact each layer of initial and final backfill soil material at 85 

percent. 

3.15 GRADING 

A. General: Uniformly grade areas to a smooth surface, free of irregular surface changes. Comply 

with compaction requirements and grade to cross sections, lines, and elevations indicated. 

1. Provide a smooth transition between adjacent existing grades and new grades. 

2. Cut out soft spots, fill low spots, and trim high spots to comply with required surface 

tolerances. 

B. Site Rough Grading: Slope grades to direct water away from buildings and to prevent ponding. 

Finish subgrades to elevations required to achieve indicated finish elevations, within the 

following subgrade tolerances: 

1. Turf or Unpaved Areas: Plus or minus 1 inch. 

2. Walks: Plus or minus 1 inch. 

3. Pavements: Plus or minus 1/2 inch. 

C. Grading inside Building Lines: Finish subgrade to a tolerance of 1/2 inch when tested with a 10-

foot (3-m) straightedge. 

3.16 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS 

A. Place subbase course and base course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place subbase course and base course under pavements and walks as 

follows: 

1. Install separation geotextile on prepared subgrade according to manufacturer's written 

instructions, overlapping sides and ends. 

2. Place base course material over subbase course under hot-mix asphalt pavement. 

3. Shape subbase course and base course to required crown elevations and cross-slope 

grades. 
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4. Place subbase course and base course 6 inches or less in compacted thickness in a single 

layer. 

5. Place subbase course and base course that exceeds 6 inches in compacted thickness in 

layers of equal thickness, with no compacted layer more than 6 inches thick or less than 3 

inches thick. 

6. Compact base course at optimum moisture content to required grades, lines, cross 

sections, and thickness to not less than 95 percent of maximum dry unit weight according 

to ASTM D 698. 

C. Pavement Shoulders: Place shoulders along edges of subbase course and base course to prevent 

lateral movement. Construct shoulders, at least 12 inches wide, of satisfactory soil materials and 

compact simultaneously with each subbase and base layer to not less than 95percent of 

maximum dry unit weight according to ASTM D 698. 

3.17 DRAINAGE COURSE UNDER CONCRETE SLABS-ON-GRADE 

A. Place drainage course on subgrades free of mud, frost, snow, or ice. 

B. On prepared subgrade, place and compact drainage course under cast-in-place concrete slabs-

on-grade as follows: 

1. Install subdrainage geotextile on prepared subgrade according to manufacturer's written 

instructions, overlapping sides and ends. 

2. Place drainage course 6 inches or less in compacted thickness in a single layer. 

3. Place drainage course that exceeds 6 inches in compacted thickness in layers of equal 

thickness, with no compacted layer more than 6 inches thick or less than 3 inches thick. 

4. Compact each layer of drainage course to required cross sections and thicknesses to not 

less than 95  percent of maximum dry unit weight according to ASTM D 698. 

3.18 FIELD QUALITY CONTROL 

A. Special Inspections: Owner will engage a qualified special inspector to perform the following 

special inspections: 

1. Determine prior to placement of fill that site has been prepared in compliance with 

requirements. 

2. Determine that fill material classification and maximum lift thickness comply with 

requirements. 

3. Determine, during placement and compaction, that in-place density of compacted fill 

complies with requirements. 

B. Testing Agency: Owner will engage a qualified geotechnical engineering testing agency to 

perform tests and inspections. 

C. Allow testing agency to inspect and test subgrades and each fill or backfill layer. Proceed with 

subsequent earth moving only after test results for previously completed work comply with 

requirements. 
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D. Footing Subgrade: At footing subgrades, at least one test of each soil stratum will be performed 

to verify design bearing capacities. Subsequent verification and approval of other footing 

subgrades may be based on a visual comparison of subgrade with tested subgrade when 

approved by Architect. 

E. Testing agency will test compaction of soils in place according to ASTM D 1556, 

ASTM D 2167, ASTM D 2937, and ASTM D 6938, as applicable. Tests will be performed at 

the following locations and frequencies: 

1. Paved and Building Slab Areas: At subgrade and at each compacted fill and backfill 

layer, at least one test for every 2000 sq. ft. or less of paved area or building slab but in 

no case fewer than three tests. 

2. Foundation Wall Backfill: At each compacted backfill layer, at least one test for every 

100 feet or less of wall length but no fewer than two tests. 

3. Trench Backfill: At each compacted initial and final backfill layer, at least one test for 

every 150 feet or less of trench length but no fewer than two tests. 

F. When testing agency reports that subgrades, fills, or backfills have not achieved degree of 

compaction specified, scarify and moisten or aerate, or remove and replace soil materials to 

depth required; recompact and retest until specified compaction is obtained. 

3.19 PROTECTION 

A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep 

free of trash and debris. 

B. Repair and reestablish grades to specified tolerances where completed or partially completed 

surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 

construction operations or weather conditions. 

1. Scarify or remove and replace soil material to depth as directed by Architect; reshape and 

recompact. 

C. Where settling occurs before Project correction period elapses, remove finished surfacing, 

backfill with additional soil material, compact, and reconstruct surfacing. 

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 

and eliminate evidence of restoration to greatest extent possible. 

3.20 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and 

debris, and legally dispose of them off Owner's property. 

B. Transport surplus satisfactory soil to designated storage areas on Owner's property. Stockpile or 

spread soil as directed by Architect. 

1. Remove waste materials, including unsatisfactory soil, trash, and debris, and legally 

dispose of them off Owner's property. 
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END OF SECTION 312000 
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SECTION 321313 - CONCRETE PAVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Concrete paving and walkways.  

1.3 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Other Action Submittals: 

1. Design Mixtures:  For each concrete paving mixture.  Include alternate design mixtures 

when characteristics of materials, Project conditions, weather, test results, or other 

circumstances warrant adjustments. 

1.4 INFORMATIONAL SUBMITTALS 

A. Material Certificates:  For the following, from manufacturer: 

1. Cementitious materials. 

2. Steel reinforcement and reinforcement accessories. 

3. Admixtures. 

4. Curing compounds. 

5. Applied finish materials. 

6. Bonding agent or epoxy adhesive. 

7. Joint fillers. 

1.5 QUALITY ASSURANCE 

A. Ready-Mix-Concrete Manufacturer Qualifications:  A firm experienced in manufacturing ready-

mixed concrete products and that complies with ASTM C 94/C 94M requirements for 

production facilities and equipment. 
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1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 

Production Facilities" (Quality Control Manual - Section 3, "Plant Certification 

Checklist"). 

B. Testing Agency Qualifications:  Qualified according to ASTM C 1077 and ASTM E 329 for 

testing indicated. 

1. Personnel conducting field tests shall be qualified as ACI Concrete Field-Testing 

Technician, Grade 1, according to ACI CP-1 or an equivalent certification program. 

C. Concrete Testing Service:  Engage a qualified testing agency to perform material evaluation 

tests and to design concrete mixtures. 

1.6 PROJECT CONDITIONS 

A. Traffic Control:  Maintain access for vehicular and pedestrian traffic as required for other 

construction activities. 

PART 2 - PRODUCTS 

2.1 FORMS 

A. Form Materials:  Plywood, metal, metal-framed plywood, or other approved panel-type 

materials to provide full-depth, continuous, straight, and smooth exposed surfaces. 

1. Use flexible or uniformly curved forms for curves. Do not use notched and bent forms. 

B. Form-Release Agent:  Commercially formulated form-release agent that will not bond with, 

stain, or adversely affect concrete surfaces and that will not impair subsequent treatments of 

concrete surfaces. 

2.2 STEEL REINFORCEMENT 

A. Deformed-Steel Welded Wire Reinforcement:  ASTM A 497/A 497M, flat sheet. 

B. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60; deformed. 

C. Deformed-Steel Wire:  ASTM A 496/A 496M. 

D. Joint Dowel Bars:  ASTM A 615/A 615M, Grade 60 plain-steel bars. Cut bars true to length 

with ends square and free of burrs. 

E. Tie Bars:  ASTM A 615/A 615M, Grade 60, deformed. 

F. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 

reinforcing bars, welded wire reinforcement, and dowels in place.  Manufacture bar supports 

according to CRSI's "Manual of Standard Practice" from steel wire, plastic, or precast concrete 

of greater compressive strength than concrete specified, and as follows: 
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1. Equip wire bar supports with sand plates or horizontal runners where base material will 

not support chair legs. 

2. For epoxy-coated reinforcement, use epoxy-coated or other dielectric-polymer-coated 

wire bar supports. 

2.3 CONCRETE MATERIALS 

A. Cementitious Material:  Use the following cementitious materials, of same type, brand, and 

source throughout Project: 

a. Portland Cement:  ASTM C 150, gray portland cement. 

B. Normal-Weight Aggregates:  ASTM C 33, uniformly graded.  Provide aggregates from a single 

source. 

1. Maximum Coarse-Aggregate Size:  3/4 inch nominal. 

2. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement. 

C. Water:  Potable and complying with ASTM C 94/C 94M. 

D. Air-Entraining Admixture:  ASTM C 260. 

E. Chemical Admixtures:  Admixtures certified by manufacturer to be compatible with other 

admixtures and to contain not more than 0.1 percent water-soluble chloride ions by mass of 

cementitious material. 

1. Water-Reducing Admixture:  ASTM C 494/C 494M, Type A. 

2. Retarding Admixture:  ASTM C 494/C 494M, Type B. 

3. Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type D. 

4. High-Range, Water-Reducing Admixture:  ASTM C 494/C 494M, Type F. 

5. High-Range, Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, 

Type G. 

6. Plasticizing and Retarding Admixture:  ASTM C 1017/C 1017M, Type II. 

2.4 CURING MATERIALS 

A. Absorptive Cover:  AASHTO M 182, Class 3, burlap cloth made from jute or kenaf, weighing 

approximately 9 oz./sq. yd. dry or cotton mats. 

B. Moisture-Retaining Cover:  ASTM C 171, polyethylene film or white burlap-polyethylene 

sheet. 

C. Water:  Potable. 

D. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C 309, Type 1, Class B, 

dissipating. 
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2.5 RELATED MATERIALS 

A. Joint Fillers:  ASTM D 1751, asphalt-saturated cellulosic fiber or ASTM D 1752, cork or self-

expanding cork in preformed strips. 

B. Expansion Joint Sealant: Masterseal SL-1 sealant, limestone color, or approved equal. 

C. Expansion Joint Cap: ½” Snap-Cap Expansion Joint Cap or approved equal. 

2.6 CONCRETE MIXTURES 

A. Prepare design mixtures, proportioned according to ACI 301, for each type and strength of 

normal-weight concrete, and as determined by either laboratory trial mixtures or field 

experience. 

1. Use a qualified independent testing agency for preparing and reporting proposed concrete 

design mixtures for the trial batch method. 

2. When automatic machine placement is used, determine design mixtures, and obtain 

laboratory test results that meet or exceed requirements. 

B. Proportion mixtures to provide normal-weight concrete with the following properties: 

1. Compressive Strength (28 Days):  4000 psi. 

2. Maximum Water-Cementitious Materials Ratio at Point of Placement:  0.50. 

3. Slump Limit:  4 inches, plus or minus 1 inch. 

2.7 CONCRETE MIXING 

A. Ready-Mixed Concrete:  Measure, batch, and mix concrete materials and concrete according to 

ASTM C 94/C 94M.  Furnish batch certificates for each batch discharged and used in the Work. 

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 

1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and 

delivery time to 60 minutes. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine exposed subgrades and subbase surfaces for compliance with requirements for 

dimensional, grading, and elevation tolerances. 

B. Proof-roll prepared subbase surface below concrete paving to identify soft pockets and areas of 

excess yielding. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 
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3.2 PREPARATION 

A. Remove loose material from compacted subbase surface immediately before placing concrete. 

3.3 EDGE FORMS AND SCREED CONSTRUCTION 

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required lines, 

grades, and elevations.  Install forms to allow continuous progress of work and so forms can 

remain in place at least 24 hours after concrete placement. 

B. Clean forms after each use and coat with form-release agent to ensure separation from concrete 

without damage. 

3.4 STEEL REINFORCEMENT 

A. General:  Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and 

supporting reinforcement. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing materials. 

C. Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during 

concrete placement.  Maintain minimum cover to reinforcement. 

D. Install welded wire reinforcement in lengths as long as practicable.  Lap adjoining pieces at 

least one full mesh, and lace splices with wire.  Offset laps of adjoining widths to prevent 

continuous laps in either direction. 

E. Install fabricated bar mats in lengths as long as practicable.  Handle units to keep them flat and 

free of distortions.  Straighten bends, kinks, and other irregularities, or replace units as required 

before placement.  Set mats for a minimum 2-inch overlap of adjacent mats. 

3.5 JOINTS 

A. General:  Form construction, isolation, and contraction joints and tool edges true to line, with 

faces perpendicular to surface plane of concrete.  Construct transverse joints at right angles to 

centerline unless otherwise indicated. 

1. When joining existing paving, place transverse joints to align with previously placed 

joints unless otherwise indicated. 

B. Construction Joints:  Set construction joints at side and end terminations of paving and at 

locations where paving operations are stopped for more than one-half hour unless paving 

terminates at isolation joints. 

1. Continue steel reinforcement across construction joints unless otherwise indicated.  Do 

not continue reinforcement through sides of paving strips unless otherwise indicated. 

2. Provide tie bars at sides of paving strips where indicated. 
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3. Butt Joints:  Use bonding agent at joint locations where fresh concrete is placed against 

hardened or partially hardened concrete surfaces. 

4. Keyed Joints:  Provide preformed keyway-section forms or bulkhead forms with keys 

unless otherwise indicated.  Embed keys at least 1-1/2 inches into concrete. 

5. Doweled Joints:  Install dowel bars and support assemblies at joints where indicated.  

Lubricate or coat with asphalt one-half of dowel length to prevent concrete bonding to 

one side of joint. 

C. Contraction Joints:  Form weakened-plane contraction joints, sectioning concrete into areas as 

indicated.  Construct contraction joints for a depth equal to at least one-fourth of the concrete 

thickness, as follows: 

1. Grooved Joints:  Form contraction joints after initial floating by grooving and finishing 

each edge of joint with grooving tool to a 1/4-inch or 3/8-inch radius.  Repeat grooving of 

contraction joints after applying surface finishes. Eliminate grooving-tool marks on 

concrete surfaces. 

a. Tolerance:  Ensure that grooved joints are within 3 inches either way from centers 

of dowels. 

2. Sawed Joints:  Form contraction joints with power saws equipped with shatterproof 

abrasive or diamond-rimmed blades.  Cut 1/8-inch-wide joints into concrete when cutting 

action will not tear, abrade, or otherwise damage surface and before developing random 

contraction cracks. 

a. Tolerance:  Ensure that sawed joints are within 3 inches either way from centers of 

dowels. 

 

D. Expansion Joints:  Install doweled ½” asphalt expansion joints at where indicated.  Lubricate or 

coat with asphalt one-half of dowel length to prevent concrete bonding to one side of joint. Cap 

top of asphalt expansion joint with ½” Snap-Cap Expansion Joint Cap. After concrete has cured 

remove top of Snap-Cap and seal top of joint limestone color Masterseal SL-1 sealant. 

E. Edging:  After initial floating, tool edges of paving, gutters, curbs, and joints in concrete with an 

edging tool to a 1/4-inch or 3/8-inch radius.  Repeat tooling of edges after applying surface 

finishes. Eliminate edging-tool marks on concrete surfaces. 

3.6 CONCRETE PLACEMENT 

A. Before placing concrete, inspect and complete formwork installation, steel reinforcement, and 

items to be embedded or cast-in. 

B. Remove snow, ice, or frost from subbase surface before placing concrete.  Do not place 

concrete on frozen surfaces. 

C. Moisten subbase to provide a uniform dampened condition at time concrete is placed.  Do not 

place concrete around manholes or other structures until they are at required finish elevation and 

alignment. 
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D. Comply with ACI 301 requirements for measuring, mixing, transporting, and placing concrete. 

E. Do not add water to concrete during delivery or at Project site.  Do not add water to fresh 

concrete after testing. 

F. Deposit and spread concrete in a continuous operation between transverse joints.  Do not push 

or drag concrete into place or use vibrators to move concrete into place. 

G. Consolidate concrete according to ACI 301 by mechanical vibrating equipment supplemented 

by hand spading, rodding, or tamping. 

1. Consolidate concrete along face of forms and adjacent to transverse joints with an 

internal vibrator.  Keep vibrator away from joint assemblies, reinforcement, or side 

forms.  Use only square-faced shovels for hand spreading and consolidation.  Consolidate 

with care to prevent dislocating reinforcement dowels and joint devices. 

H. Screed paving surface with a straightedge and strike off. 

I. Commence initial floating using bull floats or darbies to impart an open-textured and uniform 

surface plane before excess moisture or bleed water appears on the surface.  Do not further 

disturb concrete surfaces before beginning finishing operations or spreading surface treatments. 

J. Curbs and Gutters:  Use design mixture for automatic machine placement.  Produce curbs and 

gutters to required cross section, lines, grades, finish, and jointing. 

K. Slip-Form Paving:  Use design mixture for automatic machine placement.  Produce paving to 

required thickness, lines, grades, finish, and jointing. 

1. Compact subbase and prepare subgrade of sufficient width to prevent displacement of 

slip-form paving machine during operations. 

L. Cold-Weather Placement:  Protect concrete work from physical damage or reduced strength that 

could be caused by frost, freezing, or low temperatures.  Comply with ACI 306.1 and the 

following: 

1. When air temperature has fallen to or is expected to fall below 40 deg F, uniformly heat 

water and aggregates before mixing to obtain a concrete mixture temperature of not less 

than 50 deg F and not more than 80 deg F at point of placement. 

2. Do not use frozen materials or materials containing ice or snow. 

3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 

chemical accelerators unless otherwise specified and approved in design mixtures. 

M. Hot-Weather Placement:  Comply with ACI 301 and as follows when hot-weather conditions 

exist: 

1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F at time 

of placement.  Chilled mixing water or chopped ice may be used to control temperature, 

provided water equivalent of ice is calculated in total amount of mixing water.  Using 

liquid nitrogen to cool concrete is Contractor's option. 

2. Cover steel reinforcement with water-soaked burlap so steel temperature will not exceed 

ambient air temperature immediately before embedding in concrete. 
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3.7 FLOAT FINISHING 

A. General:  Do not add water to concrete surfaces during finishing operations. 

B. Float Finish:  Begin the second floating operation when bleed-water sheen has disappeared, and 

concrete surface has stiffened sufficiently to permit operations.  Float surface with power-driven 

floats or by hand floating if area is small or inaccessible to power units.  Finish surfaces to true 

planes.  Cut down high spots and fill low spots.  Refloat surface immediately to uniform 

granular texture. 

 

1. Medium-to-Fine-Textured Broom Finish:  Draw a soft-bristle broom across float-finished 

concrete surface perpendicular to line of traffic to provide a uniform, fine-line texture. 

3.8 CONCRETE PROTECTION AND CURING 

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot 

temperatures. 

B. Comply with ACI 306.1 for cold-weather protection. 

C. Evaporation Retarder:  Apply evaporation retarder to concrete surfaces if hot, dry, or windy 

conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing 

operations.  Apply according to manufacturer's written instructions after placing, screeding, and 

bull floating or darbying concrete but before float finishing. 

D. Begin curing after finishing concrete but not before free water has disappeared from concrete 

surface. 

E. Curing Methods:  Cure concrete by: 

1. Moisture Curing:  Keep surfaces continuously moist for not less than seven days with the 

following materials: 

a. Water. 

b. Continuous water-fog spray. 

c. Absorptive cover, water saturated and kept continuously wet.  Cover concrete 

surfaces and edges with 12-inch lap over adjacent absorptive covers. 

3.9 PAVING TOLERANCES 

A. Comply with tolerances in ACI 117 and as follows: 

1. Elevation:  3/4 inch. 

2. Thickness:  Plus 3/8 inch, minus 1/4 inch. 

3. Lateral Alignment and Spacing of Dowels:  1 inch. 

4. Vertical Alignment of Dowels:  1/4 inch. 

5. Joint Spacing:  3 inches. 

6. Contraction Joint Depth:  Plus 1/4 inch, no minus. 
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7. Joint Width:  Plus 1/8 inch, no minus. 

3.10 FIELD QUALITY CONTROL 

A. Testing and Inspections:  Owner will engage a qualified testing agency to perform construction 

testing. Construction inspections and inspection reports will be provided by TPWD inspector. 

B. Testing Services:  Testing of composite samples of fresh concrete obtained according to 

ASTM C 172 shall be performed according to the following requirements: 

1. Testing Frequency:  Obtain at least one composite sample for each 5000 sq. ft. or fraction 

thereof of each concrete mixture placed each day. 

a. When frequency of testing will provide fewer than five compressive-strength tests 

for each concrete mixture, testing shall be conducted from at least five randomly 

selected batches or from each batch if fewer than five are used. 

2. Slump:  ASTM C 143/C 143M; one test at point of placement for each composite sample, 

but not less than one test for each day's pour of each concrete mixture.  Perform 

additional tests when concrete consistency appears to change. 

3. Air Content:  ASTM C 231, pressure method; one test for each composite sample, but not 

less than one test for each day's pour of each concrete mixture. 

4. Concrete Temperature:  ASTM C 1064/C 1064M; one test hourly when air temperature is 

40 deg F and below and when it is 80 deg F and above, and one test for each composite 

sample. 

5. Compression Test Specimens:  ASTM C 31/C 31M; cast and laboratory cure one set of 

three standard cylinder specimens for each composite sample. 

C. Strength of each concrete mixture will be satisfactory if average of any three consecutive 

compressive-strength tests equals or exceeds specified compressive strength, and no 

compressive-strength test value falls below specified compressive strength by more than 500 

psi. 

D. Test results shall be reported in writing to Architect, concrete manufacturer, and Contractor 

within 48 hours of testing.  Reports of compressive-strength tests shall contain Project 

identification name and number, date of concrete placement, name of concrete testing and 

inspecting agency, location of concrete batch in Work, design compressive strength at 28 days, 

concrete mixture proportions and materials, compressive breaking strength, and type of break 

for both 7- and 28-day tests. 

E. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive device may be 

permitted by Architect but will not be used as sole basis for approval or rejection of concrete. 

F. Additional Tests:  Testing and inspecting agency shall make additional tests of concrete when 

test results indicate that slump, air entrainment, compressive strengths, or other requirements 

have not been met, as directed by Architect. 

G. Concrete paving will be considered defective if it does not pass tests and inspections. 
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H. Additional testing and inspecting, at Contractor's expense, will be performed to determine 

compliance of replaced or additional work with specified requirements. 

I. Prepare test and inspection reports. 

3.11 REPAIRS AND PROTECTION 

A. Remove and replace concrete paving that is broken, damaged, or defective or that does not 

comply with requirements in this Section.  Remove work in complete sections from joint to 

joint unless otherwise approved by Architect. 

B. Drill test cores, where directed by Architect, when necessary to determine magnitude of cracks 

or defective areas.  Fill drilled core holes in satisfactory paving areas with portland cement 

concrete bonded to paving with epoxy adhesive. 

C. Protect concrete paving from damage.  Exclude traffic from paving for at least 14 days after 

placement.  When construction traffic is permitted, maintain paving as clean as possible by 

removing surface stains and spillage of materials as they occur. 

D. Maintain concrete paving free of stains, discoloration, dirt, and other foreign material.  Sweep 

paving not more than two days before date scheduled for Substantial Completion inspections. 

END OF SECTION 321313 
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SECTION 321723 - PAVEMENT MARKINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes painted markings applied to concrete pavement. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include technical data and tested physical and performance properties. 

1.4 FIELD CONDITIONS 

A. Environmental Limitations: Proceed with pavement marking only on clean, dry surfaces and at 

a minimum ambient or surface temperature of 40 degrees F and not exceeding 95 degrees F. 

PART 2 - PRODUCTS 

2.1 PAVEMENT-MARKING PAINT 

A. Pavement-Marking Paint: MPI #32, alkyd traffic-marking paint. 

1. Color: As specified on drawings. 

B. Glass Beads: AASHTO M 247, Type 1. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that pavement is dry and in suitable condition to begin pavement marking according to 

manufacturer's written instructions. 

B. Proceed with pavement marking only after unsatisfactory conditions have been corrected. 
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3.2 PAVEMENT MARKING 

A. Do not apply pavement-marking paint until layout, colors, and placement have been verified 

with TPWD inspector. 

B. Allow paving to age for a minimum of 30 days before starting pavement marking or after 

manufacturer certifies the volatiles have dissipated or the paint is not affected.  

C. Sweep and clean surface to eliminate loose material and dust. 

D. Apply paint with mechanical equipment to produce pavement markings, of dimensions 

indicated, with uniform, straight edges. Apply at manufacturer's recommended rates to provide 

a minimum wet film thickness of 15 mils. 

1. Apply graphic symbols and lettering with paint-resistant, die-cut stencils, firmly secured 

to pavement. Mask an extended area beyond edges of each stencil to prevent paint 

application beyond the stencil. Apply paint so that it cannot run beneath the stencil. 

2. Broadcast glass beads uniformly into wet markings at a rate of 6 lb. /gal. 

3. Replace asphalt and restripe if the paints curls and lifts any asphalt. 

3.3 PROTECTING AND CLEANING 

A. Protect pavement markings from damage and wear during remainder of construction period. 

B. Clean spillage and soiling from adjacent construction using cleaning agents and procedures 

recommended by manufacturer of affected construction. 

END OF SECTION 321723 
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SECTION 329200 - TURF AND GRASSES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Seeding. 

2. Erosion-control material(s). 

B. Related Sections: 

 

1. Section 312000 "Earth Moving" for excavation, filling and backfilling, and rough 

grading. 

1.3 DEFINITIONS 

A. Finish Grade:  Elevation of finished surface of planting soil. 

B. Planting Soil:  Standardized topsoil; existing, native surface topsoil; existing, in-place surface 

soil; imported topsoil; or manufactured topsoil that is modified with soil amendments and 

perhaps fertilizers to produce a soil mixture best for plant growth. 

C. Subgrade:  Surface or elevation of subsoil remaining after excavation is complete or top surface 

of a fill or backfill before planting soil is placed. 

D. Subsoil:  All soil beneath the topsoil layer of the soil profile and typified by the lack of organic 

matter and soil organisms. 

E. Surface Soil:  Soil that is present at the top layer of the existing soil profile at the Project site.  

In undisturbed areas, the surface soil is typically topsoil, but in disturbed areas such as urban 

environments, the surface soil can be subsoil. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 
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1.5 INFORMATIONAL SUBMITTALS 

A. Certification of Grass Seed:  From seed vendor for each grass-seed mixture stating the botanical 

and common name, percentage by weight of each species and variety, and percentage of purity, 

germination, and weed seed.  Include the year of production and date of packaging. 

1. Certification of each grass seed mixture. Include identification of source and name and 

telephone number of supplier. 

1.6 QUALITY ASSURANCE 

A. Installer Qualifications:  A qualified landscape Installer whose work has resulted in successful 

grass establishment. 

1. Professional Membership:  Installer shall be a member in good standing of either the 

Professional Landcare Network or the American Nursery and Landscape Association. 

2. Experience:  Three years' experience in turf installation. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Seed and Other Packaged Materials:  Deliver packaged materials in original, unopened 

containers showing weight, certified analysis, name and address of manufacturer, and indication 

of conformance with state and federal laws, as applicable. 

PART 2 - PRODUCTS 

2.1 SEED 

A. Grass Seed:  Fresh, clean, dry, new-crop seed complying with the Texas Seed Law for purity 

and germination tolerances. Seed the following seed mixes as supplied by the Native 
American Seed, Junction, TX, phone: 800-728-4043 or approved equal: 

 
1. Cereal Rye Grain, Secale cereale, 25 pounds pure live seed (PLS) 
2. Canada Wildrye, Elymus canadensis, 10 pounds pure live seed (PLS) 

3. Inland Sea Oats, Chasmanthium latifolium, 3 pounds pure live seed (PLS) 

4. Buffalograss, Bouteloua dactyloides, 8 pounds pure live seed (PLS) 

5. Partridge pea, Chamaecrista fasciculata, 20 pounds pure live seed (PLS) 

2.2 PLANTING SOILS 

A. Planting Soil:  Existing, native surface topsoil formed under natural conditions with the duff 

layer retained during excavation process and stockpiled on-site.  Verify suitability of native 

surface topsoil to produce viable planting soil.  Clean soil of roots, plants, sod, stones, clay 

lumps, and other extraneous materials harmful to plant growth. 
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1. Supplement with imported topsoil from off-site sources when quantities are insufficient. 

Obtain topsoil displaced from naturally well-drained construction or mining sites where 

topsoil occurs at least 4 inches deep; do not obtain from bogs or marshes. Imported 

topsoil shall be native to the area and match exiting soil types at the construction site. 

2.3 EROSION-CONTROL MATERIALS 

A. Erosion-Control Blankets:  Biodegradable erosion control blanket equal to Wood Fiber Net-

Free Erosion Control Blanket made from interlocking, curled, aspen wood fibers stitched 

together with thread as supplied by Native American Seed, Junction, TX, phone: 800-728-
4043. Erosion control blankets shall not have poly-nettings which can entrap wildlife.  Include 

manufacturer's recommended steel wire staples, 6 inches long. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas to be planted for compliance with requirements and other conditions affecting 

performance. 

1. Verify that no foreign or deleterious material or liquid such as paint, paint washout, 

concrete slurry, concrete layers or chunks, cement, plaster, oils, gasoline, diesel fuel, 

paint thinner, turpentine, tar, roofing compound, or acid has been deposited in soil within 

a planting area. 

2. Do not mix or place soils and soil amendments in frozen, wet, or muddy conditions. 

3. Suspend soil spreading, grading, and tilling operations during periods of excessive soil 

moisture until the moisture content reaches acceptable levels to attain the required results. 

4. Uniformly moisten excessively dry soil that is not workable and which is too dusty. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

C. If contamination by foreign or deleterious material or liquid is present in soil within a planting 

area, remove the soil and contamination as directed by Architect and replace with new planting 

soil. 

3.2 TURF AREA PREPARATION 

A. Limit turf subgrade preparation to areas to be planted. 

B. Finish Grading:  Grade planting areas to a smooth, uniform surface plane with loose, uniformly 

fine texture.  Grade to within plus or minus 1/2 inch of finish elevation.  Roll and rake, remove 

ridges, and fill depressions to meet finish grades.  Limit finish grading to areas that can be 

planted in the immediate future. 

C. Moisten prepared area before planting if soil is dry.  Water thoroughly and allow surface to dry 

before planting.  Do not create muddy soil. 
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D. Before planting, obtain Landscape Architect's acceptance of finish grading; restore planting 

areas if eroded or otherwise disturbed after finish grading. 

3.3 SEEDING 

A. Sow seed with spreader or seeding machine or plant with seed drill.  Do not broadcast or drop 

seed when wind velocity exceeds 5 mph. Evenly distribute seed by sowing equal quantities in 

two directions at right angles to each other. 

1. Do not use wet seed or seed that is moldy or otherwise damaged. 

2. Do not seed against existing trees.  Limit extent of seed to outside edge of planting 

saucer. 

B. Rake broadcast seed lightly into top 1/8 inch of soil and roll lightly. 

C. Cover all seeded areas with specified erosion control fabric installed and stapled according to 

manufacturer's written instructions. 

D. Establishment of grass is not required. 

END OF SECTION 329200 
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